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March 5, 2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #20: 1053-02-82, WISC 2020 077   

Wausau - Wittenberg  
Hilltop Road to CTH D, EB  
STH 29 
Marathon County 

 

 
Letting of March 10, 2020 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0110 Removing Asphaltic Surface SY 510 1,778 2,288 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

208.0100 Borrow CY 0 73 73 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

205.0100 Common Excavation CY 1,153 -1,153 0 
 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

6 Typical Section (Revised to show excavation limits) 

30 
Miscellaneous Quantities – 1 (Revised Removing Asphaltic Surface, remove Common 
Excavation and add Borrow) 

69 Earthwork (Revised earthwork spreadsheet) 
 

 



Schedule of Items 
Attached, dated March 5, 2020, are the revised Schedule of Items Pages 1 – 4. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 6, 30, and 69 
 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 03/05/2020 08:11:44

Proposal ID: 20200310020 Project(s): 1053-02-82
Federal ID(s): WISC  2020077

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 204.0110
Removing Asphaltic Surface SY

2,288.000
_________._____ _________._____

0004 204.0115
Removing Asphaltic Surface Butt Joints SY

198.000
_________._____ _________._____

0010 211.0400
Prepare Foundation for Asphaltic
Shoulders

STA
8.000

_________._____ _________._____

0012 213.0100
Finishing Roadway (project) 01. 1053-
02-82

EACH
1.000

_________._____ _________._____

0014 305.0110
Base Aggregate Dense 3/4-Inch TON

232.000
_________._____ _________._____

0016 305.0120
Base Aggregate Dense 1 1/4-Inch TON

753.000
_________._____ _________._____

0018 455.0605
Tack Coat GAL

3,191.000
_________._____ _________._____

1.00000
0020 460.2000

Incentive Density HMA Pavement DOL
3,320.000

3,320.00

0022 460.6223
HMA Pavement 3 MT 58-28 S TON

2,465.000
_________._____ _________._____

0024 460.6424
HMA Pavement 4 MT 58-28 H TON

2,719.000
_________._____ _________._____

0026 465.0110
Asphaltic Surface Patching TON

245.000
_________._____ _________._____

0028 465.0400
Asphaltic Shoulder Rumble Strips LF

13,379.000
_________._____ _________._____

0030 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 1053-02-82

EACH
1.000

_________._____ _________._____

0032 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0034 624.0100
Water MGAL

10.000
_________._____ _________._____

0036 625.0100
Topsoil SY

535.000
_________._____ _________._____
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Wisconsin Department of Transportation 03/05/2020 08:11:44

Proposal ID: 20200310020 Project(s): 1053-02-82
Federal ID(s): WISC  2020077

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0038 628.1905
Mobilizations Erosion Control EACH

2.000
_________._____ _________._____

0040 628.1910
Mobilizations Emergency Erosion Control EACH

2.000
_________._____ _________._____

0042 628.7010
Inlet Protection Type B EACH

9.000
_________._____ _________._____

0044 628.7555
Culvert Pipe Checks EACH

10.000
_________._____ _________._____

0046 629.0210
Fertilizer Type B CWT

0.340
_________._____ _________._____

0048 630.0130
Seeding Mixture No. 30 LB

9.600
_________._____ _________._____

0050 630.0500
Seed Water MGAL

3.000
_________._____ _________._____

0052 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0054 643.0300
Traffic Control Drums DAY

2,358.000
_________._____ _________._____

0056 643.0420
Traffic Control Barricades Type III DAY

132.000
_________._____ _________._____

0058 643.0705
Traffic Control Warning Lights Type A DAY

264.000
_________._____ _________._____

0060 643.0715
Traffic Control Warning Lights Type C DAY

648.000
_________._____ _________._____

0062 643.0800
Traffic Control Arrow Boards DAY

85.000
_________._____ _________._____

0064 643.0900
Traffic Control Signs DAY

825.000
_________._____ _________._____

0066 643.1050
Traffic Control Signs PCMS DAY

7.000
_________._____ _________._____

0068 643.5000
Traffic Control EACH

1.000
_________._____ _________._____
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Wisconsin Department of Transportation 03/05/2020 08:11:44

Proposal ID: 20200310020 Project(s): 1053-02-82
Federal ID(s): WISC  2020077

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0070 646.1040
Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF
14,814.000

_________._____ _________._____

0072 646.1555
Marking Line Grooved Contrast
Permanent Tape 4-Inch

LF
2,212.500

_________._____ _________._____

0074 646.3040
Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF
360.000

_________._____ _________._____

0076 646.9000
Marking Removal Line 4-Inch LF

1,320.000
_________._____ _________._____

0078 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
2,640.000

_________._____ _________._____

0080 650.5000
Construction Staking Base LF

400.000
_________._____ _________._____

0082 650.8000
Construction Staking Resurfacing
Reference

LF
7,500.000

_________._____ _________._____

0084 650.9910
Construction Staking Supplemental
Control (project) 01. 1053-02-82

LUMP SUM _________._____LS

0086 690.0150
Sawing Asphalt LF

478.000
_________._____ _________._____

1.00000
0088 740.0440

Incentive IRI Ride DOL
4,000.000

4,000.00

5.00000
0090 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
300.000

1,500.00

5.00000
0092 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
600.000

3,000.00

0094 204.0120
Removing Asphaltic Surface Milling SY

28,547.000
_________._____ _________._____

0096 208.0100
Borrow CY

73.000
_________._____ _________._____

Section: 0001 _________._____Total:
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Total Bid: _________._____
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