



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

February 26, 2020

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #38: 8939-08-75, WISC 2020 095
St Joseph – STH 65
CTH I to CTH A
CTH E
St Croix County

Letting of March 10, 2020

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Traffic

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0900	Traffic Control Signs	DAY	2,704	3,952	3,952

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0105	Temporary Marking Line Paint 4-Inch	LF	0	15,390	15,390

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
29	Miscellaneous Quantities: Revised Traffic Control Signs quantities
30	Miscellaneous Quantities: Added Temporary Marking Line Paint 4-Inch quantities

Added Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
21A	Traffic Control Detail: Added to depict location of added traffic control signs.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

8939-08-75

February 26, 2020

Special Provisions

4. Traffic.

Replace entire article language with the following:

The road will remain open to all traffic. CTH E can be reduced to a single lane during construction operations by the use of flagging operations.

Traffic is allowed to operate on a pulverized or lower layer pavement surface for up to 120 hours maximum with approval of the engineer.

Maintain access to businesses, residences, and emergency vehicles on CTH E within the project limits at all times except as noted below. Maintain access to property via a permanent or temporary driveway on existing pavement, base aggregate dense, or new pavement.

If construction operations require a temporary closure of business or residential entrances, notify the property owners a minimum of 1 week in advance. Do not close a residential or business access for any duration longer than what is required for construction purposes.

The contractor shall provide the engineer and local law enforcement with a 24-hour, 7 days/week contact person responsible for the maintenance of the temporary traffic control.

Schedule of Items

Attached, dated February 26, 2020, are the revised Schedule of Items Pages 5 and 6.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 29 and 30.

Added: 21A.

END OF ADDENDUM

Addendum No. 01
 ID 8939-08-75
 Added Sheet 21A
 February 26, 2020




BEGIN PROJECT
 STA 173+50.00

END PROJECT
 STA 243+00.00



PROJECT NO: 8939-08-75	COUNTY: ST CROIX	TRAFFIC CONTROL	SHEET 21A	E
FILE NAME: V:\TRANS-EC\10238 ST CROIX - CTH E\CG30\SHEETPLAN\03100_TC.DWG	PLLOT DATE: 2/25/2020 12:11 PM	PLLOT BY: RESHESKE, CARIE	PLLOT SCALE: 1 IN=500 FT	W8907CADD5 SHEET 42
LAYOUT NAME: 03100_1C				

Addendum No. 01
 ID 8939-08-75
 Revised Sheet 29
 February 26, 2020



TRAFFIC CONTROL ITEMS

PROJECT	DAYS	EACH	DAY	STGNS	DAY
8939-08-75	104	150	15600	38	3952
PROJECT TOTAL			15600		3952

MARKERS CULVERT END

STATION	LOCATION	EACH
180+87	LT/RT	2
185+50	LT/RT	2
193+00	LT/RT	2
196+00	LT/RT	2
203+00	LT/RT	2
203+66	LT/RT	2
203+88	LT/RT	2
223+00	LT/RT	2
228+50	LT/RT	2
74+56	LT/RT	2
10+73	LT/RT	2
PROJECT TOTAL		20

CULVERT PIPE CHECKS

STATION	LOCATION	EACH
175+47	LT	3
180+87	LT	7
185+50	LT	3
196+00	RT	3
203+00	RT	3
203+66	RT	2
203+88	RT	2
223+00	LT	3
228+50	LT	3
233+84	LT	2
239+95	RT	2
68+25	LT	2
71+50	LT	3
74+56	LT	5
10+73	RT	3
UNDISTRIBUTED	---	9
PROJECT TOTAL		55

REMOVING SIGNS TYPE II & SMALL SIGN SUPPORTS

STATION	LOCATION	SIGNS	SUPPORTS	EACH
173+69	CTH E, RT	1	638.3000	1
177+91	CTH E, LT	1		1
178+02	CTH E, RT	1		1
69+46	CTH I, LT	1		1
69+50	CTH I, RT	1		1
70+94	CTH I, LT	1		1
71+43	CTH I, LT	2		2
72+16	CTH I, LT	1		1
72+58	CTH I, RT	2		2
73+45	CTH I, LT	2		2
73+83	CTH I, RT	1		1
74+53	CTH I, RT	1		1
75+04	CTH I, RT	1		1
75+92	CTH I, RT	1		1
76+87	CTH I, RT	1		1
77+00	CTH I, LT	1		1
180+65	CTH E, RT	2		2
180+71	CTH E, LT	1		1
185+31	CTH E, LT	1		1
187+20	CTH E, LT	1		1
190+19	CTH E, LT	1		1
219+03	CTH E, RT	1		1
222+37	CTH E, RT	1		1
224+06	CTH E, LT	1		1
227+85	CTH E, LT	2		2
228+79	CTH E, RT	1		1
84+75	CTH A, LT	1		1
94+60	CTH A, RT	2		2
94+73	CTH A, RT	1		1
10+53	BASS LAKE RD	1		1
229+96	CTH E, LT	1		1
231+18	CTH E, RT	1		1
231+20	CTH E, LT	1		1
234+27	CTH E, LT	1		1
242+06	CTH E, RT	1		1
242+84	CTH E, RT	1		1
PROJECT TOTALS		42		42

MARKING ARROW EPOXY

STATION	LOCATION	COLOR	EACH
175+22	CTH E, RT TURN LANE	WHITE	1
177+94	CTH E, RT TURN LANE	WHITE	1
181+35	CTH E, RT TURN LANE	WHITE	1
184+07	CTH E, RT TURN LANE	WHITE	1
225+28	CTH E, RT TURN LANE	WHITE	1
226+79	CTH E, LT TURN LANE	WHITE	1
228+00	CTH E, RT TURN LANE	WHITE	1
228+30	CTH E, LT TURN LANE	WHITE	1
230+58	CTH E, LT TURN LANE	WHITE	1
233+15	CTH E, LT TURN LANE	WHITE	1
PROJECT TOTAL			10

MARKING LINE EPOXY

STATION TO STATION	DESCRIPTION	WHITE LF	YELLOW LF	WHITE LF
646.1020	4-INCH	---	---	---
8-INCH	---	---	---	---
1004	DEL CENTERLINE	---	---	---
1046	EDGELINES	---	---	---
350	CHANNELIZING	---	---	---
11129	DEL CENTERLINE	---	---	---
9620	EDGELINES	---	---	---
350	CHANNELIZING	---	---	---
350	CHANNELIZING	---	---	---
200	CHANNELIZING	---	---	---
4297	DEL CENTERLINE	---	---	---
2573	EDGELINES	---	---	---
336	CHANNELIZING	---	---	---
962	DEL CENTERLINE	---	---	---
873	EDGELINES	---	---	---
169	CHANNELIZING	---	---	---
821	DEL CENTERLINE	---	---	---
728	EDGELINES	---	---	---
170	CHANNELIZING	---	---	---
443	DEL CENTERLINE	---	---	---
381	EDGELINES	---	---	---
80	CHANNELIZING	---	---	---
SUBTOTALS		15221	18656	2005
PROJECT TOTALS		33877		2005

MARKING WORD EPOXY

STATION	LOCATION	COLOR	WORD	EACH
177+54	CTH E, RT TURN LANE	WHITE	ONLY	1
181+75	CTH E, RT TURN LANE	WHITE	ONLY	1
227+60	CTH E, RT TURN LANE	WHITE	ONLY	1
227+90	CTH E, LT TURN LANE	WHITE	ONLY	1
230+98	CTH E, LT TURN LANE	WHITE	ONLY	1
PROJECT TOTAL				5

ALL ITEMS ON THIS SHEET
 ARE CATEGORY 0010
 UNLESS OTHERWISE NOTED

PROJECT NO: 8939-08-75

COUNTY: ST CROIX

HWY: CTH E

MISCELLANEOUS QUANTITIES

SHEET NO: 29

MARKING STOP LINE EPOXY 12-INCH

STATION	LOCATION	LF
646.6020		
72+81	CTH I	17
82+81	CTH I	16
73+40	CTH I	16
73+41	CTH I	17
9+65	CTH A	22
9+71	CTH A	16
PROJECT TOTAL		104

MARKING DIAGONAL EPOXY 12-INCH

STATION TO STATION	LOCATION	LF
646.7120		
218-61 - 226+43	CTH E	180
233+48 - 241+95	CTH E	265
PROJECT TOTAL		445

MARKING ISLAND NOSE EPOXY

LOCATION	EACH
646.8220	
CTH I NORTH ISLAND	2
CTH I SOUTH ISLAND	2
CTH A SOUTH ISLAND	2
PROJECT TOTAL	6

TEMPORARY MARKING LINE PAINT 4-INCH

STATION TO STATION	DESCRIPTION	LF
649.0105		
173+50 - 178+52	DBL CENTERLINE	1004
180+77 - 228+58	DBL CENTERLINE	9562
230+00 - 243+00	DBL CENTERLINE	2600
68+00 - 72+81	DBL CENTERLINE	962
73+40 - 77+50	DBL CENTERLINE	820
7+50 - 9+71	DBL CENTERLINE	442
PROJECT TOTAL		15390

CONSTRUCTION STAKING

STATION TO STATION	SUBGRADE	LF	BASE	SLOPE STAKES	LF
650.4500			650.5000	650.9920	
173+50 - 243+00	6950	6950			6935
68+00 - 72+75	475	475			475
73+40 - 77+50	410	410			410
7+50 - 9+75	225	225			225
10+25 - 12+00	175	175			175
PROJECT TOTALS	8235	8235			8120

**CONSTRUCTION STAKING
CURE GUTTER AND CURB & GUTTER**

STATION TO STATION	LF
650.5500	
NW QUAD CTH E/CTH I	53
NE QUAD CTH E/CTH I	93
SW QUAD CTH E/CTH I	99
SE QUAD CTH E/CTH I	54
SW QUAD CTH E/CTH A	76
SE QUAD CTH E/CTH A	47
PROJECT TOTAL	422

CONSTRUCTION STAKING PIPE CULVERTS

STATION	LOCATION	EACH
650.6000		
180+87	CROSS PIPE	1
228+50	CROSS PIPE	1
71+50	CTH I	1
74+50	CTH I	1
10+73	CTH A	1
PROJECT TOTAL		5

**CONSTRUCTION STAKING
RESURFACING REFERENCE**

STATION TO STATION	LF
650.8000	
173+50 - 243+00	6950
7+50 - 9+75	225
10+25 - 12+00	175
PROJECT TOTAL	7350

SAWING ASPHALT

STATION	LOCATION	LF
690.0150		
173+50	CTH E	30
203+88	LT	11
207+58	LT	12
211+27	LT	11
243+00	CTH E	32
68+00	CTH I	32
77+50	CTH I	32
7+50	CTH A	30
12+00	BASS LAKE RD	23
PROJECT TOTAL		213

Addendum No. 01
ID 8939-08-75
Revised Sheet 30
February 26, 2020

ALL ITEMS ON THIS SHEET
ARE CATEGORY 0010
UNLESS OTHERWISE NOTED

PROJECT NO: 8939-08-75 HWY: CTH E COUNTY, ST CROIX MISCELLANEOUS QUANTITIES

SHEET NO: 30 E



Proposal Schedule of Items

Proposal ID: 20200310038 Project(s): 8939-08-75

Federal ID(s): WISC 2020095

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0130	643.0300 Traffic Control Drums	15,600.000 DAY	_____.	_____.
0132	643.0900 Traffic Control Signs	3,952.000 DAY	_____.	_____.
0134	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0136	645.0120 Geotextile Type HR	148.000 SY	_____.	_____.
0138	646.1020 Marking Line Epoxy 4-Inch	33,877.000 LF	_____.	_____.
0140	646.3020 Marking Line Epoxy 8-Inch	2,005.000 LF	_____.	_____.
0142	646.5020 Marking Arrow Epoxy	10.000 EACH	_____.	_____.
0144	646.5120 Marking Word Epoxy	5.000 EACH	_____.	_____.
0146	646.6020 Marking Stop Line Epoxy 12-Inch	104.000 LF	_____.	_____.
0148	646.7120 Marking Diagonal Epoxy 12-Inch	445.000 LF	_____.	_____.
0150	646.8220 Marking Island Nose Epoxy	6.000 EACH	_____.	_____.
0152	650.4500 Construction Staking Subgrade	8,235.000 LF	_____.	_____.
0154	650.5000 Construction Staking Base	8,235.000 LF	_____.	_____.
0156	650.5500 Construction Staking Curb Gutter and Curb & Gutter	422.000 LF	_____.	_____.
0158	650.6000 Construction Staking Pipe Culverts	5.000 EACH	_____.	_____.
0160	650.8000 Construction Staking Resurfacing Reference	7,350.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20200310038 Project(s): 8939-08-75

Federal ID(s): WISC 2020095

SECTION: 0001

Roadway Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0162	650.9910 Construction Staking Supplemental Control (project) 01. 8939-08-75	LS	LUMP SUM	_____.
0164	650.9920 Construction Staking Slope Stakes	8,120.000 LF	_____.	_____.
0166	690.0150 Sawing Asphalt	213.000 LF	_____.	_____.
0168	740.0440 Incentive IRI Ride	19,160.000 DOL	1.00000	19,160.00
0170	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0172	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0174	649.0105 Temporary Marking Line Paint 4-Inch	15,390.000 LF	_____.	_____.
	Section: 0001		Total:	_____.
			Total Bid:	_____.