
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

April 30, 2020 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #23: 1602-10-63, WISC 2020 261   

Antigo – Monico 
CTH J E To Clinic, Otter To OCL 
USH 45   
Langlade County 

 

 
Letting of May 12, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.5420 Marking Aerial Enforcement Bar Epoxy EACH 60 -50 10 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

36 
Miscellaneous Quantities (Revised units of measurement from LF to EACH and quantity for 
Marking Aerial Enforcement Bar Epoxy item) 

 

Schedule of Items 
Attached, dated April 30, 2020, are the revised Schedule of Items Page 5. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 36 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

END OF ADDENDUM 
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Wisconsin Department of Transportation 04/30/2020 12:18:06

Proposal ID: 20200512023 Project(s): 1602-10-63

Federal ID(s): WISC  2020261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0126 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

103,079.000

_________._____ _________._____

0128 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

120.000

_________._____ _________._____

0130 646.4520

Marking Line Same Day Epoxy 4-Inch LF

30,822.000

_________._____ _________._____

0132 646.5420

Marking Aerial Enforcement Bar Epoxy EACH

10.000

_________._____ _________._____

0134 646.7020

Marking Diagonal Epoxy 6-Inch LF

450.000

_________._____ _________._____

0136 648.0100

Locating No-Passing Zones MI

9.610

_________._____ _________._____

0138 649.0105

Temporary Marking Line Paint 4-Inch LF

22,897.000

_________._____ _________._____

0140 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

1,520.000

_________._____ _________._____

0142 650.6000

Construction Staking Pipe Culverts EACH

4.000

_________._____ _________._____

0144 650.8000

Construction Staking Resurfacing
Reference

LF

50,765.000

_________._____ _________._____

0146 650.9910

Construction Staking Supplemental
Control (project) 01. 1602-10-63

LUMP SUM _________._____LS

0148 650.9920

Construction Staking Slope Stakes LF

400.000

_________._____ _________._____

0150 690.0150

Sawing Asphalt LF

1,820.000

_________._____ _________._____

1.00000

0152 740.0440

Incentive IRI Ride DOL

38,440.000

38,440.00

0154 SPV.0060

Special 01. Lane Shifts EACH

5.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 6
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