



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

July 9, 2020

NOTICE TO ALL CONTRACTORS:

Proposal #11: 9650-17-61, WISC 2020 351
Shawano - Neopit
Wolf River Bridge B-73-0004
STH 47
Menominee County

9650-17-70, WISC 2020 356
Shawano - Neopit
Duquaine Road to N Jct County VV
STH 47
Menominee County

Letting of July 14, 2020

This is Addendum No. 03, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
33	Fence Chain Link Salvage 5-ft

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
201.0105	Clearing	STA	57.5	19.5	77
201.0205	Grubbing	STA	57.5	19.5	77

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
192	Miscellaneous Quantities (revised Clearing and Grubbing quantities)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 03

9650-17-70

July 9, 2020

Special Provisions

33. Fence Chain Link Salvage 5-ft

Replace paragraph three with the following:

- (3) Remove entire fence system (including grout within sleeve) to complete deck repairs and to replace failing and deteriorated fence components. Pipe sleeves that required deck removal for replacement shall be paid for as "Concrete Surface Repair"

Schedule of Items

Attached, dated July 9, 2020, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 192.

END OF ADDENDUM

REMOVING PIPE

203.0100
REMOVING SMALL
PIPE CULVERTS

STATION	LOCATION	SIZE (IN)	LENGTH (FT)	MATERIAL	EACH
82+90	DRIVEWAY, RT	---	22	CMP	1
83+27	DODGE RD, LT	24	34	CMP	1
86+61	DRIVEWAY, LT	15	26	CMP	1
87+77	DRIVEWAY, RT	12	21	CMP	1
91+37	DRIVEWAY, RT	18	21	CMP	1
92+29	DRIVEWAY, RT	15	32	CMP	1
93+63	STH 47, CROSS	24	49	CMP	1
95+09	DRIVEWAY, RT	15	40	CMP	1
96+82	DRIVEWAY, RT	15X24	11	CMP	1
99+30	DRIVEWAY, RT	12	88	CMP	1
99+53	OUTFALL PIPE, RT	15X24	14	CMP	1
99+80	DRIVEWAY, RT	15	22	CMP	1
101+68	DRIVEWAY, LT	18	39	CMP	1
102+73	DRIVEWAY, LT	24	45	CMP	1
106+91	DRIVEWAY, RT	12X18	53	CMP	1
112+21	CHIEF LITTLE WAVE RD, RT	18	44	CMP	1
126+25	CHIEF CARRON RD, RT	18	49	RCP	1
132+04	BROOKS LN, LT	18	88	RCP	1
132+10	OUR CHILDRENS RD, RT	18	57	RCP	1
139+66	STH 47, CROSS	18	71	CMP	1
147+53	NORTH TRIBAL OFFICE LOOP RD, RT	18	40	RCP	1
175+75	STH 47, CROSS	24	84	CMP	1
178+75	DRIVEWAY, RT	18	58	RCP	1
180+00	DRIVEWAY, RT	18	46	RCP	1
189+60	STH 47, CROSS	24	83	CMP	1
200+40	STH 47, CROSS	36	118	CMP	1
PROJECT 9650-17-70 TOTAL					26

Addendum No. 03
ID 9650-17-70
Revised Sheet 192
July 9, 2020

CLEARING AND GRUBBING

201.0105 201.0205
CLEARING GRUBBING

STATION	STATION	LOCATION	STA	STA
83+00	87+00	STH 47	4	4
88+00	101+00	STH 47	13	13
11+00	12+00	WARRINGTON RD	1	1
102+00	120+00	STH 47	18	18
122+00	128+00	STH 47	6	6
133+00	140+00	STH 47	7	7
141+00	143+00	STH 47	2	2
144+00	145+00	STH 47	1	1
146+00	152+00	STH 47	6	6
155+00	157+00	STH 47	2	2
162+00	163+00	STH 47	1	1
168+00	172+00	STH 47	4	4
175+00	178+00	STH 47	3	3
9+00	10+00	LYONS RD (NORTH)	1	1
192+00	190+00	STH 47	8	8
PROJECT 9650-17-70 TOTAL			77	77

ALL ITEMS ARE CATEGORY 0010 UNLESS OTHERWISE SPECIFIED.



Proposal Schedule of Items

Proposal ID: 20200714011 Project(s): 9650-17-61, 9650-17-70

Federal ID(s): WISC 2020351, WISC 2020356

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	77.000 STA	_____.	_____.
0004	201.0205 Grubbing	77.000 STA	_____.	_____.
0006	203.0100 Removing Small Pipe Culverts	26.000 EACH	_____.	_____.
0008	203.0600.S Removing Old Structure Over Waterway With Minimal Debris (station) 01. 154+20	LS	LUMP SUM	_____.
0010	204.0100 Removing Concrete Pavement	351.000 SY	_____.	_____.
0012	204.0120 Removing Asphaltic Surface Milling	42,600.000 SY	_____.	_____.
0014	204.0150 Removing Curb & Gutter	3,050.000 LF	_____.	_____.
0016	204.0155 Removing Concrete Sidewalk	3,770.000 SY	_____.	_____.
0018	204.0165 Removing Guardrail	885.000 LF	_____.	_____.
0020	204.0190 Removing Surface Drains	2.000 EACH	_____.	_____.
0022	204.0220 Removing Inlets	14.000 EACH	_____.	_____.
0024	204.0245 Removing Storm Sewer (size) 01. 12-Inch	70.000 LF	_____.	_____.
0026	204.0245 Removing Storm Sewer (size) 02. 15-Inch	298.000 LF	_____.	_____.
0028	204.0245 Removing Storm Sewer (size) 03. 18-Inch	434.000 LF	_____.	_____.
0030	205.0100 Excavation Common	20,836.000 CY	_____.	_____.