



Wisconsin Department of Transportation

September 9, 2020

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #05: 2220-02-70, WISC 2020 413
Milwaukee to Green Bay Road
IH 41/USH 45 Split to One Mile North of CTH D
USH 45
Washington County**

Letting of September 15, 2020

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.6464	Cold Weather Marking Epoxy 4-Inch	LF	0	100,000	100,000
646.6468	Cold Weather Marking Epoxy 8-Inch	LF	0	8,000	8,000

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
265	Miscellaneous Quantities (updated 'Pavement Marking' table)

Schedule of Items

Attached, dated September 9, 2020, are the revised Schedule of Items Page 14.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 265.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

MARKING REMOVALS

646.9100	SPV.0060.03			
MARKING	REMOVING			
REMOVAL	RAISED PAVEMENT			
LINE 8-INCH	MARKERS			
LF	EACH			
				NOTE
				Permanent Tape Only
LOCATION				
STH 33 SW RAMP				
UNDIS TRIBUTED		350		
PROJECT 2220-02-70 TOTAL		1700		
		350		

WATER

624.0100				
WATER				
MGAL				
AGGREGATE COMPACTION		194		
PROJECT 2220-02-70 TOTAL		194		

PAVEMENT MARKING

646.1020	MARKING LINE	646.1040	MARKING LINE	646.3020	MARKING LINE	646.5120	MARKING	646.6120	MARKING	646.6220	MARKING	646.6464	COLD	646.6468	COLD	646.7220	PAVEMENT	646.7505	MARKING	646.7520	MARKING
MARKING LINE	GROOVED	MARKING LINE	GROOVED	MARKING LINE	GROOVED	MARKING	STOP	MARKING	STOP	MARKING	YIELD	WEATHER	WEATHER	WEATHER	MARKING	CHEVRON	CHEVRON	MARKING	CROSSWALK	CROSSWALK	
EPOXY 4-INCH	(WHITE) (YELLOW)	EPOXY 4-INCH	(WHITE) (YELLOW)	EPOXY 8-INCH	(WHITE) (WHITE)	CONTRAST PERMANENT TAPE EPOXY 8-INCH	EPOXY	LINE	LINE	LINE	EPOXY	EPOXY	EPOXY	EPOXY	EPOXY	EPOXY	EPOXY	EPOXY	EPOXY	EPOXY	EPOXY
(WHITE) (YELLOW)	(WHITE) (YELLOW)	(WHITE) (WHITE)	(WHITE) (WHITE)	(WHITE) (WHITE)	(WHITE) (WHITE)	(WHITE) (WHITE)	18-INCH	18-INCH	18-INCH	18-INCH	18-INCH	4-INCH	4-INCH	4-INCH	24-INCH	24-INCH	24-INCH	24-INCH	24-INCH	24-INCH	24-INCH
LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF	LF
24,647	24,541	148,675	148,788	3,075	3,383	23,293	16	16	18	190	105	100,000	100,000	100,000	1,735	1,735	361	361	165	165	165
49,188	297,463	38,907	37,200	3,383	23,455	25,000	4	4	18	190	105	8,000	8,000	8,000	1,735	1,735	361	361	165	165	165
USH 45 MAINLINE		USH 45 RAMP		USH 45 RAMP		USH 45 RAMP		USH 45 RAMP		USH 45 RAMP		USH 45 RAMP		USH 45 RAMP		USH 45 RAMP		USH 45 RAMP		USH 45 RAMP	
PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL		PROJECT 2220-02-70 TOTAL	

Addendum No. 02
 ID 2220-02-70
 Revised Sheet 265
 September 9, 2020

SURVEY PROJECT

SPV.0105.01			
SURVEY			
PROJECT ID			
2220-02-70			
LOCATION			
PROJECT 2220-02-70			
PROJECT 2220-02-70 TOTAL			

FIELD OFFICE TYPE D

642.5401			
FIELD OFFICE			
TYPED			
EACH			
PROJECT 2220-02-70			
PROJECT 2220-02-70 TOTAL			

ALL ITEMS ARE CATEGORY 0010 UNLESS OTHERWISE SPECIFIED.



Proposal Schedule of Items

Proposal ID: 20200915005 Project(s): 2220-02-70

Federal ID(s): WISC 2020413

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0408	SPV.0060 Special 01. Connecting Pipe Underdrain to Existing Inlets	10.000 EACH	_____.	_____.
0410	SPV.0060 Special 02. Joint Sealant Parapet	58.000 EACH	_____.	_____.
0412	SPV.0060 Special 03. Removing Raised Pavement Markers	1,700.000 EACH	_____.	_____.
0414	SPV.0060 Special 04. Traffic Control Close-Open Freeway Service Ramp	48.000 EACH	_____.	_____.
0416	SPV.0060 Special 05. Traffic Control Close-Open Freeway to Freeway System Ramp	8.000 EACH	_____.	_____.
0418	SPV.0060 Special 06. Traffic Control Full Freeway Closure	30.000 EACH	_____.	_____.
0420	SPV.0090 Special 01. Heavy Duty Silt Fence	500.000 LF	_____.	_____.
0422	SPV.0105 Special 01. Survey Project I.D. 2220-02-70	LS	LUMP SUM	_____.
0424	SPV.0105 Special 02. Installing Temporary State Furnished Overhead Sign Support S-40-935	LS	LUMP SUM	_____.
0426	SPV.0165 Special 01. Removing Loose Concrete Overhead	70.000 SF	_____.	_____.
0428	646.9000 Marking Removal Line 4-Inch	4,555.000 LF	_____.	_____.
0430	646.6464 Cold Weather Marking Epoxy 4-Inch	100,000.000 LF	_____.	_____.
0432	646.6468 Cold Weather Marking Epoxy 8-Inch	8,000.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.

