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August 13, 2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #11: 9200-10-71, WISC 2019 634   

Shawano – Green Bay 
CTH VV Interchange    
STH 29    
Brown County 

9200-10-72, WISC 2019 634   
Shawano – Green Bay 
CTH VV Interchange    
STH 29    
Brown County 

 
Letting of September 15, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

8 Utilities (Updated CenturyLink) 
29 Potential Borrow Sources (Updated sources) 

 
Added Special Provisions 

Article 
No. 

Description 

107 Notice to Contractor – Waterways 
 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

9200-10-71, 9200-10-72 

August 13, 2020 

 
Special Provisions 

 

8. Utilities. 
 
Replace entire subsection titled CenturyLink Communications, LLC (communications) under section 
titled 9200-10-71 with the following: 
 

CenturyLink Communications, LLC (communications) has an existing fiber optic line along WIS 
29 from Station 479+68 ‘EB’ Right to Station 579+55 ‘EB’ Right. 
 
CenturyLink plans to lower the existing communication line 24-inches from Station 558+00 ‘EB’ Right 
to Station 560+00 ‘EB’ Right. 
 
Lowering of line will be completed by March 31, 2021. 
 
From Station 527+89 ‘EB’ Right to Station 533+55 ‘EB’ Right (Location #1) and Station 551+42 ‘EB’ 
Right to Station 554+76 ‘EB’ Right (Location #2), during excavation CenturyLink does not anticipate 
conflicts.  If an unanticipated conflict is encountered in these areas CenturyLink will perform the 
following work. 
 

 Location #1 – CenturyLink to lower existing conduit.  Work will take a maximum of 12 
working days. 
 

 Location #2 – CenturyLink to lower existing conduit.  Work will take a maximum of 6 working 
days. 
 

No other conflicts are anticipated. 
 
Field Contact: Jason Busse, 414-224-6713, jason.busse@centurylink.com. 

 
 
29. Notice to Contractor – Potential Borrow Sources. 
  
Replace entire article language with the following: 

 
The Village of Hobart and Oneida Nation potentially have some borrow sources close to the project 
due to other projects.  Contact information as follows. 
 
Village of Hobart – Jerry Lancelle, Director of Public Works, 920-869-3807 
 
Oneida Nation – Mary Jo Nash, Acquisition Manager, 920-869-6612 
 

 
107. Notice to Contractor – Waterways. 

 
There shall be no instream disturbance of waterways allowed as a result of construction activity 
under this contract. 

 
END OF ADDENDUM 


