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NOTICE TO ALL CONTRACTORS: 
 
Proposal #16: 1320-03-72, WISC 2020 537    

Durand Ave, Village of Yorkville  
67th Dr to 56th Rd 
STH 11     
Racine County 
 
1320-23-72    
STH 11  
56th Road to IH 41/94 W Frontage Rd 
STH 11     
Racine County 

   
    
    
 

 
Letting of November 10, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
 
Special Provisions: 
 
 

Revised Special Provisions 
Article 

No. 
Description 

4 Traffic 
 
 

Added Special Provisions 
Article 

No. 
Description 

39 Removing Apron Endwalls, Item 204.9060.S. 
 
 
 
 
 
 
 
 
 



Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

203.0100 Removing Small Pipe Culverts EACH 4 1 5 
305.0120 Base Aggregate Dense 1 ¼-Inch TON 9,904 15 9,919 
625.0100 Topsoil SY 5,979 76 6,055 
628.1504 Silt Fence LF 4,833 200 5,033 
628.1520 Silt Fence Maintenance LF 4,833 200 5,033 
630.0110 Seeding Mixture No. 10 LB 85 1 86 
630.0200 Seeding Temporary LB 171 2 173 
643.0300 Traffic Control Drums DAY 9,322 40 9,362 
643.0900 Traffic Control Signs DAY 25,450 472 25,922 

 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.9060.S Removing Apron Endwalls EACH 0 4 4 
520.8000 Concrete Collars for Pipes EACH 0 1 1 
521.1015 Apron Endwalls for Culvert Pipe Steel 15-Inch EACH 0 1 1 
521.1024 Apron Endwalls for Culvert Pipe Steel 24-Inch EACH 0 1 1 
521.1036 Apron Endwalls for Culvert Pipe Steel 36-Inch EACH 0 1 1 
521.1235 Apron Endwalls for Pipe Arch Steel 35x24-Inch EACH 0 2 2 
521.3136 Culvert Pipe Corrugated Steel 36-Inch LF 0 10 10 
603.8000 Concrete Barrier Temporary Precast Delivered LF 0 100 100 
603.8125 Concrete Barrier Temporary Precast Installed LF 0 100 100 
628.2002 Erosion Mat Class I Type A SY 0 76 76 

649.0150 
Temporary Marking Line Removable Tape 4-
Inch 

LF 0 1,875 1,875 

 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0105 Temporary Marking Line Paint 4-Inch LF 1,300 -1,300 0 
 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

3 General Notes and Utility Contracts (updated Racine County – DPW contact info) 
13 Removal Plan (added removal information at 67th Drive) 
15 Removal Plan (added endwall removal information) 
16 Removal Plan (added endwall removal information) 
57 Traffic control (updated legend, added sign and temp marking) 
58 Traffic control (updated legend) 
59 Traffic control (updated legend, added roadway labels) 
60 Detour Plan (added signs 23, 24 & 25) 
66 Miscellaneous quantities (added ‘Apron Endwall Replacement’ table) 



69 
Miscellaneous quantities (added ‘Restoration’ table; updated ‘Erosion Control’ & Traffic 
Control Items’ tables) 

77 Miscellaneous quantities (updated ‘Traffic Control Items’ table) 
 

Added Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was added) 

12A Construction Details (added culvert pipe replacement west of 67th Drive) 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 



ADDENDUM NO. 01 

1320-03-72, 1320-23-72 

October 21, 2020 

 
Special Provisions 
 

4. Traffic. 
 

Add the following to subsection titled  1320-03-72 under section titled Staging: 
 
If traffic cannot be maintained in both directions during the replacement of apron endwalls, the contractor 
shall provide a flagging operation. 
 
 

39. Removing Apron Endwalls, Item 204.9060.S. 
 
A  Description 
This special provision describes Removing Apron Endwalls in accordance to the pertinent provisions of 
standard spec 204 and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
Remove and dispose of the apron endwall.  Remove  and dispose of sediment and debris from the the 
culvert or storm sewer pipe to remain in place. 
 
D  Measurement 
The department will measure Removing Apron Endwalls as each individual unit, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price each under the following bid item: 
 

ITEM NUMBER DESCRIPTION UNIT 
204.9060.S. Removing Apron Endwalls EACH 

 
Payment is full compensation for removing the apron endwalls; for removing debris or sediment from the 
remining pipe; for disposal of materials off site; and for furnishing all labor, tools, equipment, and incidentals 
necessary to complete the contract work. 
 
 
Schedule of Items 
Attached, dated October 21, 2020, are the revised Schedule of Items Pages 1 – 8. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 3, 13, 15-16, 57-60, 66, 69 and 77. 
Added: 12A 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 10/21/2020 07:08:26

Proposal ID: 20201110016 Project(s): 1320-03-72, 1320-23-72

Federal ID(s): N/A, WISC  2020537

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0100

Removing Small Pipe Culverts EACH

5.000

_________._____ _________._____

0004 204.0100

Removing Concrete Pavement SY

10,146.000

_________._____ _________._____

0006 204.0110

Removing Asphaltic Surface SY

883.000

_________._____ _________._____

0008 204.0115

Removing Asphaltic Surface Butt Joints SY

811.000

_________._____ _________._____

0010 204.0120

Removing Asphaltic Surface Milling SY

52,787.000

_________._____ _________._____

0012 204.0150

Removing Curb & Gutter LF

177.000

_________._____ _________._____

0014 205.0100

Excavation Common CY

19,682.000

_________._____ _________._____

0016 205.9015.S

Grading Shaping and Finishing
Intersection (location) 01. 67th Drive

LUMP SUM _________._____LS

0018 205.9015.S

Grading Shaping and Finishing
Intersection (location) 02. 59th Drive

LUMP SUM _________._____LS

0020 205.9015.S

Grading Shaping and Finishing
Intersection (location) 03. 57th Drive

LUMP SUM _________._____LS

0022 205.9015.S

Grading Shaping and Finishing
Intersection (location) 04. Acorn Trail

LUMP SUM _________._____LS

0024 213.0100

Finishing Roadway (project) 01. 1320-
03-72

EACH

1.000

_________._____ _________._____

0026 213.0100

Finishing Roadway (project) 02. 1320-
23-72

EACH

1.000

_________._____ _________._____

0028 305.0110

Base Aggregate Dense 3/4-Inch TON

3,320.000

_________._____ _________._____

0030 305.0120

Base Aggregate Dense 1 1/4-Inch TON

9,919.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 8



Wisconsin Department of Transportation 10/21/2020 07:08:26

Proposal ID: 20201110016 Project(s): 1320-03-72, 1320-23-72

Federal ID(s): N/A, WISC  2020537

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 311.0110

Breaker Run TON

21,802.000

_________._____ _________._____

0034 415.0085

Concrete Pavement 8 1/2-Inch SY

14,660.000

_________._____ _________._____

0036 415.0210

Concrete Pavement Gaps EACH

5.000

_________._____ _________._____

0038 415.5110.S

Concrete Pavement Joint Layout 02.
1320-23-72

LS

1.000

_________._____ _________._____

0040 416.0620

Drilled Dowel Bars EACH

32.000

_________._____ _________._____

0042 416.1010

Concrete Surface Drains CY

2.000

_________._____ _________._____

0044 455.0605

Tack Coat GAL

7,759.000

_________._____ _________._____

1.00000

0046 460.2000

Incentive Density HMA Pavement DOL

9,350.000

9,350.00

0048 460.5224

HMA Pavement 4 LT 58-28 S TON

1,282.000

_________._____ _________._____

0050 460.6223

HMA Pavement 3 MT 58-28 S TON

7,483.000

_________._____ _________._____

0052 460.6224

HMA Pavement 4 MT 58-28 S TON

5,821.000

_________._____ _________._____

0054 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

300.000

_________._____ _________._____

0056 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

8,458.000

_________._____ _________._____

0058 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

12,500.000

_________._____ _________._____

0060 495.1000.S

Cold patch TON

20.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 8



Wisconsin Department of Transportation 10/21/2020 07:08:26

Proposal ID: 20201110016 Project(s): 1320-03-72, 1320-23-72

Federal ID(s): N/A, WISC  2020537

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 522.0418

Culvert Pipe Reinforced Concrete Class
IV 18-Inch

LF

39.000

_________._____ _________._____

0064 522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH

2.000

_________._____ _________._____

0066 522.2419

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 19x30-
Inch

LF

102.000

_________._____ _________._____

0068 522.2424

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 24x38-
Inch

LF

108.000

_________._____ _________._____

0070 522.2619

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH

4.000

_________._____ _________._____

0072 522.2624

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
24x38-Inch

EACH

4.000

_________._____ _________._____

0074 601.0555

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type A

LF

97.000

_________._____ _________._____

0076 606.0200

Riprap Medium CY

18.200

_________._____ _________._____

0078 611.9800.S

Pipe Grates EACH

5.000

_________._____ _________._____

0080 612.0206

Pipe Underdrain Unperforated 6-Inch LF

60.000

_________._____ _________._____

0082 612.0406

Pipe Underdrain Wrapped 6-Inch LF

4,260.000

_________._____ _________._____

0084 614.0400

Adjusting Steel Plate Beam Guard LF

485.000

_________._____ _________._____

0086 616.0700.S

Fence Safety LF

1,000.000

_________._____ _________._____

0088 619.1000

Mobilization EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 8



Wisconsin Department of Transportation 10/21/2020 07:08:26

Proposal ID: 20201110016 Project(s): 1320-03-72, 1320-23-72

Federal ID(s): N/A, WISC  2020537

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0090 623.0200

Dust Control Surface Treatment SY

1,750.000

_________._____ _________._____

0092 624.0100

Water MGAL

38.000

_________._____ _________._____

0094 625.0100

Topsoil SY

6,055.000

_________._____ _________._____

0096 627.0200

Mulching SY

5,979.000

_________._____ _________._____

0098 628.1104

Erosion Bales EACH

50.000

_________._____ _________._____

0100 628.1504

Silt Fence LF

5,033.000

_________._____ _________._____

0102 628.1520

Silt Fence Maintenance LF

5,033.000

_________._____ _________._____

0104 628.1905

Mobilizations Erosion Control EACH

6.000

_________._____ _________._____

0106 628.1910

Mobilizations Emergency Erosion Control EACH

7.000

_________._____ _________._____

0108 628.2004

Erosion Mat Class I Type B SY

100.000

_________._____ _________._____

0110 628.7010

Inlet Protection Type B EACH

4.000

_________._____ _________._____

0112 628.7015

Inlet Protection Type C EACH

2.000

_________._____ _________._____

0114 628.7504

Temporary Ditch Checks LF

80.000

_________._____ _________._____

0116 628.7555

Culvert Pipe Checks EACH

233.000

_________._____ _________._____

0118 628.7560

Tracking Pads EACH

2.000

_________._____ _________._____

0120 628.7570

Rock Bags EACH

200.000

_________._____ _________._____

0122 629.0210

Fertilizer Type B CWT

4.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 8



Wisconsin Department of Transportation 10/21/2020 07:08:26

Proposal ID: 20201110016 Project(s): 1320-03-72, 1320-23-72

Federal ID(s): N/A, WISC  2020537

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0124 630.0110

Seeding Mixture No. 10 LB

86.000

_________._____ _________._____

0126 630.0200

Seeding Temporary LB

173.000

_________._____ _________._____

0128 630.0500

Seed Water MGAL

36.000

_________._____ _________._____

0130 633.5200

Markers Culvert End EACH

8.000

_________._____ _________._____

0132 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

25.000

_________._____ _________._____

0134 634.0816

Posts Tubular Steel 2x2-Inch X 16-FT EACH

4.000

_________._____ _________._____

0136 637.2210

Signs Type II Reflective H SF

56.430

_________._____ _________._____

0138 637.2230

Signs Type II Reflective F SF

42.000

_________._____ _________._____

0140 638.2102

Moving Signs Type II EACH

24.000

_________._____ _________._____

0142 638.2602

Removing Signs Type II EACH

7.000

_________._____ _________._____

0144 638.3000

Removing Small Sign Supports EACH

15.000

_________._____ _________._____

0146 643.0300

Traffic Control Drums DAY

9,362.000

_________._____ _________._____

0148 643.0420

Traffic Control Barricades Type III DAY

4,130.000

_________._____ _________._____

0150 643.0705

Traffic Control Warning Lights Type A DAY

4,130.000

_________._____ _________._____

0152 643.0715

Traffic Control Warning Lights Type C DAY

3,068.000

_________._____ _________._____

0154 643.0800

Traffic Control Arrow Boards DAY

118.000

_________._____ _________._____

0156 643.0900

Traffic Control Signs DAY

25,922.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 8



Wisconsin Department of Transportation 10/21/2020 07:08:26

Proposal ID: 20201110016 Project(s): 1320-03-72, 1320-23-72

Federal ID(s): N/A, WISC  2020537

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0158 643.0920

Traffic Control Covering Signs Type II EACH

20.000

_________._____ _________._____

0160 643.1000

Traffic Control Signs Fixed Message SF

77.000

_________._____ _________._____

0162 643.1050

Traffic Control Signs PCMS DAY

28.000

_________._____ _________._____

0164 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0166 645.0120

Geotextile Type HR SY

130.000

_________._____ _________._____

0168 645.0220

Geogrid Type SR SY

21,083.000

_________._____ _________._____

0170 646.1020

Marking Line Epoxy 4-Inch LF

32,642.000

_________._____ _________._____

0172 646.1545

Marking Line Grooved Wet Ref Contrast
Epoxy 4-Inch

LF

38,929.000

_________._____ _________._____

0174 646.3545

Marking Line Grooved Wet Ref Contrast
Epoxy 8-Inch

LF

309.000

_________._____ _________._____

0176 646.4520

Marking Line Same Day Epoxy 4-Inch LF

23,270.000

_________._____ _________._____

0178 646.5020

Marking Arrow Epoxy EACH

1.000

_________._____ _________._____

0180 646.5520

Marking Outfall Epoxy EACH

6.000

_________._____ _________._____

0182 646.6120

Marking Stop Line Epoxy 18-Inch LF

148.000

_________._____ _________._____

0184 648.0100

Locating No-Passing Zones MI

3.620

_________._____ _________._____

0188 649.0970

Temporary Marking Removable Mask
Out Tape 10-Inch

LF

50.000

_________._____ _________._____

0190 690.0150

Sawing Asphalt LF

798.000

_________._____ _________._____

Proposal Schedule of Items Page 6 of 8



Wisconsin Department of Transportation 10/21/2020 07:08:26

Proposal ID: 20201110016 Project(s): 1320-03-72, 1320-23-72

Federal ID(s): N/A, WISC  2020537

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0192 690.0250

Sawing Concrete LF

224.000

_________._____ _________._____

1.00000

0194 715.0415

Incentive Strength Concrete Pavement DOL

4,392.000

4,392.00

1.00000

0196 715.0710

Optimized Aggregate Gradation Incentive DOL

14,823.000

14,823.00

1.00000

0198 740.0440

Incentive IRI Ride DOL

14,541.000

14,541.00

5.00000

0200 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

1,000.000

5,000.00

5.00000

0202 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

2,280.000

11,400.00

0204 SPV.0060

Special 01. Erosion Control Filter Bags EACH

25.000

_________._____ _________._____

0206 SPV.0060

Special 02. Mobilizations Emergency
Pavement Repair

EACH

2.000

_________._____ _________._____

0208 SPV.0060

Special 03. Apron Endwalls for
Underdrain Reinforced Concrete Pipe 6-
Inch Special

EACH

6.000

_________._____ _________._____

0210 SPV.0075

Special 01. Pavement Cleanup Project
1320-03-72

HRS

25.000

_________._____ _________._____

0212 SPV.0090

Special 01. Heavy Duty Silt Fence LF

250.000

_________._____ _________._____

0214 SPV.0105

Special 01. Survey Project 1320-03-72 LUMP SUM _________._____LS

0216 SPV.0105

Special 02. Survey Project 1320-23-72 LUMP SUM _________._____LS

0218 204.9060.S

Removing (item description) 01. Apron
Endwalls

EACH

4.000

_________._____ _________._____

0220 520.8000

Concrete Collars for Pipe EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 7 of 8
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Proposal ID: 20201110016 Project(s): 1320-03-72, 1320-23-72

Federal ID(s): N/A, WISC  2020537

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0222 521.1015

Apron Endwalls for Culvert Pipe Steel
15-Inch

EACH

1.000

_________._____ _________._____

0224 521.1024

Apron Endwalls for Culvert Pipe Steel
24-Inch

EACH

1.000

_________._____ _________._____

0226 521.1036

Apron Endwalls for Culvert Pipe Steel
36-Inch

EACH

1.000

_________._____ _________._____

0228 521.1235

Apron Endwalls for Pipe Arch Steel
35x24-Inch

EACH

2.000

_________._____ _________._____

0230 521.3136

Culvert Pipe Corrugated Steel 36-Inch LF

10.000

_________._____ _________._____

0232 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

100.000

_________._____ _________._____

0234 603.8125

Concrete Barrier Temporary Precast
Installed

LF

100.000

_________._____ _________._____

0236 628.2002

Erosion Mat Class I Type A SY

76.000

_________._____ _________._____

0238 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

1,875.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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