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November 2, 2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #21: 4150-25-60, WISC 2020 542   

Mid Junction – Baileys Harbor 
STH 42 – Summit Road    
STH 57    
Door County 

 

 
Letting of November 10, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Deleted Special Provisions 
Article 

No. 
Description 

18 Pavement Marking and Centerline Rumble strip/Type2 Rumble Strip 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

643.0300 Traffic Control Drums Days 9,150 -8,806 344 
649.0120 Temporary Marking Line Epoxy 4-Inch LF 179,110 -62,190 116,920 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.1020 Marking Line Epoxy 4-Inch  LF 0 92,700 92,700 
649.0105 Temporary Marking Line Paint 4-Inch  LF 0 179,110 179,110 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Propos
al 

Total 
643.0500 Traffic Control Flexible Marker Posts Each 1,820 -1,820 0 
643.0600 Traffic Control Flexible Marker Bases Each 1,820 -1,820 0 
643.1070 Traffic Control Cones 42-Inch Days 18,310 -18,310 0 
646.4520 Marking Line Same Day Epoxy 4-Inch LF 110,000 -110,000 0 

 



 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

66 

Miscellaneous Quantities (Removed deleted Traffic Control items and revised the TC Drums 
quantity.  Temporary Marking Line Epoxy 4-Inch quantity was changed to Temporary 
Marking Line Paint 4-Inch.  The item of Temporary Marking Line Epoxy quantity was 
revised.) 

67 
Miscellaneous Quantities (Marking Line Same Day Epoxy 4-Inch quantity was changed to 
Temporary Marking Line Epoxy 4-Inch.  Marking Line Epoxy 4-Inch quantity was added.) 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

4150-25-60 

November 2, 2020 

 
Special Provisions 
 
18. DELETED 
 
 
 
Schedule of Items 
Attached, dated November 2, 2020, are the revised Schedule of Items Pages 1 - 4 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 66 and 67. 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 11/02/2020 08:18:13

Proposal ID: 20201110021 Project(s): 4150-25-60

Federal ID(s): WISC  2020542

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 204.0115

Removing Asphaltic Surface Butt Joints SY

420.000

_________._____ _________._____

0004 204.0120

Removing Asphaltic Surface Milling SY

410,050.000

_________._____ _________._____

0006 204.0165

Removing Guardrail LF

103.000

_________._____ _________._____

0008 211.0100

Prepare Foundation for Asphaltic Paving
(project) 01. 4150-25-60

LUMP SUM _________._____LS

0010 213.0100

Finishing Roadway (project) 01.4150-25-
60

EACH

1.000

_________._____ _________._____

0012 305.0110

Base Aggregate Dense 3/4-Inch TON

15,540.000

_________._____ _________._____

0014 305.0120

Base Aggregate Dense 1 1/4-Inch TON

72.000

_________._____ _________._____

0016 455.0605

Tack Coat GAL

24,570.000

_________._____ _________._____

0018 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

1.000

_________._____ _________._____

0020 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

1.000

_________._____ _________._____

1.00000

0022 460.2000

Incentive Density HMA Pavement DOL

31,920.000

31,920.00

1.00000

0024 460.2005

Incentive Density PWL HMA Pavement DOL

31,140.000

31,140.00

1.00000

0026 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

109,420.000

109,420.00

1.00000

0028 460.2010

Incentive Air Voids HMA Pavement DOL

49,880.000

49,880.00

0030 460.6224

HMA Pavement 4 MT 58-28 S TON

51,690.000

_________._____ _________._____
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Wisconsin Department of Transportation 11/02/2020 08:18:13

Proposal ID: 20201110021 Project(s): 4150-25-60

Federal ID(s): WISC  2020542

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 465.0110

Asphaltic Surface Patching TON

510.000

_________._____ _________._____

0034 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

116,490.000

_________._____ _________._____

0036 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

52,750.000

_________._____ _________._____

0038 611.8110

Adjusting Manhole Covers EACH

4.000

_________._____ _________._____

0040 614.0010

Barrier System Grading Shaping
Finishing

EACH

5.000

_________._____ _________._____

0042 614.0305

Steel Plate Beam Guard Class A LF

75.000

_________._____ _________._____

0044 614.0370

Steel Plate Beam Guard Energy
Absorbing Terminal

EACH

1.000

_________._____ _________._____

0046 614.0400

Adjusting Steel Plate Beam Guard LF

350.000

_________._____ _________._____

0048 614.0950

Replacing Guardrail Posts and Blocks EACH

60.000

_________._____ _________._____

0050 614.0951

Replacing Guardrail Rail and Hardware LF

50.000

_________._____ _________._____

0052 614.0952

Replacing Guardrail Reflectors EACH

6.000

_________._____ _________._____

0054 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 4150-25-60

EACH

1.000

_________._____ _________._____

0056 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0058 624.0100

Water MGAL

12.000

_________._____ _________._____

0060 628.1504

Silt Fence LF

430.000

_________._____ _________._____
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Wisconsin Department of Transportation 11/02/2020 08:18:13

Proposal ID: 20201110021 Project(s): 4150-25-60

Federal ID(s): WISC  2020542

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 628.1520

Silt Fence Maintenance LF

430.000

_________._____ _________._____

0064 628.1905

Mobilizations Erosion Control EACH

6.000

_________._____ _________._____

0066 628.1910

Mobilizations Emergency Erosion Control EACH

3.000

_________._____ _________._____

0068 628.2002

Erosion Mat Class I Type A SY

790.000

_________._____ _________._____

0070 628.7570

Rock Bags EACH

45.000

_________._____ _________._____

0072 630.0500

Seed Water MGAL

18.000

_________._____ _________._____

0074 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0076 643.0300

Traffic Control Drums DAY

344.000

_________._____ _________._____

0082 643.0900

Traffic Control Signs DAY

3,570.000

_________._____ _________._____

0084 643.1050

Traffic Control Signs PCMS DAY

40.000

_________._____ _________._____

0088 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0090 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

179,200.000

_________._____ _________._____

0092 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

1,100.000

_________._____ _________._____

0096 646.6105

Marking Stop Line Paint 18-Inch LF

32.000

_________._____ _________._____

0098 648.0100

Locating No-Passing Zones MI

17.500

_________._____ _________._____

0100 649.0120

Temporary Marking Line Epoxy 4-Inch LF

116,920.000

_________._____ _________._____
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Proposal ID: 20201110021 Project(s): 4150-25-60

Federal ID(s): WISC  2020542

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0102 650.8000

Construction Staking Resurfacing
Reference

LF

92,400.000

_________._____ _________._____

0104 650.9910

Construction Staking Supplemental
Control (project) 01. 4150-25-60

LUMP SUM _________._____LS

0106 690.0150

Sawing Asphalt LF

1,880.000

_________._____ _________._____

1.00000

0108 740.0440

Incentive IRI Ride DOL

70,000.000

70,000.00

5.00000

0110 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0112 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

2,100.000

10,500.00

0114 SPV.0090

Special 01. Asphaltic Centerline Rumble
Strips, Sinusoidal, 2-Lane Rural

LF

20,680.000

_________._____ _________._____

0116 SPV.0090

Special 02. Asphaltic Shoulder Rumble
Strips, Sinusoidal, 2-Lane Rural

LF

47,220.000

_________._____ _________._____

0118 SPV.0090

Special 03. Milling and Removing
Temporary Joint

LF

92,600.000

_________._____ _________._____

0120 646.1020

Marking Line Epoxy 4-Inch LF

92,700.000

_________._____ _________._____

0122 649.0105

Temporary Marking Line Paint 4-Inch LF

179,110.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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