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NOTICE TO ALL CONTRACTORS: 
 
Proposal #22: 4550-03-71, WISC 2020 543 

Elkhart Lake - Kiel 
South County Line – STH 32/57 
STH 67    
Manitowoc County 

4550-04-71, WISC 2020 544   
Plymouth - Kiel  
Suhrke Road – North County Line 
STH 67     
Sheboygan County 

 
Letting of November 10, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

15 Archaeological Coordination  
28 Pavement Marking and Centerline Rumble Strips, Type 2 Rumble Strip  
38 Cured in Place Point Repair, Item SPV.0090.04  

 
 
Schedule of Items: 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

201.0105 Clearing STA 63 29 92 
201.0120 Clearing ID 137 16 153 
201.0205 Grubbing STA 63 29 92 
201.0220 Grubbing ID 113 8 121 

 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

520.3318 Culvert Pipe Class III-A 18-Inch  LF 0 95 95 
520.3324 Culvert Pipe Class III-A 24-Inch LF 0 144 144 
520.3336 Culvert Pipe Class III-A 36-Inch LF 0 105 105 

 



Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

522.0118 
Culvert Pipe Reinforced Concrete Class III 18-
Inch 

LF 95 -95 0 

522.0124 
Culvert Pipe Reinforced Concrete Class III 24-
Inch 

LF 144 -144 0 

522.0136 
Culvert Pipe Reinforced Concrete Class III 36-
Inch 

LF 105 -105 0 

 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

39 
Construction Detail – Line style for the cofferdam and the pattern for the temporary 
diversion channel were not showing up correctly. The drawing was refreshed so those items 
are depicted correctly. 

143 
Miscellaneous Quantities – Updates to Clearing and Grubbing items under the 4550-04-71 
project including removing rows, adding rows, and updating row data with a change in totals 
for all four bid items. 

153 
Miscellaneous Quantities – Bid item number 465.0425 Asphaltic Shoulder Rumble Strips 2-
Lane Rural gets a # symbol added after its name with a definition at the bottom of the table 
to define the shoulder rumble strips as TYPE 1. 

155 

Miscellaneous Quantities –  
Bid item number 522.0118 Culvert Pipe Reinforced Concrete Class III 18-Inch was changed 
to bid item number 520.3318 Culvert Pipe Class III-A 18-Inch.  Bid item number 522.0124 
Culvert Pipe Reinforced Concrete Class III 24-Inch was changed to bid item number 
520.3324 Culvert Pipe Class III-A 24-Inch.  Bid item number 522.0136 Culvert Pipe 
Reinforced Concrete Class III 36-Inch was changed to bid item number 520.3336 Culvert 
Pipe Class III-A 36-Inch.     

211 
Plan: STH 67 –  
Revised description for pipe replacement at STA 152+92 from 1 – CPRC CLASS III 36-
INCH REQ’D to 1 – CP CLASS III-A 36-INCH REQ’D 

212 Plan: STH 67 – Removed “X” for clearing and grubbing just prior to STA 238+00 LT 

213 
Plan: STH 67 – Added “X” for clearing and grubbing near STA 252+50 LT, 282+73 LT.  
Removed “X” for clearing and grubbing near STA 253+60 LT, 258+00 to 258+50 LT, 
262+50 to 265+25 LT 

215 
Plan: STH 67 - Added “X” for clearing and grubbing near STA 417+76 RT, 418+27 RT, 
418+28 RT, and 418+88 LT.  Removed “X” for clearing and grubbing near STA 414+80 to 
416+20 RT, 419+50 to 421+00 RT 

216 
Plan: STH 67 - Added “X” for clearing and grubbing near STA 422+11 LT, 423+00 LT.  
Removed “X” for clearing and grubbing near STA 421+00 to 422+00 RT, 430+40 LT, 
446+75 LT, 448+25 to 448+75 LT, and 453+50 to 454+00 RT. 

217 

Plan: STH 67 –  
Revised description for pipe replacement at STA 482+77 from 1 – CPRC CLASS III 18-
INCH REQ’D to 1 – CP CLASS III-A 18-INCH REQ’D 
Revised description for pipe replacement at STA 527+31 from 1 – CPRC CLASS III 24-
INCH REQ’D to 1 – CP CLASS III-A 24-INCH REQ’D 
Revised description for pipe replacement at STA 528+75 from 1 – CPRC CLASS III 24-
INCH REQ’D to 1 – CP CLASS III-A 24-INCH REQ’D 

218 
Plan: STH 67 –  
Revised description for pipe replacement at STA 552+43 from 2 – CPRC CLASS III 18-
INCH EXTENSIONS REQ’D to 2 – CP CLASS III-A 18-INCH EXTENSIONS REQ’D 



 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 



ADDENDUM NO. 01 

4550-03-71/4550-04-71 

October 29, 2020 

 
 
Special Provisions 
 

15. Archaeological Coordination. 

Replace the entire article language with the following: 
 
Archaeologically significant sites exist in the project area as follows: 
Site Description Location       
BMN-0092 St. Peter and St. Paul Cemetery Station 617+00 – 621+00 (LT) 
SB-0016 (BSB-0169) Bugitsquian Village/Becker Village Station 526+00 – 539+00 (LT and RT) 
SB-0131 (47SB131) Bugitsquian South Station 505+00 - 516+00 (LT and RT) 
SB-0199 (47SB199) Pink Flamingo Station 427+00 – 434+00 (LT) 
SB-0201 (47SB201) Collins Station 163+00 – 170+00 (RT) 
BSB-0046 St. John Cemetery Station 23+00 - 29+00 (RT) 
 
Sites BMN-0092, SB-0016 (BSB-0169), SB-0131, and BSB-0046:  WisDOT has received permission from 
the State Historic Preservation Office (SHPO) to work within the boundaries of these burial sites. This 
permission only applies to the boundaries of the burial site that lie within the roadway right-of way. A 
minimum of two weeks prior to beginning any work within the station ranges for these sites, contact Lynn 
Cloud of the department’s Bureau of Technical Services at (608) 266-0099 to determine if the department 
must appoint an archaeologist to monitor work performed at these locations. Do not use the remainder of 
these sites outside the roadway right-of-way for borrow, waste disposal, or for the staging of personnel, 
equipment and/or supplies.  
 
Sites SB-0199 and SB-0201:  Do not use these sites for borrow, waste disposal, or for the staging of personnel, 
equipment and/or supplies. 
 
If a potentially significant archaeological feature or material is discovered during construction operations, halt 
construction activities in that location and contact the engineer immediately.  
 

28. Pavement Marking and Centerline Rumble Strips. 

Replace the entire article language with the following: 
 
Before installing Centerline Rumble Strips place centerline Temporary Marking Line (Epoxy) 4-Inch. Except 
where removed with the rumble application, do not remove the centerline Temporary Marking Line (Epoxy) 
4-Inch. After the Centerline Rumble Strips have been installed, place permanent centerline Marking Line 
(Epoxy) 4-Inch. 
 

38. Cured in Place Point Repair, Item SPV.0090.04. 

Replace paragraph four under section titled B Materials with the following:  
 
The cured repair material shall conform to the following structural standards, test method ASTM D790: 
 Flexural stress        4,500 psi 
 Flexural Modulus of Elasticity 250,000 psi 
 



 
Add the following to the end of section titled E Payment: 

 
Measured length shall be the distance end to end of the repair including the overlap measured lengthwise 
along the pipe. 
 
 
 
Schedule of Items 
Attached, dated October 28, 2020, are the revised Schedule of Items Pages 1 – 14. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 39, 143, 153, 155, 211, 212, 213, 215, 216, 217 and 218.  
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 10/29/2020 09:17:10

Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

92.000

_________._____ _________._____

0004 201.0120

Clearing ID

153.000

_________._____ _________._____

0006 201.0205

Grubbing STA

92.000

_________._____ _________._____

0008 201.0220

Grubbing ID

121.000

_________._____ _________._____

0010 203.0100

Removing Small Pipe Culverts EACH

21.000

_________._____ _________._____

0012 203.0200

Removing Old Structure (station) 01.
527+35

LUMP SUM _________._____LS

0014 203.0200

Removing Old Structure (station) 02.
461+61

LUMP SUM _________._____LS

0016 204.0100

Removing Concrete Pavement SY

11,610.000

_________._____ _________._____

0018 204.0110

Removing Asphaltic Surface SY

3,563.000

_________._____ _________._____

0020 204.0115

Removing Asphaltic Surface Butt Joints SY

529.000

_________._____ _________._____

0022 204.0120

Removing Asphaltic Surface Milling SY

223,156.000

_________._____ _________._____

0024 204.0130

Removing Curb LF

189.000

_________._____ _________._____

0026 204.0150

Removing Curb & Gutter LF

3,451.000

_________._____ _________._____

0028 204.0155

Removing Concrete Sidewalk SY

856.000

_________._____ _________._____

0030 204.0165

Removing Guardrail LF

1,680.000

_________._____ _________._____

0032 204.0170

Removing Fence LF

20.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 14



Wisconsin Department of Transportation 10/29/2020 09:17:10

Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 204.0185

Removing Masonry CY

5.000

_________._____ _________._____

0036 204.0190

Removing Surface Drains EACH

4.000

_________._____ _________._____

0038 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

56.000

_________._____ _________._____

0040 205.0100

Excavation Common CY

14,090.000

_________._____ _________._____

0042 206.2000

Excavation for Structures Culverts
(structure) 01. C-59-115

LUMP SUM _________._____LS

0044 206.5000

Cofferdams (structure) 01. C-59-115 LUMP SUM _________._____LS

0046 208.0100

Borrow CY

21,766.000

_________._____ _________._____

0048 210.2500

Backfill Structure Type B TON

651.000

_________._____ _________._____

0050 211.0100

Prepare Foundation for Asphaltic Paving
(project) 01. 4550-03-71

LUMP SUM _________._____LS

0052 211.0100

Prepare Foundation for Asphaltic Paving
(project) 02. 4550-04-71

LUMP SUM _________._____LS

0054 211.0200

Prepare Foundation for Concrete
Pavement (project) 01. 4550-04-71

LUMP SUM _________._____LS

0056 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

1,083.000

_________._____ _________._____

0058 213.0100

Finishing Roadway (project) 01. 4550-
03-71

EACH

1.000

_________._____ _________._____

0060 213.0100

Finishing Roadway (project) 02. 4550-
04-71

EACH

1.000

_________._____ _________._____

0062 305.0110

Base Aggregate Dense 3/4-Inch TON

6,862.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 14



Wisconsin Department of Transportation 10/29/2020 09:17:10

Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 305.0120

Base Aggregate Dense 1 1/4-Inch TON

17,015.000

_________._____ _________._____

0066 311.0115

Breaker Run CY

56.000

_________._____ _________._____

0068 415.0080

Concrete Pavement 8-Inch SY

11,472.000

_________._____ _________._____

0070 415.0210

Concrete Pavement Gaps EACH

4.000

_________._____ _________._____

0072 415.1080

Concrete Pavement HES 8-Inch SY

641.000

_________._____ _________._____

0074 415.5110.S

Concrete Pavement Joint Layout LS

1.000

_________._____ _________._____

0076 416.0160

Concrete Driveway 6-Inch SY

16.000

_________._____ _________._____

0078 416.0610

Drilled Tie Bars EACH

291.000

_________._____ _________._____

0080 416.0620

Drilled Dowel Bars EACH

24.000

_________._____ _________._____

0082 416.1010

Concrete Surface Drains CY

15.000

_________._____ _________._____

0084 450.4000

HMA Cold Weather Paving TON

23.000

_________._____ _________._____

0086 455.0605

Tack Coat GAL

20,049.000

_________._____ _________._____

0088 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

1.000

_________._____ _________._____

0090 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

1.000

_________._____ _________._____

1.00000

0092 460.2000

Incentive Density HMA Pavement DOL

2,070.000

2,070.00

1.00000

0094 460.2005

Incentive Density PWL HMA Pavement DOL

22,345.000

22,345.00

Proposal Schedule of Items Page 3 of 14



Wisconsin Department of Transportation 10/29/2020 09:17:10

Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1.00000

0096 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

24,725.000

24,725.00

1.00000

0098 460.2010

Incentive Air Voids HMA Pavement DOL

40,013.000

40,013.00

0100 460.5223

HMA Pavement 3 LT 58-28 S TON

3,215.000

_________._____ _________._____

0102 460.5224

HMA Pavement 4 LT 58-28 S TON

40,013.000

_________._____ _________._____

0104 465.0110

Asphaltic Surface Patching TON

20.000

_________._____ _________._____

0106 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

277.000

_________._____ _________._____

0108 465.0125

Asphaltic Surface Temporary TON

660.000

_________._____ _________._____

0110 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

75,304.000

_________._____ _________._____

0112 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

39,903.000

_________._____ _________._____

0114 502.3200

Protective Surface Treatment SY

360.000

_________._____ _________._____

0116 502.3210

Pigmented Surface Sealer SY

91.000

_________._____ _________._____

0118 504.0100

Concrete Masonry Culverts CY

89.000

_________._____ _________._____

0120 504.0900

Concrete Masonry Endwalls CY

0.600

_________._____ _________._____

0122 505.0400

Bar Steel Reinforcement HS Structures LB

8,850.000

_________._____ _________._____

0124 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

1,490.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 14



Wisconsin Department of Transportation 10/29/2020 09:17:10

Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0126 509.0301

Preparation Decks Type 1 SY

33.000

_________._____ _________._____

0128 509.0302

Preparation Decks Type 2 SY

18.000

_________._____ _________._____

0130 509.0500

Cleaning Decks SY

360.000

_________._____ _________._____

0132 509.2000

Full-Depth Deck Repair SY

1.000

_________._____ _________._____

0134 509.2500

Concrete Masonry Overlay Decks CY

23.000

_________._____ _________._____

0136 516.0500

Rubberized Membrane Waterproofing SY

17.000

_________._____ _________._____

0138 520.8000

Concrete Collars for Pipe EACH

21.000

_________._____ _________._____

0140 520.8700

Cleaning Culvert Pipes EACH

4.000

_________._____ _________._____

0142 521.1015

Apron Endwalls for Culvert Pipe Steel
15-Inch

EACH

2.000

_________._____ _________._____

0144 521.1018

Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH

4.000

_________._____ _________._____

0146 521.1021

Apron Endwalls for Culvert Pipe Steel
21-Inch

EACH

2.000

_________._____ _________._____

0148 521.1024

Apron Endwalls for Culvert Pipe Steel
24-Inch

EACH

7.000

_________._____ _________._____

0150 521.1030

Apron Endwalls for Culvert Pipe Steel
30-Inch

EACH

2.000

_________._____ _________._____

0152 521.1048

Apron Endwalls for Culvert Pipe Steel
48-Inch

EACH

2.000

_________._____ _________._____

0154 521.1518

Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 18-Inch 6 to 1

EACH

9.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 14



Wisconsin Department of Transportation 10/29/2020 09:17:10

Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0156 521.1524

Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 24-Inch 6 to 1

EACH

2.000

_________._____ _________._____

0158 521.1548

Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 48-Inch 6 to 1

EACH

4.000

_________._____ _________._____

0160 521.3112

Culvert Pipe Corrugated Steel 12-Inch LF

16.000

_________._____ _________._____

0162 521.3115

Culvert Pipe Corrugated Steel 15-Inch LF

40.000

_________._____ _________._____

0164 521.3118

Culvert Pipe Corrugated Steel 18-Inch LF

84.000

_________._____ _________._____

0166 521.3124

Culvert Pipe Corrugated Steel 24-Inch LF

61.000

_________._____ _________._____

0168 521.3130

Culvert Pipe Corrugated Steel 30-Inch LF

2.000

_________._____ _________._____

0170 521.3136

Culvert Pipe Corrugated Steel 36-Inch LF

12.000

_________._____ _________._____

0172 521.3148

Culvert Pipe Corrugated Steel 48-Inch LF

183.000

_________._____ _________._____

0180 522.1012

Apron Endwalls for Culvert Pipe
Reinforced Concrete 12-Inch

EACH

4.000

_________._____ _________._____

0182 522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH

2.000

_________._____ _________._____

0184 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

4.000

_________._____ _________._____

0186 522.1027

Apron Endwalls for Culvert Pipe
Reinforced Concrete 27-Inch

EACH

3.000

_________._____ _________._____

0188 522.1036

Apron Endwalls for Culvert Pipe
Reinforced Concrete 36-Inch

EACH

2.000

_________._____ _________._____

0190 601.0120

Concrete Curb Type J LF

181.000

_________._____ _________._____
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Wisconsin Department of Transportation 10/29/2020 09:17:10

Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0192 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

1,332.000

_________._____ _________._____

0194 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

1,409.000

_________._____ _________._____

0196 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

1,127.000

_________._____ _________._____

0198 601.0600

Concrete Curb Pedestrian LF

242.000

_________._____ _________._____

0200 602.0405

Concrete Sidewalk 4-Inch SF

4,724.000

_________._____ _________._____

0202 602.0410

Concrete Sidewalk 5-Inch SF

4,767.000

_________._____ _________._____

0204 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

280.000

_________._____ _________._____

0206 606.0100

Riprap Light CY

99.000

_________._____ _________._____

0208 606.0300

Riprap Heavy CY

30.000

_________._____ _________._____

0210 608.0312

Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF

56.000

_________._____ _________._____

0212 611.8115

Adjusting Inlet Covers EACH

18.000

_________._____ _________._____

0214 611.8120.S

Cover Plates Temporary EACH

3.000

_________._____ _________._____

0216 614.0305

Steel Plate Beam Guard Class A LF

787.000

_________._____ _________._____

0218 614.0370

Steel Plate Beam Guard Energy
Absorbing Terminal

EACH

14.000

_________._____ _________._____

0220 614.0397

Guardrail Mow Strip Emulsified Asphalt SY

330.000

_________._____ _________._____

0222 614.0400

Adjusting Steel Plate Beam Guard LF

4,037.000

_________._____ _________._____

Proposal Schedule of Items Page 7 of 14
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Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0224 614.0950

Replacing Guardrail Posts and Blocks EACH

50.000

_________._____ _________._____

0226 614.0951

Replacing Guardrail Rail and Hardware LF

225.000

_________._____ _________._____

0228 614.2300

MGS Guardrail 3 LF

689.750

_________._____ _________._____

0230 614.2340

MGS Guardrail 3 L LF

106.250

_________._____ _________._____

0232 614.2610

MGS Guardrail Terminal EAT EACH

8.000

_________._____ _________._____

0234 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 4550-03-71

EACH

1.000

_________._____ _________._____

0236 618.0100

Maintenance And Repair of Haul Roads
(project) 02. 4550-04-71

EACH

1.000

_________._____ _________._____

0238 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0240 620.0200

Concrete Median Blunt Nose SF

52.000

_________._____ _________._____

0242 620.0300

Concrete Median Sloped Nose SF

242.000

_________._____ _________._____

0244 624.0100

Water MGAL

334.000

_________._____ _________._____

0246 625.0500

Salvaged Topsoil SY

109,065.000

_________._____ _________._____

0248 627.0200

Mulching SY

84,506.000

_________._____ _________._____

0250 628.1504

Silt Fence LF

25,150.000

_________._____ _________._____

0252 628.1520

Silt Fence Maintenance LF

25,150.000

_________._____ _________._____

0254 628.1905

Mobilizations Erosion Control EACH

18.000

_________._____ _________._____
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Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0256 628.1910

Mobilizations Emergency Erosion Control EACH

12.000

_________._____ _________._____

0258 628.2002

Erosion Mat Class I Type A SY

17,587.000

_________._____ _________._____

0260 628.2004

Erosion Mat Class I Type B SY

4,409.000

_________._____ _________._____

0262 628.2006

Erosion Mat Urban Class I Type A SY

1,246.000

_________._____ _________._____

0264 628.2037

Erosion Mat Class III Type C SY

1,600.000

_________._____ _________._____

0266 628.7005

Inlet Protection Type A EACH

52.000

_________._____ _________._____

0268 628.7015

Inlet Protection Type C EACH

49.000

_________._____ _________._____

0270 628.7504

Temporary Ditch Checks LF

664.000

_________._____ _________._____

0272 628.7555

Culvert Pipe Checks EACH

20.000

_________._____ _________._____

0274 629.0210

Fertilizer Type B CWT

69.700

_________._____ _________._____

0276 630.0120

Seeding Mixture No. 20 LB

433.000

_________._____ _________._____

0278 630.0130

Seeding Mixture No. 30 LB

1,396.000

_________._____ _________._____

0280 630.0200

Seeding Temporary LB

1,485.000

_________._____ _________._____

0282 630.0500

Seed Water MGAL

2,670.000

_________._____ _________._____

0284 633.5200

Markers Culvert End EACH

10.000

_________._____ _________._____

0286 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

87.000

_________._____ _________._____

0288 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

180.000

_________._____ _________._____
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Approximate
Quantity and
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Item ID
Proposal

Line
Number

0290 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

29.000

_________._____ _________._____

0292 637.2210

Signs Type II Reflective H SF

1,725.260

_________._____ _________._____

0294 637.2230

Signs Type II Reflective F SF

616.090

_________._____ _________._____

0296 638.2602

Removing Signs Type II EACH

263.000

_________._____ _________._____

0298 638.3000

Removing Small Sign Supports EACH

291.000

_________._____ _________._____

0300 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0302 643.0300

Traffic Control Drums DAY

7,620.000

_________._____ _________._____

0304 643.0420

Traffic Control Barricades Type III DAY

3,326.000

_________._____ _________._____

0306 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

141.000

_________._____ _________._____

0308 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

141.000

_________._____ _________._____

0310 643.0705

Traffic Control Warning Lights Type A DAY

5,359.000

_________._____ _________._____

0312 643.0715

Traffic Control Warning Lights Type C DAY

865.000

_________._____ _________._____

0314 643.0900

Traffic Control Signs DAY

19,870.000

_________._____ _________._____

0316 643.0910

Traffic Control Covering Signs Type I EACH

2.000

_________._____ _________._____

0318 643.0920

Traffic Control Covering Signs Type II EACH

12.000

_________._____ _________._____

0320 643.1000

Traffic Control Signs Fixed Message SF

42.000

_________._____ _________._____
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Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:
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Bid AmountUnit Price
Approximate
Quantity and
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Item ID
Proposal

Line
Number

0322 643.1050

Traffic Control Signs PCMS DAY

140.000

_________._____ _________._____

0324 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0326 644.1410

Temporary Pedestrian Surface Asphalt SF

417.000

_________._____ _________._____

0328 644.1601

Temporary Pedestrian Curb Ramp DAY

15.000

_________._____ _________._____

0330 644.1810

Temporary Pedestrian Barricade LF

526.000

_________._____ _________._____

0332 645.0105

Geotextile Type C SY

185.000

_________._____ _________._____

0334 645.0120

Geotextile Type HR SY

75.000

_________._____ _________._____

0336 645.0130

Geotextile Type R SY

412.000

_________._____ _________._____

0338 646.1020

Marking Line Epoxy 4-Inch LF

92,067.000

_________._____ _________._____

0340 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

103,260.000

_________._____ _________._____

0342 646.3020

Marking Line Epoxy 8-Inch LF

652.000

_________._____ _________._____

0344 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

2,267.000

_________._____ _________._____

0346 646.5520

Marking Outfall Epoxy EACH

1.000

_________._____ _________._____

0348 646.6020

Marking Stop Line Epoxy 12-Inch LF

235.000

_________._____ _________._____

0350 646.6464

Cold Weather Marking Epoxy 4-Inch LF

240.000

_________._____ _________._____

0352 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

1,665.000

_________._____ _________._____
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Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:
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Approximate
Quantity and
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Item ID
Proposal

Line
Number

0354 646.7520

Marking Crosswalk Epoxy Block Style
24-Inch

LF

1,182.000

_________._____ _________._____

0356 646.8120

Marking Curb Epoxy LF

914.000

_________._____ _________._____

0358 646.8220

Marking Island Nose Epoxy EACH

6.000

_________._____ _________._____

0360 648.0100

Locating No-Passing Zones MI

11.018

_________._____ _________._____

0362 649.0105

Temporary Marking Line Paint 4-Inch LF

186,093.000

_________._____ _________._____

0364 649.0120

Temporary Marking Line Epoxy 4-Inch LF

39,903.000

_________._____ _________._____

0366 649.0205

Temporary Marking Line Paint 8-Inch LF

542.000

_________._____ _________._____

0368 650.4000

Construction Staking Storm Sewer EACH

4.000

_________._____ _________._____

0370 650.4500

Construction Staking Subgrade LF

46,800.000

_________._____ _________._____

0372 650.5000

Construction Staking Base LF

46,600.000

_________._____ _________._____

0374 650.6000

Construction Staking Pipe Culverts EACH

14.000

_________._____ _________._____

0376 650.6500

Construction Staking Structure Layout
(structure) 01. C-59-115

LUMP SUM _________._____LS

0378 650.7000

Construction Staking Concrete
Pavement

LF

5,440.000

_________._____ _________._____

0380 650.8000

Construction Staking Resurfacing
Reference

LF

57,460.000

_________._____ _________._____

0382 650.9000

Construction Staking Curb Ramps EACH

24.000

_________._____ _________._____
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0001 Contract ItemsSECTION:
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Approximate
Quantity and
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Item ID
Proposal

Line
Number

0384 650.9910

Construction Staking Supplemental
Control (project) 01. 4550-03-71

LUMP SUM _________._____LS

0386 650.9910

Construction Staking Supplemental
Control (project) 02. 4550-04-71

LUMP SUM _________._____LS

0388 650.9920

Construction Staking Slope Stakes LF

46,800.000

_________._____ _________._____

0390 690.0150

Sawing Asphalt LF

10,483.000

_________._____ _________._____

0392 690.0250

Sawing Concrete LF

2,360.000

_________._____ _________._____

1.00000

0394 715.0415

Incentive Strength Concrete Pavement DOL

3,634.000

3,634.00

1.00000

0396 715.0502

Incentive Strength Concrete Structures DOL

534.000

534.00

1.00000

0398 715.0710

Optimized Aggregate Gradation Incentive DOL

13,219.000

13,219.00

1.00000

0400 740.0440

Incentive IRI Ride DOL

69,058.000

69,058.00

5.00000

0402 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0404 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

3,040.000

15,200.00

0406 SPV.0060

Special 01. Cleaning Storm Sewer EACH

24.000

_________._____ _________._____

0408 SPV.0060

Special 03. Adjusting Water Valve Boxes EACH

34.000

_________._____ _________._____

0410 SPV.0060

Special 04. Adjusting Manhole Covers
with Pro-Ring

EACH

41.000

_________._____ _________._____

0412 SPV.0090

Special 01. Concrete Curb & Gutter 2-
Inch Sloped 18-Inch

LF

845.000

_________._____ _________._____
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Approximate
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Item ID
Proposal

Line
Number

0414 SPV.0090

Special 02. Concrete Curb & Gutter 6-
Inch Sloped 18-Inch

LF

3,379.000

_________._____ _________._____

0416 SPV.0090

Special 03. Base Aggregate Shoulder
Repair

LF

740.000

_________._____ _________._____

0418 SPV.0090

Special 04. Cured In Place Point Repair LF

9.000

_________._____ _________._____

0420 SPV.0105

Special 01. Temporary Water Diversion
C-59-115

LUMP SUM _________._____LS

0422 SPV.0105

Special 02. Removing and Restoring
Rocks and Downspout Extension

LUMP SUM _________._____LS

0424 SPV.0165

Special 01. Removing and Restoring
Brick and Paver Walk

SF

20.000

_________._____ _________._____

0426 520.3318

Culvert Pipe Class III-A 18-Inch LF

95.000

_________._____ _________._____

0428 520.3324

Culvert Pipe Class III-A 24-Inch LF

144.000

_________._____ _________._____

0430 520.3336

Culvert Pipe Class III-A 36-Inch LF

105.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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