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NOTICE TO ALL CONTRACTORS: 
 
Proposal #11: 1440-15-71, WISC 2021 227   

Fond du Lac - Plymouth  
USH 151 – Seven Hills Road  
STH 23     
Fond du Lac County 

 

 
Letting of March 9, 2021 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

14 Notice to Contractor – Parcel Number 242 
 

Added Special Provisions 
Article 

No. 
Description 

64 Notice to Contractor – Parcel Number 238 
65 Segregation and Disposal of Demolition Debris, Item SPV.0195.02 

 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0110 Removing Asphaltic Surface SY 7,209 14,837 22,046 
416.0160 Concrete Driveway 6-Inch SY 148 490 638 
642.5401 Field Office Type D Each 1 1 2 
658.0500 Pedestrian Push Buttons Each 6 1 7 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

531.2024 Drilling Shaft 24-Inch LF 0 64 64 
658.0416 Pedestrian Signal Face 16-Inch Each 0 6 6 

SPV.0195.02 Segregation and Disposal of Demolition Debris Ton 0 75 75 



Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

658.0412 Pedestrian Signal Face 12-Inch Each 6 -6 0 
204.0235.08 Removing Buildings (Parcel 242) LS 1 -1 0 

 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

2 General Notes – Utility Contacts Changed 
  

54 
Construction Detail: Station 245+11 WB Entrance – Portion of driveway changed to 
concrete from gravel. 

56-66 Removal Plan – Various Changes Due to contractor questions and Real Estate coordination 
75-85 Removal Plan – Various Changes Due to contractor questions and Real Estate coordination 

146 
Plan Details: STH 23 – Driveway from sheet 54 is shown and the driveway type indicator 
changed. 

147 
Plan Details: STH 23 – Driveway from sheet 54 is shown and the driveway type indicator 
changed. 

870 Miscellaneous Quantities – Removing Asphaltic Surface Increased for areas of Fill 

874 
Miscellaneous Quantities – Property Removals revised to eliminate one building and a line 
that had no quantity on it 

882 Miscellaneous Quantities – Concrete Driveway Quantity Table Updated 
992 Miscellaneous Quantities – Drilled Shafts added to Type 1 Signs Table 

1000-
1003 

Miscellaneous Quantities – Corrected Typo of one of the item names 

1014 
Miscellaneous Quantities – Traffic Signals table updated to change item to 16-Inch 
pedestrian signal face from 12-Inch 

1018 
Miscellaneous Quantities – Traffic Signals table updated to change item to 16-Inch 
pedestrian signal face from 12-Inch 

 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 1 

1440-15-71 

February 26, 2021 

 
Special Provisions 
 
14. Notice to Contractor – Parcel Number 242 
  
Replace entire article language with the following: 
  

The Dennis Theil property, parcel number 242 as shown in the plat, is not expected to be vacated 
until October 1, 2021. Do not perform work on this property nor remove its driveway access until the 
property has been vacated and approval is received from the engineer. 

 
 
64. Notice to Contractor – Parcel Number 238 
 Parcel number 238, as shown in the plat, is not expected to be vacated until June 1, 2020. Do not 

perform work on this property nor remove its driveway access until the property has been vacated 
and approval is received from the engineer. 

 
65. Segregation and Disposal of Demolition Debris, Item SPV.0195.02 

A  Description 
A.1  General. 
This special provision describes the segregation and disposal at a WDNR-licensed landfill facility of 
demolition debris and other wastes generated at the site referred as Parcel 229 and located at W4085 
STH 23 in the Town of Empire, Fond du Lac County, WI.  The closest WDNR-licensed facilities are: 

Waste Management Valley Trail RDF 
N9101 Willard Road 
Berlin, WI 54923 
(866) 909-4458 
 
Veolia ES Hickory Meadow Landfill  
W3105 Schneider Road 
Hilbert, Wisconsin 54129 
(920) 853-8553 

Perform this work in accordance to section 204 of the standard specifications and with pertinent 
parts of Chapters NR 700-754 of the Wisconsin Administrative Code, as supplemented herein.  Per 
NR 718.07, a solid waste collection and transportation service- operating license is required under 
NR 502.06 for each vehicle used to transport demolition debris for offsite disposal. 

A.2  Notice to the Contractor – Demolition Debris for Segregation  

The department and others assessed the interior of buildings for hazardous materials and completed 
testing of materials on interior and exterior surfaces of buildings where building demolition is required 
for the project. Known friable asbestos containing materials (ACM) identified during the evaluation and 
testing have been abated by a licensed asbestos abatement contractor. Other materials inside the 
building and on interior and exterior surfaces of the building that remain at the site will require 
segregation for offsite recycling or disposal as a solid waste during demolition. The materials include: 

1. Item 1 – Category I Nonfriable ACM: gray roofing membrane below the exterior metal roof and 10 
square feet of black tar flashing on the roof vent and roof repair areas contain asbestos. 

2. Item 2 – Category II Nonfriable ACM: gray repair caulk on the chimney vent and roof exterior contain 



asbestos. 

3. Item 3 – Assumed Category II Nonfriable ACM: two fire doors on exterior walls are assumed to contain 
asbestos. 

4. Item 4 – Oil-stained and Painted Concrete Floors: concrete floor with oil staining and/or gray 
paint/coating inside the building contain polychlorinated biphenyls (PCBs) at concentrations below 50 
milligrams per kilogram (mg/kg). 

5. Item 5 – Universal/Other Wastes: thermostats, thermometers, electrical switches, fluorescent lights, 
fluorescent light ballasts, fire extinguishers, electrical boxes, circuit boards, fire extinguishers, and a 
flow meter that may contain mercury, PCBs, metals, halon, and other hazardous chemicals, elements, 
and gases. 

For further information regarding previous activities conducted by the department at this location, 
contact: 

Contact: Ms. Kathie VanPrice, WisDOT Northeast Region 
Address:  944 Vanderperren Way, Green Bay, WI 54304 
Phone:  (920) 492-7175 
Fax:   (920)-492-0144 
Email:   kathie.vanprice@dot.wi.gov 

A.3  Coordination 

Coordinate work under this contract with the environmental consultant: 

Name:  GEI Consultants, Inc., Mr. Roger Miller or Mr. Michael DeBraske  
Address: 3159 Voyager Drive, Green Bay, WI 54311  
Phone:  (920) 455-8657 / (920) 455-8655  
Fax:  (920) 455-8225 
E-mail:  rmiller@geiconsultants.com, mdebraske@geiconsultants.com  

The role of the environmental consultant will be limited to: 

1. Determining materials to be segregated from other demolition debris to the extent practicable based 
on previous assessment and testing and visual observations of material that is generated. 

2. Sampling additional suspect asbestos-containing materials (ACM) if encountered during the 
demolition, because the suspect ACM was previously hidden from view.  

3. Documenting that activities associated with management of segregated materials are in conformance 
with state regulations. 

4. Obtaining the necessary approvals for disposal of segregated materials. 

5. Providing information on the asbestos inspector and the completed asbestos inspection for the 
Contractor to use to prepare WDNR Form 4500-113 (Notification for Demolition and/or Renovation 
and Application for Permit Exemption). 

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant.  At the preconstruction conference, provide a schedule for all demolition activities to the 
environmental consultant. Also notify the environmental consultant at least three calendar days prior 
to commencement of demolition activities that may result in the generation of debris requiring 
segregation as part of this special provision. 

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during demolition activities. Perform demolition activities on a continuous basis until work is completed.  



Do not transport demolition debris offsite without prior approval from the environmental consultant. 

A.4  Health and Safety Requirements 

Supplement subsection 107.1 of the standard specifications with the following: 

During demolition activities, expect to encounter materials on the interior of the building and on interior 
and exterior surfaces of the building that contain asbestos, PCBs, mercury, metals, and halon gas. 
These materials shall be directly handled by qualified personnel only.  

B.  (Vacant) 

C.  Construction 

Supplement subsection 204.3 of the standard specification with the following: 

Control activities to minimize the quantity of materials requiring offsite disposal as a solid waste.   

Non-friable ACM shall be removed and handled in a way that prevents it from becoming friable and 
releasing asbestos fibers, which precludes the use of methods that shatter, crumble, pulverize, or 
reduce the material to dust.  Sanding, sawing, grinding, and chipping of the material is not allowed.  

The environmental consultant will periodically evaluate demolition debris generated.  The 
environmental consultant will evaluate debris based on visual observations and information from 
previous assessment and testing.  

On the basis of the results of such evaluation, the debris will be designated as follows: 

 Excavation Common consisting of clean construction and demolition debris (such as concrete, 
reinforced concrete, bituminous pavement, bricks, and unpainted wood), which under Wisconsin 
Administrative Code, Chapter NR 500.08 are exempt materials, or 

 Demolition debris associated with Items 1, 2, 3 or 4 requiring segregation and offsite disposal as a solid 
waste by contractor, or  

 Demolition debris associated with Item 5 requiring segregation and either offsite re-use or recycling by 
contractor, or offsite disposal as a universal waste by Veolia North America (Veolia).  

If demolition debris associated with Item 5 is designated for offsite disposal, it may require temporary 
storage on the site until it can be characterized and disposed by Veolia.  Provide for temporary 
onsite storage of up to 2 cubic yards of waste requiring offsite disposal by Veolia.  Provide a covered 
storage container or construct a temporary storage area on an impervious base, such as concrete or 
synthetic rubber sheeting, and cover the storage area with impervious material to prevent contact 
with and infiltration of precipitation 
 
D  Measurement 
The Department will measure Segregation and Disposal of Demolition Debris in tons of debris 
accepted by the landfill facility as documented by weight tickets generated by the landfill facility. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 
ITEM NUMBER  DESCRIPTION        UNIT 

SPV.0195.02 Segregation and Disposal of Demolition Debris    Ton 

Payment is full compensation for excavating, segregating, loading, hauling, and direct landfilling of 
debris; obtaining solid waste collection and transportation service operating licenses; and for 
furnishing all labor, tools, equipment, and incidentals necessary to complete the work. 



 
 
Schedule of Items 
Attached, dated February 26, 2021, are the revised Schedule of Items Pages 1 – 29. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 2, 54, 56-66, 77-85, 146, 147, 870, 882, 992, 1014 and 1018. 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 02/26/2021 08:41:49

Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 108.4400

CPM Progress Schedule EACH

1.000

_________._____ _________._____

0004 201.0105

Clearing STA

225.000

_________._____ _________._____

0006 201.0205

Grubbing STA

225.000

_________._____ _________._____

0008 203.0100

Removing Small Pipe Culverts EACH

101.000

_________._____ _________._____

0010 203.0200

Removing Old Structure (station) 01.
169+42 WB

LUMP SUM _________._____LS

0012 204.0100

Removing Concrete Pavement SY

59,328.000

_________._____ _________._____

0014 204.0110

Removing Asphaltic Surface SY

22,046.000

_________._____ _________._____

0016 204.0115

Removing Asphaltic Surface Butt Joints SY

167.000

_________._____ _________._____

0018 204.0120

Removing Asphaltic Surface Milling SY

45,322.000

_________._____ _________._____

0020 204.0150

Removing Curb & Gutter LF

8,314.000

_________._____ _________._____

0022 204.0165

Removing Guardrail LF

904.000

_________._____ _________._____

0024 204.0170

Removing Fence LF

2,255.000

_________._____ _________._____

0026 204.0175

Removing Concrete Slope Paving SY

140.000

_________._____ _________._____

0028 204.0180

Removing Delineators and Markers EACH

140.000

_________._____ _________._____

0030 204.0185

Removing Masonry CY

6.000

_________._____ _________._____

0032 204.0190

Removing Surface Drains EACH

3.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 29



Wisconsin Department of Transportation 02/26/2021 08:41:49

Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 204.0195

Removing Concrete Bases EACH

34.000

_________._____ _________._____

0036 204.0210

Removing Manholes EACH

6.000

_________._____ _________._____

0038 204.0220

Removing Inlets EACH

69.000

_________._____ _________._____

0040 204.0225

Removing Septic Tanks EACH

9.000

_________._____ _________._____

0042 204.0235

Removing Buildings (parcel) 01. Parcel
74

LUMP SUM _________._____LS

0044 204.0235

Removing Buildings (parcel) 02. Parcel
107

LUMP SUM _________._____LS

0046 204.0235

Removing Buildings (parcel) 03. Parcel
202

LUMP SUM _________._____LS

0048 204.0235

Removing Buildings (parcel) 04. Parcel
191

LUMP SUM _________._____LS

0050 204.0235

Removing Buildings (parcel) 05. Parcel
227

LUMP SUM _________._____LS

0052 204.0235

Removing Buildings (parcel) 06. Parcel
229

LUMP SUM _________._____LS

0054 204.0235

Removing Buildings (parcel) 07. Parcel
241

LUMP SUM _________._____LS

0058 204.0235

Removing Buildings (parcel) 09. Parcel
40

LUMP SUM _________._____LS

0060 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

2,473.000

_________._____ _________._____

0062 204.0245

Removing Storm Sewer (size) 02. 15-
Inch

LF

150.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 29



Wisconsin Department of Transportation 02/26/2021 08:41:49

Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 204.0245

Removing Storm Sewer (size) 03. 18-
Inch

LF

553.000

_________._____ _________._____

0066 204.0265

Abandoning Wells EACH

6.000

_________._____ _________._____

0068 204.0270

Abandoning Culvert Pipes EACH

2.000

_________._____ _________._____

0070 205.0100

Excavation Common CY

521,361.000

_________._____ _________._____

0072 205.0400

Excavation Marsh CY

46,378.000

_________._____ _________._____

0074 206.1000

Excavation for Structures Bridges
(structure) 01. B-20-202

LUMP SUM _________._____LS

0076 206.1000

Excavation for Structures Bridges
(structure) 02. B-20-203

LUMP SUM _________._____LS

0078 206.1000

Excavation for Structures Bridges
(structure) 03. B-20-0204

LUMP SUM _________._____LS

0080 206.2000

Excavation for Structures Culverts
(structure) 01. C-20-0061

LUMP SUM _________._____LS

0082 208.1100

Select Borrow CY

114,088.000

_________._____ _________._____

0084 209.1500

Backfill Granular Grade 1 TON

102.000

_________._____ _________._____

0086 209.2500

Backfill Granular Grade 2 TON

356.000

_________._____ _________._____

0088 210.1500

Backfill Structure Type A TON

1,777.000

_________._____ _________._____

0090 210.2500

Backfill Structure Type B TON

836.000

_________._____ _________._____

0092 213.0100

Finishing Roadway (project) 01. 1440-
15-71

EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 29



Wisconsin Department of Transportation 02/26/2021 08:41:49

Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0094 214.0100

Obliterating Old Road STA

14.000

_________._____ _________._____

0096 305.0110

Base Aggregate Dense 3/4-Inch TON

22,701.000

_________._____ _________._____

0098 305.0120

Base Aggregate Dense 1 1/4-Inch TON

223,916.000

_________._____ _________._____

0100 310.0110

Base Aggregate Open-Graded TON

158.000

_________._____ _________._____

0102 310.0115

Base Aggregate Open-Graded CY

12.000

_________._____ _________._____

0104 311.0110

Breaker Run TON

4,357.000

_________._____ _________._____

0106 311.0115

Breaker Run CY

62.000

_________._____ _________._____

0108 312.0110

Select Crushed Material TON

72,947.200

_________._____ _________._____

0110 415.0080

Concrete Pavement 8-Inch SY

1,221.000

_________._____ _________._____

0112 415.0090

Concrete Pavement 9-Inch SY

38,590.000

_________._____ _________._____

0114 415.0100

Concrete Pavement 10-Inch SY

115,966.000

_________._____ _________._____

0116 415.0210

Concrete Pavement Gaps EACH

18.000

_________._____ _________._____

0118 415.0410

Concrete Pavement Approach Slab SY

433.000

_________._____ _________._____

0120 415.5110.S

Concrete Pavement Joint Layout LS

1.000

_________._____ _________._____

0122 416.0160

Concrete Driveway 6-Inch SY

638.000

_________._____ _________._____

0124 416.0512

Concrete Truck Apron 12-Inch SY

2,880.000

_________._____ _________._____

0126 416.0610

Drilled Tie Bars EACH

413.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 29



Wisconsin Department of Transportation 02/26/2021 08:41:49

Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0128 416.0620

Drilled Dowel Bars EACH

102.000

_________._____ _________._____

0130 416.1010

Concrete Surface Drains CY

5.000

_________._____ _________._____

0132 416.1110

Concrete Shoulder Rumble Strips LF

32,143.000

_________._____ _________._____

0134 455.0605

Tack Coat GAL

11,440.000

_________._____ _________._____

1.00000

0136 460.2000

Incentive Density HMA Pavement DOL

28,750.000

28,750.00

0138 460.5223

HMA Pavement 3 LT 58-28 S TON

11,670.000

_________._____ _________._____

0140 460.5224

HMA Pavement 4 LT 58-28 S TON

14,968.000

_________._____ _________._____

0142 460.5424

HMA Pavement 4 LT 58-28 H TON

512.000

_________._____ _________._____

0144 460.6223

HMA Pavement 3 MT 58-28 S TON

12,152.000

_________._____ _________._____

0146 460.6224

HMA Pavement 4 MT 58-28 S TON

5,627.000

_________._____ _________._____

0148 465.0105

Asphaltic Surface TON

6,591.000

_________._____ _________._____

0150 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

684.000

_________._____ _________._____

0152 465.0125

Asphaltic Surface Temporary TON

8,867.000

_________._____ _________._____

0154 465.0305

Asphaltic Surface Safety Islands TON

30.000

_________._____ _________._____

0156 465.0310

Asphaltic Curb LF

271.000

_________._____ _________._____

0158 465.0315

Asphaltic Flumes SY

381.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 29



Wisconsin Department of Transportation 02/26/2021 08:41:49

Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0160 465.0400

Asphaltic Shoulder Rumble Strips LF

50,435.000

_________._____ _________._____

0162 502.0100

Concrete Masonry Bridges CY

2,292.000

_________._____ _________._____

0164 502.3200

Protective Surface Treatment SY

3,939.000

_________._____ _________._____

0166 502.3210

Pigmented Surface Sealer SY

1,187.000

_________._____ _________._____

0168 502.4205

Adhesive Anchors No. 5 Bar EACH

60.000

_________._____ _________._____

0170 503.0137

Prestressed Girder Type I 36W-Inch LF

3,734.000

_________._____ _________._____

0172 504.0100

Concrete Masonry Culverts CY

100.000

_________._____ _________._____

0174 504.0500

Concrete Masonry Retaining Walls CY

310.000

_________._____ _________._____

0176 505.0400

Bar Steel Reinforcement HS Structures LB

44,155.000

_________._____ _________._____

0178 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

429,195.000

_________._____ _________._____

0180 505.0800.S

Bar Steel Reinforcement HS Stainless
Structures

LB

4,015.000

_________._____ _________._____

0182 506.2605

Bearing Pads Elastomeric Non-
Laminated

EACH

88.000

_________._____ _________._____

0184 506.4000

Steel Diaphragms (structure) 01. B-20-
202

EACH

18.000

_________._____ _________._____

0186 506.4000

Steel Diaphragms (structure) 02. B-20-
203

EACH

15.000

_________._____ _________._____

0188 506.4000

Steel Diaphragms (structure) 03. B-20-
204

EACH

32.000

_________._____ _________._____
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0190 511.1100

Temporary Shoring SF

1,600.000

_________._____ _________._____

0192 511.1200

Temporary Shoring (structure) 01. R-20-
0042

SF

11,820.000

_________._____ _________._____

0194 516.0500

Rubberized Membrane Waterproofing SY

150.000

_________._____ _________._____

0196 520.1012

Apron Endwalls for Culvert Pipe 12-Inch EACH

41.000

_________._____ _________._____

0198 520.1015

Apron Endwalls for Culvert Pipe 15-Inch EACH

4.000

_________._____ _________._____

0200 520.1018

Apron Endwalls for Culvert Pipe 18-Inch EACH

29.000

_________._____ _________._____

0202 520.1024

Apron Endwalls for Culvert Pipe 24-Inch EACH

43.000

_________._____ _________._____

0204 520.1030

Apron Endwalls for Culvert Pipe 30-Inch EACH

8.000

_________._____ _________._____

0206 520.1036

Apron Endwalls for Culvert Pipe 36-Inch EACH

12.000

_________._____ _________._____

0208 520.2012

Culvert Pipe Temporary 12-Inch LF

197.600

_________._____ _________._____

0210 520.2018

Culvert Pipe Temporary 18-Inch LF

99.200

_________._____ _________._____

0212 520.2024

Culvert Pipe Temporary 24-Inch LF

205.300

_________._____ _________._____

0214 520.2030

Culvert Pipe Temporary 30-Inch LF

73.600

_________._____ _________._____

0216 520.3312

Culvert Pipe Class III-A 12-Inch LF

594.000

_________._____ _________._____

0218 520.3315

Culvert Pipe Class III-A 15-Inch LF

80.000

_________._____ _________._____

0220 520.3318

Culvert Pipe Class III-A 18-Inch LF

763.000

_________._____ _________._____
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0222 520.3324

Culvert Pipe Class III-A 24-Inch LF

2,275.000

_________._____ _________._____

0224 520.3330

Culvert Pipe Class III-A 30-Inch LF

636.000

_________._____ _________._____

0226 520.3336

Culvert Pipe Class III-A 36-Inch LF

561.000

_________._____ _________._____

0228 520.3512

Culvert Pipe Class III-B 12-Inch LF

384.000

_________._____ _________._____

0230 520.3524

Culvert Pipe Class III-B 24-Inch LF

148.000

_________._____ _________._____

0232 520.8000

Concrete Collars for Pipe EACH

29.000

_________._____ _________._____

0234 521.1042

Apron Endwalls for Culvert Pipe Steel
42-Inch

EACH

2.000

_________._____ _________._____

0236 521.1060

Apron Endwalls for Culvert Pipe Steel
60-Inch

EACH

6.000

_________._____ _________._____

0238 521.3142

Culvert Pipe Corrugated Steel 42-Inch LF

24.000

_________._____ _________._____

0240 521.3160

Culvert Pipe Corrugated Steel 60-Inch LF

125.000

_________._____ _________._____

0242 522.0142

Culvert Pipe Reinforced Concrete Class
III 42-Inch

LF

256.000

_________._____ _________._____

0244 522.0148

Culvert Pipe Reinforced Concrete Class
III 48-Inch

LF

103.000

_________._____ _________._____

0246 522.0160

Culvert Pipe Reinforced Concrete Class
III 60-Inch

LF

222.000

_________._____ _________._____

0248 522.0412

Culvert Pipe Reinforced Concrete Class
IV 12-Inch

LF

97.000

_________._____ _________._____

0250 522.0415

Culvert Pipe Reinforced Concrete Class
IV 15-Inch

LF

60.000

_________._____ _________._____
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0252 522.0418

Culvert Pipe Reinforced Concrete Class
IV 18-Inch

LF

157.000

_________._____ _________._____

0254 522.0424

Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF

607.000

_________._____ _________._____

0256 522.0430

Culvert Pipe Reinforced Concrete Class
IV 30-Inch

LF

450.000

_________._____ _________._____

0258 522.1012

Apron Endwalls for Culvert Pipe
Reinforced Concrete 12-Inch

EACH

16.000

_________._____ _________._____

0260 522.1015

Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

EACH

1.000

_________._____ _________._____

0262 522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH

13.000

_________._____ _________._____

0264 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

24.000

_________._____ _________._____

0266 522.1030

Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH

6.000

_________._____ _________._____

0268 522.1042

Apron Endwalls for Culvert Pipe
Reinforced Concrete 42-Inch

EACH

4.000

_________._____ _________._____

0270 522.1048

Apron Endwalls for Culvert Pipe
Reinforced Concrete 48-Inch

EACH

1.000

_________._____ _________._____

0272 522.1060

Apron Endwalls for Culvert Pipe
Reinforced Concrete 60-Inch

EACH

2.000

_________._____ _________._____

0274 522.2319

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 19x30-
Inch

LF

144.000

_________._____ _________._____

0276 522.2338

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 38x60-
Inch

LF

816.000

_________._____ _________._____
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0278 522.2619

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH

3.000

_________._____ _________._____

0280 522.2638

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
38x60-Inch

EACH

2.000

_________._____ _________._____

0282 531.1100

Concrete Masonry Ancillary Structures
Type NS

CY

8.000

_________._____ _________._____

0284 531.1140

Steel Reinforcement HS Ancillary
Structures Type NS

LB

880.000

_________._____ _________._____

0286 531.2042

Drilling Shaft 42-Inch LF

36.000

_________._____ _________._____

0288 531.5130

Foundation Single-Shaft Type MC-III
(structure) 01. S-20-69

EACH

1.000

_________._____ _________._____

0290 531.5130

Foundation Single-Shaft Type MC-III
(structure) 02. S-20-70

EACH

1.000

_________._____ _________._____

0292 532.5130

Monotube Cantilever Type III (structure)
01. S-20-69

EACH

1.000

_________._____ _________._____

0294 532.5130

Monotube Cantilever Type III (structure)
02. S-20-70

EACH

1.000

_________._____ _________._____

0296 550.0500

Pile Points EACH

162.000

_________._____ _________._____

0298 550.1100

Piling Steel HP 10-Inch X 42 Lb LF

6,450.000

_________._____ _________._____

0300 601.0405

Concrete Curb & Gutter 18-Inch Type A LF

1,124.000

_________._____ _________._____

0302 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

4,714.000

_________._____ _________._____

0304 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

17,609.000

_________._____ _________._____
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0306 601.0413

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type G

LF

133.000

_________._____ _________._____

0308 601.0415

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type J

LF

100.000

_________._____ _________._____

0310 601.0551

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type A

LF

20,278.000

_________._____ _________._____

0312 601.0553

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type D

LF

8,264.000

_________._____ _________._____

0314 601.0555

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type A

LF

6,969.000

_________._____ _________._____

0316 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

6,118.000

_________._____ _________._____

0318 601.0580

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type R

LF

427.000

_________._____ _________._____

0320 601.0582

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type T

LF

1,678.000

_________._____ _________._____

0322 601.0588

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBT

LF

100.000

_________._____ _________._____

0324 601.0590

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBTT

LF

91.000

_________._____ _________._____

0326 601.0600

Concrete Curb Pedestrian LF

598.000

_________._____ _________._____

0328 602.0405

Concrete Sidewalk 4-Inch SF

91,621.000

_________._____ _________._____

0330 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

1,608.000

_________._____ _________._____
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0332 602.0605

Curb Ramp Detectable Warning Field
Radial Yellow

SF

181.000

_________._____ _________._____

0334 603.1142

Concrete Barrier Type S42 LF

6,365.000

_________._____ _________._____

0336 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

10,421.000

_________._____ _________._____

0338 603.8125

Concrete Barrier Temporary Precast
Installed

LF

10,421.000

_________._____ _________._____

0340 603.8500

Anchoring Concrete Barrier Temporary
Precast

LF

8,514.000

_________._____ _________._____

0342 604.0400

Slope Paving Concrete SY

1,086.000

_________._____ _________._____

0344 604.0500

Slope Paving Crushed Aggregate SY

21.000

_________._____ _________._____

0346 604.0600

Slope Paving Select Crushed Material SY

700.000

_________._____ _________._____

0348 606.0100

Riprap Light CY

1,099.000

_________._____ _________._____

0350 606.0200

Riprap Medium CY

588.000

_________._____ _________._____

0352 606.0300

Riprap Heavy CY

35.000

_________._____ _________._____

0354 608.0342

Storm Sewer Pipe Reinforced Concrete
Class III 42-Inch

LF

98.000

_________._____ _________._____

0356 608.0412

Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF

969.000

_________._____ _________._____

0358 608.0415

Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF

133.000

_________._____ _________._____

0360 608.0418

Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF

368.000

_________._____ _________._____
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0362 608.0424

Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF

823.000

_________._____ _________._____

0364 608.3012

Storm Sewer Pipe Class III-A 12-Inch LF

4,098.000

_________._____ _________._____

0366 608.3018

Storm Sewer Pipe Class III-A 18-Inch LF

1,640.000

_________._____ _________._____

0368 608.3024

Storm Sewer Pipe Class III-A 24-Inch LF

3,725.000

_________._____ _________._____

0370 608.3030

Storm Sewer Pipe Class III-A 30-Inch LF

724.000

_________._____ _________._____

0372 608.3036

Storm Sewer Pipe Class III-A 36-Inch LF

701.000

_________._____ _________._____

0374 608.3630

Storm Sewer Pipe Class III-B 30-Inch LF

285.000

_________._____ _________._____

0376 611.0420

Reconstructing Manholes EACH

2.000

_________._____ _________._____

0378 611.0530

Manhole Covers Type J EACH

18.000

_________._____ _________._____

0380 611.0535

Manhole Covers Type J-Special EACH

2.000

_________._____ _________._____

0382 611.0609

Inlet Covers Type B-A EACH

9.000

_________._____ _________._____

0384 611.0610

Inlet Covers Type BW EACH

24.000

_________._____ _________._____

0386 611.0612

Inlet Covers Type C EACH

1.000

_________._____ _________._____

0388 611.0615

Inlet Covers Type F EACH

2.000

_________._____ _________._____

0390 611.0627

Inlet Covers Type HM EACH

110.000

_________._____ _________._____

0392 611.0636

Inlet Covers Type HM-S EACH

29.000

_________._____ _________._____
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0394 611.0642

Inlet Covers Type MS EACH

50.000

_________._____ _________._____

0396 611.0652

Inlet Covers Type T EACH

6.000

_________._____ _________._____

0398 611.0654

Inlet Covers Type V EACH

1.000

_________._____ _________._____

0400 611.0660

Inlet Covers Type WM EACH

63.000

_________._____ _________._____

0402 611.2003

Manholes 3-FT Diameter EACH

1.000

_________._____ _________._____

0404 611.2004

Manholes 4-FT Diameter EACH

8.000

_________._____ _________._____

0406 611.2005

Manholes 5-FT Diameter EACH

14.000

_________._____ _________._____

0408 611.2006

Manholes 6-FT Diameter EACH

3.000

_________._____ _________._____

0410 611.2008

Manholes 8-FT Diameter EACH

1.000

_________._____ _________._____

0412 611.2044

Manholes 4x4-FT EACH

2.000

_________._____ _________._____

0414 611.2066

Manholes 6x6-FT EACH

1.000

_________._____ _________._____

0416 611.3004

Inlets 4-FT Diameter EACH

40.000

_________._____ _________._____

0418 611.3220

Inlets 2x2-FT EACH

9.000

_________._____ _________._____

0420 611.3225

Inlets 2x2.5-FT EACH

74.000

_________._____ _________._____

0422 611.3230

Inlets 2x3-FT EACH

112.000

_________._____ _________._____

0424 611.3901

Inlets Median 1 Grate EACH

4.000

_________._____ _________._____

0426 611.3902

Inlets Median 2 Grate EACH

24.000

_________._____ _________._____
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0428 611.8120.S

Cover Plates Temporary EACH

20.000

_________._____ _________._____

0430 611.9800.S

Pipe Grates EACH

20.000

_________._____ _________._____

0432 611.9900.S

Drain Slotted Vane EACH

3.000

_________._____ _________._____

0434 612.0204

Pipe Underdrain Unperforated 4-Inch LF

480.000

_________._____ _________._____

0436 612.0406

Pipe Underdrain Wrapped 6-Inch LF

3,207.000

_________._____ _________._____

0438 612.0700

Drain Tile Exploration LF

500.000

_________._____ _________._____

0440 612.0804

Apron Endwalls for Underdrain
Reinforced Concrete 4-Inch

EACH

12.000

_________._____ _________._____

0442 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

5.000

_________._____ _________._____

0444 614.0905

Crash Cushions Temporary EACH

8.000

_________._____ _________._____

0446 614.1000

MGS Guardrail Temporary LF

138.000

_________._____ _________._____

0448 614.1200

MGS Guardrail Temporary Terminal EAT EACH

1.000

_________._____ _________._____

0450 614.2300

MGS Guardrail 3 LF

889.000

_________._____ _________._____

0452 614.2500

MGS Thrie Beam Transition LF

195.000

_________._____ _________._____

0454 614.2610

MGS Guardrail Terminal EAT EACH

7.000

_________._____ _________._____

0456 614.2620

MGS Guardrail Terminal Type 2 EACH

2.000

_________._____ _________._____

0458 616.0100

Fence Woven Wire (height) 01. 4-Feet LF

35,343.000

_________._____ _________._____
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0460 616.0206

Fence Chain Link 6-FT LF

18,169.000

_________._____ _________._____

0462 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1440-15-71

EACH

1.000

_________._____ _________._____

0464 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0466 620.0300

Concrete Median Sloped Nose SF

1,728.000

_________._____ _________._____

0468 624.0100

Water MGAL

5,301.000

_________._____ _________._____

0470 625.0500

Salvaged Topsoil SY

1,004,465.000

_________._____ _________._____

0472 627.0200

Mulching SY

785,318.000

_________._____ _________._____

0474 628.1504

Silt Fence LF

43,255.000

_________._____ _________._____

0476 628.1520

Silt Fence Maintenance LF

96,341.000

_________._____ _________._____

0478 628.1905

Mobilizations Erosion Control EACH

58.000

_________._____ _________._____

0480 628.1910

Mobilizations Emergency Erosion Control EACH

36.000

_________._____ _________._____

0482 628.2004

Erosion Mat Class I Type B SY

172,891.000

_________._____ _________._____

0484 628.2008

Erosion Mat Urban Class I Type B SY

63,798.000

_________._____ _________._____

0486 628.2031

Erosion Mat Class III Type A SY

601.000

_________._____ _________._____

0488 628.6510

Soil Stabilizer Type B ACRE

4.000

_________._____ _________._____

0490 628.7005

Inlet Protection Type A EACH

28.000

_________._____ _________._____
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0492 628.7010

Inlet Protection Type B EACH

4.000

_________._____ _________._____

0494 628.7015

Inlet Protection Type C EACH

335.000

_________._____ _________._____

0496 628.7020

Inlet Protection Type D EACH

3.000

_________._____ _________._____

0498 628.7504

Temporary Ditch Checks LF

5,319.000

_________._____ _________._____

0500 628.7555

Culvert Pipe Checks EACH

280.000

_________._____ _________._____

0502 628.7570

Rock Bags EACH

595.000

_________._____ _________._____

0504 629.0210

Fertilizer Type B CWT

637.800

_________._____ _________._____

0506 630.0120

Seeding Mixture No. 20 LB

15,110.000

_________._____ _________._____

0508 630.0130

Seeding Mixture No. 30 LB

14,112.000

_________._____ _________._____

0510 630.0140

Seeding Mixture No. 40 LB

4,593.000

_________._____ _________._____

0512 630.0200

Seeding Temporary LB

1,751.000

_________._____ _________._____

0514 630.0300

Seeding Borrow Pit LB

175.000

_________._____ _________._____

0516 630.0500

Seed Water MGAL

22,559.000

_________._____ _________._____

0518 632.0101

Trees (species) (size) (root) 01. (Red
Maple)(#25)(CG)

EACH

125.000

_________._____ _________._____

0520 632.0101

Trees (species) (size) (root) 02. (Silver
Maple)(#25)(CG)

EACH

125.000

_________._____ _________._____

0522 632.0101

Trees (species) (size) (root) 03. (Quaking
Aspen)(#25)(CG)

EACH

125.000

_________._____ _________._____
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Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0524 632.0101

Trees (species) (size) (root) 04. (River
Birch)(#20)(CG)

EACH

125.000

_________._____ _________._____

0526 632.0101

Trees (species) (size) (root) 05. (Yellow
Birch)(#15)(CG)

EACH

125.000

_________._____ _________._____

0528 632.0101

Trees (species) (size) (root) 06.
(American Elm)(#25)(CG)

EACH

125.000

_________._____ _________._____

0530 632.0101

Trees (species) (size) (root) 07. (Swamp
White Oak)(#25)(CG)

EACH

125.000

_________._____ _________._____

0532 632.0101

Trees (species) (size) (root) 08. (Black
Willow)(#15)(CG)

EACH

125.000

_________._____ _________._____

0534 632.0101

Trees (species) (size) (root) 09.
(Speckled Adler)(#2)(CG)

EACH

125.000

_________._____ _________._____

0536 632.0101

Trees (species) (size) (root) 10.
(Tamarack)(#15)(CG)

EACH

125.000

_________._____ _________._____

0538 632.9101

Landscape Planting Surveillance and
Care Cycles

EACH

24.000

_________._____ _________._____

0540 633.0100

Delineator Posts Steel EACH

83.000

_________._____ _________._____

0542 633.0500

Delineator Reflectors EACH

83.000

_________._____ _________._____

0544 633.1000

Delineators Barrier Wall EACH

83.000

_________._____ _________._____

0546 633.1100

Delineators Temporary EACH

35.000

_________._____ _________._____

0548 633.5200

Markers Culvert End EACH

250.000

_________._____ _________._____

0550 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

36.000

_________._____ _________._____

0552 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

88.000

_________._____ _________._____
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0554 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

59.000

_________._____ _________._____

0556 635.0200

Sign Supports Structural Steel HS LB

3,885.000

_________._____ _________._____

0558 637.1220

Signs Type I Reflective SH SF

272.000

_________._____ _________._____

0560 637.2210

Signs Type II Reflective H SF

2,786.220

_________._____ _________._____

0562 637.2215

Signs Type II Reflective H Folding SF

42.420

_________._____ _________._____

0564 637.2230

Signs Type II Reflective F SF

186.250

_________._____ _________._____

0566 638.2602

Removing Signs Type II EACH

137.000

_________._____ _________._____

0568 638.3000

Removing Small Sign Supports EACH

141.000

_________._____ _________._____

0570 642.5401

Field Office Type D EACH

2.000

_________._____ _________._____

0572 643.0300

Traffic Control Drums DAY

265,931.000

_________._____ _________._____

0574 643.0420

Traffic Control Barricades Type III DAY

49,124.000

_________._____ _________._____

0576 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

506.000

_________._____ _________._____

0578 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

506.000

_________._____ _________._____

0580 643.0705

Traffic Control Warning Lights Type A DAY

68,539.000

_________._____ _________._____

0582 643.0715

Traffic Control Warning Lights Type C DAY

21,033.000

_________._____ _________._____

0584 643.0800

Traffic Control Arrow Boards DAY

540.000

_________._____ _________._____
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0586 643.0900

Traffic Control Signs DAY

81,149.000

_________._____ _________._____

0588 643.0920

Traffic Control Covering Signs Type II EACH

1,093.000

_________._____ _________._____

0590 643.1050

Traffic Control Signs PCMS DAY

217.000

_________._____ _________._____

0592 643.1070

Traffic Control Cones 42-Inch DAY

1,430.000

_________._____ _________._____

0594 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0596 645.0105

Geotextile Type C SY

186.000

_________._____ _________._____

0598 645.0111

Geotextile Type DF Schedule A SY

380.000

_________._____ _________._____

0600 645.0112

Geotextile Type DF Schedule B SY

92.000

_________._____ _________._____

0602 645.0120

Geotextile Type HR SY

1,222.000

_________._____ _________._____

0604 645.0130

Geotextile Type R SY

3,348.000

_________._____ _________._____

0606 646.1020

Marking Line Epoxy 4-Inch LF

44,263.000

_________._____ _________._____

0608 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

134,257.000

_________._____ _________._____

0610 646.3020

Marking Line Epoxy 8-Inch LF

200.000

_________._____ _________._____

0612 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

591.000

_________._____ _________._____

0614 646.3555

Marking Line Grooved Contrast
Permanent Tape 8-Inch

LF

12,748.000

_________._____ _________._____

0616 646.5020

Marking Arrow Epoxy EACH

26.000

_________._____ _________._____
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0618 646.5120

Marking Word Epoxy EACH

27.000

_________._____ _________._____

0620 646.5220

Marking Symbol Epoxy EACH

4.000

_________._____ _________._____

0622 646.6120

Marking Stop Line Epoxy 18-Inch LF

312.000

_________._____ _________._____

0624 646.6220

Marking Yield Line Epoxy 18-Inch EACH

18.000

_________._____ _________._____

0626 646.6320

Marking Dotted Extension Epoxy 18-Inch LF

335.000

_________._____ _________._____

0628 646.7120

Marking Diagonal Epoxy 12-Inch LF

1,083.000

_________._____ _________._____

0630 646.7220

Marking Chevron Epoxy 24-Inch LF

282.000

_________._____ _________._____

0632 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

1,746.000

_________._____ _________._____

0634 646.8120

Marking Curb Epoxy LF

3,806.000

_________._____ _________._____

0636 646.8220

Marking Island Nose Epoxy EACH

10.000

_________._____ _________._____

0638 646.8320

Marking Parking Stall Epoxy LF

1,690.000

_________._____ _________._____

0640 646.9000

Marking Removal Line 4-Inch LF

5,045.000

_________._____ _________._____

0642 646.9100

Marking Removal Line 8-Inch LF

534.000

_________._____ _________._____

0644 649.0105

Temporary Marking Line Paint 4-Inch LF

125,862.000

_________._____ _________._____

0646 649.0120

Temporary Marking Line Epoxy 4-Inch LF

65,335.000

_________._____ _________._____

0648 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

1,243.000

_________._____ _________._____
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0650 649.0205

Temporary Marking Line Paint 8-Inch LF

200.000

_________._____ _________._____

0652 649.0220

Temporary Marking Line Epoxy 8-Inch LF

560.000

_________._____ _________._____

0654 649.0760

Temporary Marking Raised Pavement
Marker Type I

EACH

32.000

_________._____ _________._____

0656 649.0905

Temporary Marking Diagonal Paint 12-
Inch

LF

170.000

_________._____ _________._____

0658 650.4000

Construction Staking Storm Sewer EACH

283.000

_________._____ _________._____

0660 650.4500

Construction Staking Subgrade LF

107,001.000

_________._____ _________._____

0662 650.5000

Construction Staking Base LF

76,100.000

_________._____ _________._____

0664 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

28,715.000

_________._____ _________._____

0666 650.6000

Construction Staking Pipe Culverts EACH

54.000

_________._____ _________._____

0668 650.6500

Construction Staking Structure Layout
(structure) 01. B-20-0202

LUMP SUM _________._____LS

0670 650.6500

Construction Staking Structure Layout
(structure) 02. B-20-0203

LUMP SUM _________._____LS

0672 650.6500

Construction Staking Structure Layout
(structure) 03. B-20-0204

LUMP SUM _________._____LS

0674 650.6500

Construction Staking Structure Layout
(structure) 04. C-20-0061

LUMP SUM _________._____LS

0676 650.6500

Construction Staking Structure Layout
(structure) 05. R-20-0041

LUMP SUM _________._____LS
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0678 650.6500

Construction Staking Structure Layout
(structure) 06. R-20-0042

LUMP SUM _________._____LS

0680 650.6500

Construction Staking Structure Layout
(structure) 07. R-20-0047

LUMP SUM _________._____LS

0682 650.6500

Construction Staking Structure Layout
(structure) 08. S-20-0069

LUMP SUM _________._____LS

0684 650.6500

Construction Staking Structure Layout
(structure) 09. S-20-0070

LUMP SUM _________._____LS

0686 650.7000

Construction Staking Concrete
Pavement

LF

44,300.000

_________._____ _________._____

0688 650.8000

Construction Staking Resurfacing
Reference

LF

1,800.000

_________._____ _________._____

0690 650.8500

Construction Staking Electrical
Installations (project) 01. 1440-15-71

LUMP SUM _________._____LS

0692 650.9000

Construction Staking Curb Ramps EACH

98.000

_________._____ _________._____

0694 650.9910

Construction Staking Supplemental
Control (project) 01. 1440-15-71

LUMP SUM _________._____LS

0696 650.9920

Construction Staking Slope Stakes LF

108,801.000

_________._____ _________._____

0698 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

10,055.000

_________._____ _________._____

0700 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

290.000

_________._____ _________._____

0702 652.0615

Conduit Special 3-Inch LF

420.000

_________._____ _________._____

0704 652.0800

Conduit Loop Detector LF

620.000

_________._____ _________._____
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0706 653.0164

Pull Boxes Non-Conductive 24x42-Inch EACH

52.000

_________._____ _________._____

0708 654.0101

Concrete Bases Type 1 EACH

5.000

_________._____ _________._____

0710 654.0102

Concrete Bases Type 2 EACH

1.000

_________._____ _________._____

0712 654.0105

Concrete Bases Type 5 EACH

70.000

_________._____ _________._____

0714 654.0113

Concrete Bases Type 13 EACH

1.000

_________._____ _________._____

0716 654.0120

Concrete Bases Type 10-Special EACH

1.000

_________._____ _________._____

0718 654.0220

Concrete Control Cabinet Bases Type 10 EACH

7.000

_________._____ _________._____

0720 655.0230

Cable Traffic Signal 5-14 AWG LF

3,910.000

_________._____ _________._____

0722 655.0240

Cable Traffic Signal 7-14 AWG LF

485.000

_________._____ _________._____

0724 655.0260

Cable Traffic Signal 12-14 AWG LF

780.000

_________._____ _________._____

0726 655.0305

Cable Type UF 2-12 AWG Grounded LF

470.000

_________._____ _________._____

0728 655.0515

Electrical Wire Traffic Signals 10 AWG LF

2,110.000

_________._____ _________._____

0730 655.0610

Electrical Wire Lighting 12 AWG LF

13,990.000

_________._____ _________._____

0732 655.0615

Electrical Wire Lighting 10 AWG LF

27,570.000

_________._____ _________._____

0734 655.0625

Electrical Wire Lighting 6 AWG LF

8,493.000

_________._____ _________._____

0736 655.0700

Loop Detector Lead In Cable LF

4,235.000

_________._____ _________._____

0738 655.0800

Loop Detector Wire LF

2,440.000

_________._____ _________._____
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0740 656.0200

Electrical Service Meter Breaker
Pedestal (location) 01. STH 23 &
Wisconsin American Roundabout

LUMP SUM _________._____LS

0742 656.0200

Electrical Service Meter Breaker
Pedestal (location) 02. South Jughandle

LUMP SUM _________._____LS

0744 656.0200

Electrical Service Meter Breaker
Pedestal (location) 03. North Jughandle

LUMP SUM _________._____LS

0746 656.0200

Electrical Service Meter Breaker
Pedestal (location) 04. CTH UU South
Roundabout

LUMP SUM _________._____LS

0748 656.0200

Electrical Service Meter Breaker
Pedestal (location) 05. CTH UU North
Roundabout

LUMP SUM _________._____LS

0750 656.0200

Electrical Service Meter Breaker
Pedestal (location) 06. Park and Ride

LUMP SUM _________._____LS

0752 656.0200

Electrical Service Meter Breaker
Pedestal (location) 07. 151 SB & 23

LUMP SUM _________._____LS

0754 656.0200

Electrical Service Meter Breaker
Pedestal (location) 08. CTH K

LUMP SUM _________._____LS

0756 657.0100

Pedestal Bases EACH

5.000

_________._____ _________._____

0758 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

66.000

_________._____ _________._____

0760 657.0315

Poles Type 4 EACH

1.000

_________._____ _________._____

0762 657.0322

Poles Type 5-Aluminum EACH

65.000

_________._____ _________._____

0764 657.0352

Poles Type 10-Special EACH

1.000

_________._____ _________._____
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0766 657.0360

Poles Type 13 EACH

1.000

_________._____ _________._____

0768 657.0420

Traffic Signal Standards Aluminum 13-FT EACH

2.000

_________._____ _________._____

0770 657.0425

Traffic Signal Standards Aluminum 15-FT EACH

1.000

_________._____ _________._____

0772 657.0430

Traffic Signal Standards Aluminum 10-FT EACH

1.000

_________._____ _________._____

0774 657.0546

Monotube Arms 45-FT-Special EACH

1.000

_________._____ _________._____

0776 657.0550

Monotube Arms 50-FT EACH

1.000

_________._____ _________._____

0778 657.0710

Luminaire Arms Truss Type 4 1/2-Inch
Clamp 12-FT

EACH

66.000

_________._____ _________._____

0780 658.0173

Traffic Signal Face 3S 12-Inch EACH

8.000

_________._____ _________._____

0782 658.0174

Traffic Signal Face 4S 12-Inch EACH

3.000

_________._____ _________._____

0786 658.0500

Pedestrian Push Buttons EACH

7.000

_________._____ _________._____

0788 658.5069

Signal Mounting Hardware (location) 01.
USH 151 SB Ramp & STH 23

LUMP SUM _________._____LS

0790 658.5069

Signal Mounting Hardware (location) 02.
USH 151 NB Ramp & STH 23

LUMP SUM _________._____LS

0792 659.1115

Luminaires Utility LED A EACH

3.000

_________._____ _________._____

0794 659.1120

Luminaires Utility LED B EACH

52.000

_________._____ _________._____

0796 659.1125

Luminaires Utility LED C EACH

11.000

_________._____ _________._____

0798 659.2130

Lighting Control Cabinets 120/240 30-
Inch

EACH

1.000

_________._____ _________._____
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Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC  2021227

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0800 661.0200

Temporary Traffic Signals for
Intersections (location) 01. STH 23 &
USH 151 NB Ramp

LUMP SUM _________._____LS

0802 661.0200

Temporary Traffic Signals for
Intersections (location) 02. USH 151 &
CTH K

LUMP SUM _________._____LS

0804 690.0150

Sawing Asphalt LF

6,992.000

_________._____ _________._____

0806 690.0250

Sawing Concrete LF

13,160.000

_________._____ _________._____

1.00000

0808 715.0415

Incentive Strength Concrete Pavement DOL

46,737.600

46,737.60

1.00000

0810 715.0502

Incentive Strength Concrete Structures DOL

16,346.000

16,346.00

1.00000

0812 715.0603

Incentive Strength Concrete Barrier DOL

7,116.000

7,116.00

1.00000

0814 715.0710

Optimized Aggregate Gradation Incentive DOL

118,647.000

118,647.00

1.00000

0816 740.0440

Incentive IRI Ride DOL

40,746.000

40,746.00

5.00000

0818 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,100.000

10,500.00

5.00000

0820 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

5,760.000

28,800.00

0822 SPV.0035

Special 01. Roadway Embankment CY

913,772.000

_________._____ _________._____

0824 SPV.0035

Special 02. Foundation Backfill CY

1,740.000

_________._____ _________._____

0826 SPV.0060

Special 01. Vertical Impact Recovery
Panel

EACH

29.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0828 SPV.0060

Special 02. Vertical Impact Recovery
Panel Base

EACH

29.000

_________._____ _________._____

0830 SPV.0060

Special 03. Temporary Inlet Cover EACH

2.000

_________._____ _________._____

0832 SPV.0060

Special 04. Storm Sewer Plug EACH

27.000

_________._____ _________._____

0834 SPV.0060

Special 05. Temporary Slope Drain EACH

3.000

_________._____ _________._____

0836 SPV.0060

Special 06. Soil Nail Verification Tests R-
20-47

EACH

3.000

_________._____ _________._____

0838 SPV.0060

Special 07. Soil Nail Proof Tests R-20-47 EACH

5.000

_________._____ _________._____

0840 SPV.0060

Special 08. Installing City of Fond du Lac
Luminaire Poles and Arms

EACH

4.000

_________._____ _________._____

0842 SPV.0085

Special 01. Seeding Wet Meadow Mix LB

4.000

_________._____ _________._____

0844 SPV.0090

Special 01. Temporary Barrier Wall
Fabric

LF

1,084.000

_________._____ _________._____

0846 SPV.0090

Special 02. Relapping Guardrail LF

341.000

_________._____ _________._____

0848 SPV.0090

Special 03. Fence Chain Link Polymer-
Coated 5-FT

LF

627.000

_________._____ _________._____

0850 SPV.0090

Special 04. Fence Chain Link Polymer-
Coated 6-FT

LF

664.000

_________._____ _________._____

0852 SPV.0090

Special 05. Fence Chain Link Polymer-
Coated 4-FT

LF

184.000

_________._____ _________._____

0854 SPV.0105

Special 01. Temporary Vehicle Detection
System, STH 23 & USH 151 NB Ramp

LUMP SUM _________._____LS
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0856 SPV.0105

Special 02. Temporary Vehicle Detection
System, USH 151 & CTH K

LUMP SUM _________._____LS

0858 SPV.0105

Special 03. Removing City of Fond du
Lac Lighting System

LUMP SUM _________._____LS

0860 SPV.0165

Special 01. Wall Concrete Panel
Mechanically Stabilized Earth  R-20-41

SF

7,462.000

_________._____ _________._____

0862 SPV.0165

Special 02. Wall Modular Block
Mechanically Stabilized Earth  R-20-42

SF

6,230.000

_________._____ _________._____

0864 SPV.0165

Special 03. Soil Nail Retaining Walls R-
20-47

SF

1,620.000

_________._____ _________._____

0866 SPV.0195

Special 01. Cold Patch TON

10.000

_________._____ _________._____

0868 531.2024

Drilling Shaft 24-Inch LF

64.000

_________._____ _________._____

0870 658.0416

Pedestrian Signal Face 16-Inch EACH

7.000

_________._____ _________._____

0872 SPV.0195

Special 02. Segregation and Disposal of
Demolition Debris

TON

75.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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