



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

March 8, 2021

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #11: 1440-15-71, WISC 2021 227
Fond du Lac - Plymouth
USH 151 – Seven Hills Road
STH 23
Fond du Lac County

Letting of March 9, 2021

This is Addendum No. 03, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Traffic

Added Special Provisions	
Article No.	Description
67	Notice to Contractor – Parcel Number 202

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
415.0090	Concrete Pavement 9-Inch	SY	38,590	4,332	42,912

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
881-882	Miscellaneous Quantities – Concrete Pavement Quantity Table Updated

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 03

1440-15-71

March 8, 2021

Special Provisions

4. Traffic

Add the following paragraph

Hilltop Drive shall remain open until Irene Drive has been constructed and open to traffic.

67. Notice to Contractor – Parcel Number 202

The Chad M. & Emily R Zimmerman property, parcel number 202 as shown in the plat, is not expected to be vacated until January 1, 2021. Do not perform work on this property nor remove its driveway access until the property has been vacated and approval is received from the engineer.

Schedule of Items

Attached, dated March 8, are the revised Schedule of Items Page 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 881 and 882

END OF ADDENDUM

NOTE: ALL ITEMS ON THIS SHEET ARE CATEGORY 0010 UNLESS OTHERWISE NOTED.

CONCRETE SUMMARY

STAGE	STATION	TO	STATION	CONCRETE PAVEMENT 8-INCH (SY)	CONCRETE PAVEMENT 9-INCH (SY)	CONCRETE PAVEMENT 10-INCH (SY)	CONCRETE PAVEMENT GAPS (EACH)	CONCRETE TRUCK APRON 12-INCH (SY)
415.0080 415.0090 415.0100 415.0210 416.0512								
CONCRETE PAVEMENT 8-INCH (SY) CONCRETE PAVEMENT 10-INCH (SY) CONCRETE PAVEMENT GAPS (EACH) CONCRETE TRUCK APRON 12-INCH (SY)								
STAGE 2	STH 23 EB							
	101+83 EB	-	109+62 EB	---	---	2,575	---	---
	WISCONSIN AMERICAN ROUNDABOUT							
	111+20 EB	-	135+63 EB	---	---	1,913	---	779
	137+63 EB	-	161+35 EB	---	---	11,171	6	---
	161+35 EB	-	192+03 EB	---	---	11,366	---	---
	192+03 EB	-		---	---	11,337	1	---
STAGE 2	STH 23 WB							
	102+29 WB	-	109+74 WB	---	---	2,158	---	---
	111+42 WB	-	113+70 WB	---	---	610	---	---
	204+28 WB	-	254+04 WB	---	---	17,238	2	---
	254+04 WB	-	287+67 WB	---	---	11,049	3	---
	287+67 WB	-	309+28 WB	---	---	3,193	2	---
	309+28 WB	-	365+33 WB	---	---	17,763	3	---
	365+33 WB	-	384+00 WB	---	---	6,585	1	---
	WISCONSIN AMERICAN DRIVE							
	60+00 WAN	-	61+40 WAN	279	---	---	---	---
	63+60 WAN	-	65+25 WAN	335	---	---	---	---
	60+10 WAS	-	61+42 WAS	265	---	---	---	---
	63+69 WAS	-	65+30 WAS	342	---	---	---	---
	CTH K							
	CTH K SOUTH ROUNDABOUT							
STAGE 2 TOTALS				1,221	38,590	58,368	18	1,199
STAGE 3								
	STH 23 EB							
	101+83 EB	-	102+52 EB	---	---	91	---	---
	192+03 EB	-	203+00 EB	---	---	3,655	---	---
	203+00 EB	-	236+00 EB	---	---	12,058	---	---
	STH 23 WB							
	102+29 WB	-	105+65 WB	---	---	448	---	---
	113+70 WB	-	135+65 WB	---	---	10,130	---	---
	137+65 WB	-	160+00 WB	---	---	10,022	---	---
	160+00 WB	-	204+28 WB	---	---	20,468	---	---
	CTH K							
	CTH K NORTH ROUNDABOUT							
				---	---	---	---	420

11,049
3,193
17,763
7515

Addendum No. 03
ID 1440-15-71
Revised Sheet 881
March 8, 2021

NOTE: ALL ITEMS ON THIS SHEET ARE CATEGORY 0010 UNLESS OTHERWISE NOTED.

CONCRETE PAVEMENT (CONTINUED)

STAGE	STATION TO	STATION	CONCRETE PAVEMENT 8-INCH (SY)	CONCRETE PAVEMENT 9-INCH (SY)	CONCRETE PAVEMENT 10-INCH (SY)	CONCRETE PAVEMENT GAPS (EACH)	CONCRETE TRUCK APRON 12-INCH (SY)
STAGE 3 (CONTINUED)							
CTH UU							
CTH UU SOUTH ROUNDABOUT			---	---	---	---	572
CTH UU NORTH ROUNDABOUT			---	---	---	---	509
CTH UU RAMP A							
201+93 RPA - 202+79 RPA			---	---	---	---	67
CTH UU RAMP B							
202+99 RPB - 203+64 RPB			---	---	---	---	32
CTH UU RAMP C							
202+41 RPC - 202+50 RPC			---	---	---	---	2
CTH UU RAMP D							
203+94 RPD - 204+94 RPD			---	---	---	---	79
STAGE 3 TOTALS			0	0	56,872	0	1,681
STAGE 4							
USH 151 SB OFF RAMP							
900+72 SBR - 904+38 SBR			---	---	---	---	---
STAGE 4 TOTALS			0	0	726	0	0
PROJECT TOTALS			1,221	38,590	115,966	18	2,880
				42,912			

38,590
42,912

CONCRETE PAVEMENT APPROACH SLAB

STATION	TO	STATION	(SY)
135+63 EB	-	135+83 EB	111
137+43 EB	-	137+63 EB	111
135+65 WB	-	135+85 WB	106
137+45 WB	-	137+65 WB	105
PROJECT TOTALS			433

415.0410

CONCRETE DRIVEWAY

ROAD	STATION	LOCATION	(SY)
STH 23			
	2+45+00 WB	LT	490
	10+40 HTC	RT	62
HILLTOP CONNECTOR			
	1+00 HTE	RT	36
CTH UU			
	21+26 UUS	LT	36
PROJECT TOTAL			638

416.0160

6-INCH

Addendum No. 03
ID 1440-15-71
Revised Sheet 882
March 8, 2021



Proposal Schedule of Items

Proposal ID: 20210309011 Project(s): 1440-15-71

Federal ID(s): WISC 2021227

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	214.0100 Obliterating Old Road	14.000 STA	_____.	_____.
0096	305.0110 Base Aggregate Dense 3/4-Inch	22,701.000 TON	_____.	_____.
0098	305.0120 Base Aggregate Dense 1 1/4-Inch	223,916.000 TON	_____.	_____.
0100	310.0110 Base Aggregate Open-Graded	158.000 TON	_____.	_____.
0102	310.0115 Base Aggregate Open-Graded	12.000 CY	_____.	_____.
0104	311.0110 Breaker Run	4,357.000 TON	_____.	_____.
0106	311.0115 Breaker Run	62.000 CY	_____.	_____.
0108	312.0110 Select Crushed Material	72,947.200 TON	_____.	_____.
0110	415.0080 Concrete Pavement 8-Inch	1,221.000 SY	_____.	_____.
0112	415.0090 Concrete Pavement 9-Inch	42,912.000 SY	_____.	_____.
0114	415.0100 Concrete Pavement 10-Inch	115,966.000 SY	_____.	_____.
0116	415.0210 Concrete Pavement Gaps	18.000 EACH	_____.	_____.
0118	415.0410 Concrete Pavement Approach Slab	240.000 SY	_____.	_____.
0120	415.5110.S Concrete Pavement Joint Layout	1.000 LS	_____.	_____.
0122	416.0160 Concrete Driveway 6-Inch	638.000 SY	_____.	_____.
0124	416.0512 Concrete Truck Apron 12-Inch	2,880.000 SY	_____.	_____.
0126	416.0610 Drilled Tie Bars	413.000 EACH	_____.	_____.