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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

February 23, 2021 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #35: 8814-00-70, WISC 2021 248   

Sarona – Birchwood  
CTH T South to CTH T North  
CTH D     
Washburn County 

 

 
Letting of March 9, 2021 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.4520 Marking Line Same Day Epoxy 4-Inch LF 0 11,187 11,187 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.4505 Marking Line Same Day Paint 4-Inch LF 11,187 -11,187 0 
 
Schedule of Items 
Attached, dated February 23, 2021, are the revised Schedule of Items Pages 1 – 3. 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
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Proposal ID: 20210309035 Project(s): 8814-00-70

Federal ID(s): WISC  2021248

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 204.0110

Removing Asphaltic Surface SY

40.000

_________._____ _________._____

0004 204.0115

Removing Asphaltic Surface Butt Joints SY

1,814.000

_________._____ _________._____

0006 211.0100

Prepare Foundation for Asphaltic Paving
(project) 01. 8814-00-70

LUMP SUM _________._____LS

0008 213.0100

Finishing Roadway (project) 01. 8814-
00-70

EACH

1.000

_________._____ _________._____

0010 305.0110

Base Aggregate Dense 3/4-Inch TON

2,429.000

_________._____ _________._____

0012 325.0100

Pulverize and Relay SY

34,670.000

_________._____ _________._____

0014 455.0605

Tack Coat GAL

1,733.000

_________._____ _________._____

1.00000

0016 460.2000

Incentive Density HMA Pavement DOL

7,770.000

7,770.00

0018 460.5223

HMA Pavement 3 LT 58-28 S TON

4,370.000

_________._____ _________._____

0020 460.5244

HMA Pavement 4 LT 58-34 S TON

3,400.000

_________._____ _________._____

0022 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 8814-00-70

EACH

1.000

_________._____ _________._____

0024 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0026 624.0100

Water MGAL

50.000

_________._____ _________._____

0028 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

14.000

_________._____ _________._____

0030 637.2210

Signs Type II Reflective H SF

114.360

_________._____ _________._____

0032 637.2230

Signs Type II Reflective F SF

30.750

_________._____ _________._____
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Proposal ID: 20210309035 Project(s): 8814-00-70

Federal ID(s): WISC  2021248

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 638.2602

Removing Signs Type II EACH

15.000

_________._____ _________._____

0036 638.3000

Removing Small Sign Supports EACH

15.000

_________._____ _________._____

0038 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0040 643.0900

Traffic Control Signs DAY

625.000

_________._____ _________._____

0042 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0044 646.1020

Marking Line Epoxy 4-Inch LF

21,655.000

_________._____ _________._____

0048 646.6120

Marking Stop Line Epoxy 18-Inch LF

40.000

_________._____ _________._____

0050 648.0100

Locating No-Passing Zones MI

2.000

_________._____ _________._____

0052 649.0105

Temporary Marking Line Paint 4-Inch LF

22,374.000

_________._____ _________._____

0054 650.8000

Construction Staking Resurfacing
Reference

LF

10,937.000

_________._____ _________._____

0056 650.9910

Construction Staking Supplemental
Control (project) 01. 8814-00-70

LUMP SUM _________._____LS

0058 690.0150

Sawing Asphalt LF

18.000

_________._____ _________._____

1.00000

0060 740.0440

Incentive IRI Ride DOL

4,144.000

4,144.00

5.00000

0062 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

300.000

1,500.00

5.00000

0064 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

300.000

1,500.00

0066 646.4520

Marking Line Same Day Epoxy 4-Inch LF

11,187.000

_________._____ _________._____
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Proposal ID: 20210309035 Project(s): 8814-00-70

Federal ID(s): WISC  2021248

Section: 0001 _________._____Total:

Total Bid: _________._____
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