



Wisconsin Department of Transportation

September 13, 2021

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #24: 2565-07-70, WISC 2021442
Green Bay Rd, Village of Brown Deer
Teutonia Avenue Intersection
STH 57
Milwaukee County

2150-00-72
Brown Deer Road
STH 100, B-40-504, B-40-505
STH 100
Milwaukee County

2270-04-70, WISC 2021441
STH 57-Vil Brown Deer & City Mequon
Teutonia Avenue to Mequon Road
STH 57
Milwaukee & Ozaukee County

Letting of September 14, 2021

This is Addendum No. 03, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
24	Material Stockpile and Equipment Storage.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 03
2150-00-72, 2270-04-70, 2565-07-70
September 13, 2021

Special Provisions

24. Material Stockpile and Equipment Storage.

Replace entire article language with the following:

Submit a map showing all proposed material stockpile and equipment storage locations to the engineer 14 calendar days before either the preconstruction conference or proposed use, whichever comes first. Identify the purpose; length, width & height; and duration of material stockpile or equipment storage at each location. Do not stockpile material or store equipment until the engineer approves.

Material stockpiles and equipment storage shall be 3 feet from sidewalks and shall not inhibit intersection or driveway vision triangles.

END OF ADDENDUM