



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

November 4, 2021

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #16: 1440-15-78, WISC 2022041
Fond du Lac - Plymouth
Seven Hills Road – CTH P
STH 23
Fond du Lac County

Letting of November 9, 2021

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0105	Temporary Marking Line Paint 4-Inch	LF	81,874	167,072	248,946

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
48	Miscellaneous Quantities – Revised quantity for Temporary Marking line 4-Inch

Schedule of Items

Attached, dated November 4, 2021, are the revised Schedule of Items Page 3.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 48

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 1440-15-78
Revised Sheet 48
November 9, 2021

PAVEMENT MARKING SUMMARY

STATION TO	STATION	LOCATION	MARKING LINE GROOVED WET REF EPOXY	MARKING LINE GROOVED CONTRAST PERMANENT	MARKING LINE GROOVED CONTRAST PERMANENT TAPE 8-INCH	MARKING CHEVRON EPOXY 24-INCH	TEMPORARY MARKING LINE PAINT 4-INCH	TEMPORARY MARKING LINE CONTRAST TAPE 4-INCH	TEMPORARY MARKING LINE REMOVABLE TAPE 8-INCH	TEMPORARY MARKING LINE REMOVABLE MASK OUT TAPE 6-INCH	REMARKS
401+50	- 408+10	STH 23 EB									TRANSITION TO LANE CLOSURE
429+92	- 442+29	STH 23 EB	1237	309						660	MAINLINE
450+62	- 461+25	STH 23 EB	1063	266							MAINLINE
511+32	- 533+00	STH 23 WB	2168	542							MAINLINE
540+78	- 569+70	STH 23 WB	2892	723							MAINLINE
587+91	- 604+00	STH 23 WB	1609	402							MAINLINE
611+50	- 628+06	STH 23 WB	1656	414	400						MAINLINE
640+00	- 659+23	STH 23 WB	1923	481							MAINLINE
669+79	- 687+50	STH 23 WB	1771	443							MAINLINE
692+50	- 705+50	STH 23 WB		165					100		MAINLINE THRU CTH G ON-RAMP
715+50	- 722+10	STH 23 WB		165							TRANSITION TO LANE CLOSURE
765+90	- 772+50	STH 23 EB		165							TRANSITION TO LANE CLOSURE
781+19	- 803+11	STH 23 EB	2192	548	355						MAINLINE UP TO CTH U
808+77	- 816+00	STH 23 EB	723	181	400						MAINLINE UP TO R-CUT
823+00	- 863+20	STH 23 EB	3870	3866	691						MAINLINE THRU SPRING VALLEY DR
863+20	- 882+00	STH 23 EB	1880	470							MAINLINE THRU SCENIC VIEW DR
891+48	- 903+55	STH 23 EB	1117	302							MAINLINE THRU WEST R-CUT
903+55	- 919+30	STH 23 EB	1575	394	830	81					MAINLINE THRU CTH T NORTH
919+30	- 946+79	STH 23 EB	2659	2707	400						MAINLINE THRU WEST R-CUT
946+79	- 956+00	STH 23 EB	798	230	352						MAINLINE THRU CTH T SOUTH
956+00	- 967+50	STH 23 EB	1150	288	450	152					MAINLINE THRU SUGARBUSH RD
973+00	- 984+50	STH 23 EB	1150	288	680	58					MAINLINE UP TO CTH A
990+45	- 1001+00	STH 23 EB	1055	928	456						MAINLINE THRU R-CUT
1001+00	- 1015+39	STH 23 EB	1292	1439	359						MAINLINE THRU PLANK RD
1015+39	- 1024+77	STH 23 EB	938	938	360						MAINLINE TO JULIE CT
1039+33	- 1056+61	STH 23 EB	1728	1628	250						MAINLINE THRU RIDGE RD
1060+42	- 1074+57	STH 23 EB	1325	1400	354						RIDGE RD THRU WEST R-CUT
1074+57	- 1081+60	STH 23 EB	703	176							MAINLINE THRU CTH S
1102+54	- 1120+27	STH 23 EB	1773	443							MAINLINE
SUBTOTAL 0010			40,247	10,564	5,983	291	248,946	5,260	100	2,580	
PROJECT TOTAL 0010			80,694	10,654	5,983	291	248,946	5,260	100	2,580	

* INCLUDES WHITE AND YELLOW EDGELINES PLACED BETWEEN PAVEMENT LAYERS



Proposal Schedule of Items

Proposal ID: 20211109016 Project(s): 1440-15-78

Federal ID(s): WISC 2022041

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	80,694.000 LF	_____.	_____.
0066	646.1555 Marking Line Grooved Contrast Permanent Tape 4-Inch	10,654.000 LF	_____.	_____.
0068	646.3555 Marking Line Grooved Contrast Permanent Tape 8-Inch	5,983.000 LF	_____.	_____.
0070	646.7220 Marking Chevron Epoxy 24-Inch	291.000 LF	_____.	_____.
0072	649.0105 Temporary Marking Line Paint 4-Inch	248,946.000 LF	_____.	_____.
0074	649.0155 Temporary Marking Line Removable Contrast Tape 4-Inch	5,260.000 LF	_____.	_____.
0076	649.0250 Temporary Marking Line Removable Tape 8-Inch	100.000 LF	_____.	_____.
0078	649.0960 Temporary Marking Removable Mask Out Tape 6-Inch	2,580.000 LF	_____.	_____.
0080	650.8000 Construction Staking Resurfacing Reference	40,937.000 LF	_____.	_____.
0082	650.9910 Construction Staking Supplemental Control (project) 01. 1440-15-78	LS	LUMP SUM	_____.
0084	690.0150 Sawing Asphalt	334.000 LF	_____.	_____.
0086	740.0440 Incentive IRI Ride	55,695.000 DOL	1.00000	55,695.00
0088	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,400.000 HRS	5.00000	12,000.00
0090	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	2,100.000 HRS	5.00000	10,500.00

