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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
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4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

January 31, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #02: 1016-05-70   

Tomah – Mauston  
STH 82 Interchng/B29-36,152-155,157  
IH 90    
Juneau County 

 

 
Letting of February 8, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

8 Utilities 
 

Added Special Provisions 
Article 

No. 
Description 

86 Install Pole Mounted Cabinet, Item 673.1225.S 
 

Deleted Special Provisions 
Article 

No. 
Description 

34 
HMA Pavement 4 SMA 58-28 V, HMA Pavement Test Strip Volumetrics, HMA Pavement Test 
Strip Density 

35 Material Transfer Vehicle 1016-05-70 
58 Install Pole Mounted Cabinet, Item 673.0225.S 

 
 
 
 
 
 
 
 
 
 



Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

460.5224 HMA Pavement 4 LT 58-28 S Ton 3,944 104 4,048 
460.7424 HMA Pavement 4 HT 58-28 H Ton 1,089 180 1,269 
531.1100 Concrete Masonry Ancillary Structures Type 

NS 
CY 8.8 6.8 15.6 

531.1140 Steel Reinforcement HS Ancillary Structures 
Type NS 

LB 1,160 940 2,100 

629.0210 Fertilizer Type B CWT 139.5 2.0 141.5 
630.0120 Seeding Mixture No. 20 LB 3,818 45 3,863 
635.0200 Sign Supports Steel HS LB 4,966 214 5,214 
638.4100 Moving Structural Steel Sign Supports Each 5 2 7 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

531.2024 Drilling Shaft 24-Inch LF 0 128 128 
673.1225 Install Pole Mounted Cabinet Each 0 1 1 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

460.0115.S HMA Pavement Test Strips Volumetrics Each 1 -1 0 
460.0120.S HMA Pavement Test Strips Density Each 1 -1 0 
460.6223 HMA Pavement 3 MT 58-28 S Ton 58 -58 0 
460.6224 HMA Pavement 4 MT 58-28 S Ton 45 -45 0 
460.8624 HMA Pavement 4 SMA 58-28 V Ton 180 -180 0 

460.9000.S Material Transfer Vehicle 01. 1016-05-70 Each 1 -1 0 
673.0225.S Install Pole Mounted Cabinet Each 1 -1 0 

 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

2 General Notes (updated Frontier contact) 
12 Typical Sections (changed SMA to HMA) 
20 Typical Sections (Changed MT to LT) 
24 Construction Details (changed SMA to HMA) 

453 Miscellaneous Quantities (Removed Material Transfer Vehicle table) 
454-
457 

Miscellaneous Quantities (Removed 3 MT, 4 MT, and SMA) 

476-
477 

Miscellaneous Quantities (Updated Fertilizer Type B and Seeding Mixture No. 20) 

483 Miscellaneous Quantities (Updated Type I Signs items) 
491 Miscellaneous Quantities (Updated Type I Signs for traffic control items) 

 
 
 
 



Added Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was added) 

3A 
Project Overview (To show Frontier facilities per system maps.  Some areas were not 
shown correctly on the plans and this overview shows all of Frontier’s locations that are 
known at this time.) 

997A-
997G 

Sign Structures S-29-0011 &0012 

 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

1016-05-70 

January 31, 2022 

 
Special Provisions 
 

8. Utilities. 
 

Replace entire section titled Frontier Communications of Wisconsin (Communication) with the following:  

 

Frontier Communications of Wisconsin (Communication) 
Frontier Communications has underground communication facilities along the north side of CTH G. 
Frontier Communications has underground communication facilities along the south side of CTH G, east of 
IH 94. 
Frontier Communications has underground communication facilities along the northeast right of way of IH 94, 
from STA 952+50 to STA 968+50 and connects into a line that crosses IH 94 at STA 968+50. 
Frontier Communications has underground communication facilities that cross CTH G approximately 100-
feet east of IH 94. 
Frontier Communications has underground communication facilities along the south side of STH 82, east of 
the east ramps of IH 94. 
Frontier Communications has underground communication facilities along the north and south sides of STH 
82, west of the west ramps of IH 94. 
Frontier Communications has underground communication facilities that cross STH 82 near Station 153+00 
and continue east along the north and south sides of STH 82. On the north side of STH 82, the facilities turn 
and head north on the east side of Commercial Street. On the south side of STH 82, the facilities run the 
length of the project. 
Frontier Communications has underground communication facilities along the east right of way of IH 94 WB 
off ramp that crosses under IH 94 and heads north along the west side of the IH 94 EB on ramp. 
Frontier Communications has underground communication facilities in the project area that directly conflict 
with the project improvements.  The following work will be performed by Frontier Communications forces 
prior to construction:  Frontier will perform work to discontinue existing facilities along the northeast side of IH 
94 westbound from STA 953+00LT to STA 962+00LT. 
Work planned prior to construction is anticipated to begin on March 7, 2022 and will take approximately 5 
working days to complete. 
 
 

58. DELETED 
 
86. Install Pole Mounted Cabinet, Item 673.1225.S 
 

A  Description 

This special provision describes installing department furnished aluminum enclosures on poles for intelligent 
transportation systems equipment. 

B  Materials 

Use stainless steel bolts, nuts, and washers unless otherwise specified. 

All conductors, terminals, and parts that could be hazardous to maintenance personnel shall be protected 
with suitable insulating material. 

The cabinet will be equipped with service panels. Two panels shall be provided and mounted on the cabinet 
sidewalls. The left side panel shall be designated as "Input/Communications," and the right side panel shall 
be designated as the "Service Panel." 



The service panel will be equipped with a four-outlet handi-box. Wire the handi-box to the series portion of 
the filtering surge protector. 

Use metallic conduit, fittings, and adapters required from the underground conduit transition point to the 
cabinet as part of this item. A typical installation requires on 2-inch conduit. Use metallic conduit conforming 
to standard spec 652. 

C  Construction 

Fasten the field cabinet securely onto a pole. Provide bolted stainless steel connections with lock washers, 
locking nuts, or other engineer-approved means to prevent the connection nuts from backing off. Isolate 
dissimilar materials from one another using stainless steel fittings. Make all power connections to the cabinet 
as specified in standard spec 656. 

Drill and tap the cabinet, as necessary, to mount the terminal blocks and other attachments to the service 
panel, to provide an entrance on the back of the cabinet for cable from the pole mounted intelligent 
transportation systems equipment, and to mount the service panel to the cabinet as shown in the details. 
Remove all sharp edges or burrs, or both, caused by the cutting or drilling process. Seal all openings to 
prevent water from entering the cabinet. Mount the surge protector to the service panel. 

Install metallic conduit on the exterior of the pole (for entrance to the cabinet from the ground) as the plans 
show, and according to the applicable requirements of standard spec 652. 

D  Measurement 

The department will measure Install Pole Mounted Cabinet as each individual assembly, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 

673.1225.S Install Pole Mounted Cabinet       EACH 

Payment is full compensation for installing the pole mounted cabinet; for making all connections and 
conduit/wire entrances; and for all testing. 

stp-673-010 (20220107) 

 
 
 
Schedule of Items 
Attached, dated January 31, 2022, are the revised Schedule of Items Pages 1 – 28. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 2, 12, 20, 24, 453-457, 476-477, 483, and 491. 
Added: 3A and 997A – 997G. 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 01/31/2022 13:33:12

Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

20,000.00000
0002 108.3100.S

Incentive/Disincentive for Interim
Completion of Work 01.

CD
20.000

400,000.00

200,000.00000
0004 108.3100.S

Incentive/Disincentive for Interim
Completion of Work 02.

CD
1.000

200,000.00

0006 108.4300
RBC Progress Schedule EACH

1.000
_________._____ _________._____

0008 108.4400
CPM Progress Schedule EACH

1.000
_________._____ _________._____

0010 201.0105
Clearing STA

95.000
_________._____ _________._____

0012 201.0205
Grubbing STA

95.000
_________._____ _________._____

0014 203.0100
Removing Small Pipe Culverts EACH

10.000
_________._____ _________._____

0016 203.0220
Removing Structure (structure) 01. B-29-
34

EACH
1.000

_________._____ _________._____

0018 203.0220
Removing Structure (structure) 02. B-29-
35

EACH
1.000

_________._____ _________._____

0020 203.0220
Removing Structure (structure) 03. B-29-
36

EACH
1.000

_________._____ _________._____

0022 203.0220
Removing Structure (structure) 04. B-29-
37

EACH
1.000

_________._____ _________._____

0024 203.0260
Removing Structure Over Waterway
Minimal Debris (structure) 01. B-29-32

EACH
1.000

_________._____ _________._____

0026 203.0260
Removing Structure Over Waterway
Minimal Debris (structure) 02. Temporary
Bridge 1013+00T

EACH
1.000

_________._____ _________._____

0028 203.0260
Removing Structure Over Waterway
Minimal Debris (structure) 03. B-29-33

EACH
1.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 28



Wisconsin Department of Transportation 01/31/2022 13:33:12

Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0030 204.0100
Removing Concrete Pavement SY

54,716.000
_________._____ _________._____

0032 204.0110
Removing Asphaltic Surface SY

4,573.000
_________._____ _________._____

0034 204.0115
Removing Asphaltic Surface Butt Joints SY

246.000
_________._____ _________._____

0036 204.0120
Removing Asphaltic Surface Milling SY

11,659.000
_________._____ _________._____

0038 204.0150
Removing Curb & Gutter LF

4,657.000
_________._____ _________._____

0040 204.0155
Removing Concrete Sidewalk SY

3,939.000
_________._____ _________._____

0042 204.0165
Removing Guardrail LF

9,607.000
_________._____ _________._____

0044 204.0170
Removing Fence LF

3,943.000
_________._____ _________._____

0046 204.0180
Removing Delineators and Markers EACH

69.000
_________._____ _________._____

0048 204.0210
Removing Manholes EACH

1.000
_________._____ _________._____

0050 204.0220
Removing Inlets EACH

69.000
_________._____ _________._____

0052 204.0245
Removing Storm Sewer (size) 01. 8-Inch LF

58.000
_________._____ _________._____

0054 204.0245
Removing Storm Sewer (size) 02. 12-
Inch

LF
3,179.000

_________._____ _________._____

0056 204.0245
Removing Storm Sewer (size) 03. 15-
Inch

LF
2,740.000

_________._____ _________._____

0058 204.0245
Removing Storm Sewer (size) 04. 18-
Inch

LF
1,847.000

_________._____ _________._____

0060 204.0245
Removing Storm Sewer (size) 05. 24-
Inch

LF
8.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 28



Wisconsin Department of Transportation 01/31/2022 13:33:12

Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0062 204.0270
Abandoning Culvert Pipes EACH

5.000
_________._____ _________._____

0064 204.9060.S
Removing (item description) 01.
Removing Cover Plates Left In Place

EACH
1.000

_________._____ _________._____

0066 204.9060.S
Removing (item description) 02.
Removing Endwall

EACH
14.000

_________._____ _________._____

0068 204.9060.S
Removing (item description) 03.
Temporary Structure Station 952+00T

EACH
1.000

_________._____ _________._____

0070 204.9060.S
Removing (item description) 04.
Temporary Structure Station 983+00T

EACH
1.000

_________._____ _________._____

0072 204.9090.S
Removing (item description) 01. Drain
Slotted Vane Longitudinal

LF
4,216.000

_________._____ _________._____

0074 205.0100
Excavation Common CY

136,955.000
_________._____ _________._____

0076 205.0400
Excavation Marsh CY

220.000
_________._____ _________._____

0078 206.1000
Excavation for Structures Bridges
(structure) 01. B-29-152

LUMP SUM _________._____LS

0080 206.1000
Excavation for Structures Bridges
(structure) 02. B-29-153

LUMP SUM _________._____LS

0082 206.1000
Excavation for Structures Bridges
(structure) 03. B-29-154

LUMP SUM _________._____LS

0084 206.1000
Excavation for Structures Bridges
(structure) 04. B-29-155

LUMP SUM _________._____LS

0086 206.1000
Excavation for Structures Bridges
(structure) 05. B-29-157

LUMP SUM _________._____LS

0088 206.1000
Excavation for Structures Bridges
(structure) 06. B-29-36

LUMP SUM _________._____LS
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Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0090 206.5000
Cofferdams (structure) 01. B-29-152 LUMP SUM _________._____LS

0092 206.5000
Cofferdams (structure) 02. B-29-153 LUMP SUM _________._____LS

0094 208.1100
Select Borrow CY

46,923.000
_________._____ _________._____

0096 208.1500.S
Temporary Lane Shift During Culvert
Work

EACH
1.000

_________._____ _________._____

0098 210.1500
Backfill Structure Type A TON

2,584.000
_________._____ _________._____

0100 211.0100
Prepare Foundation for Asphaltic Paving
(project) 01. 1016-05-70

LUMP SUM _________._____LS

0102 211.0200
Prepare Foundation for Concrete
Pavement (project) 01. 1016-05-70

LUMP SUM _________._____LS

0104 211.0400
Prepare Foundation for Asphaltic
Shoulders

STA
3,830.000

_________._____ _________._____

0106 213.0100
Finishing Roadway (project) 01. 1016-
05-70

EACH
1.000

_________._____ _________._____

0108 305.0110
Base Aggregate Dense 3/4-Inch TON

11,264.000
_________._____ _________._____

0110 305.0120
Base Aggregate Dense 1 1/4-Inch TON

100,187.000
_________._____ _________._____

0112 312.0110
Select Crushed Material TON

456.000
_________._____ _________._____

0114 390.0203
Base Patching Asphaltic SY

2,656.000
_________._____ _________._____

0116 405.0100
Coloring Concrete WisDOT Red CY

647.000
_________._____ _________._____

0118 415.0115
Concrete Pavement 11 1/2-Inch SY

24,746.000
_________._____ _________._____
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Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0120 415.0125
Concrete Pavement 12 1/2-Inch SY

52,368.000
_________._____ _________._____

0122 415.0210
Concrete Pavement Gaps EACH

10.000
_________._____ _________._____

0124 415.0410
Concrete Pavement Approach Slab SY

1,289.000
_________._____ _________._____

0126 415.1115
Concrete Pavement HES 11 1/2-Inch SY

2,011.000
_________._____ _________._____

0128 415.1125
Concrete Pavement HES 12 1/2-Inch SY

5,237.000
_________._____ _________._____

0130 415.6000.S
Rout and Seal LF

40,039.000
_________._____ _________._____

0132 416.0512
Concrete Truck Apron 12-Inch SY

2,096.000
_________._____ _________._____

0134 416.0610
Drilled Tie Bars EACH

144.000
_________._____ _________._____

0136 416.0620
Drilled Dowel Bars EACH

201.000
_________._____ _________._____

0138 416.1010
Concrete Surface Drains CY

12.000
_________._____ _________._____

0140 416.1110
Concrete Shoulder Rumble Strips LF

14,119.000
_________._____ _________._____

0142 450.4000
HMA Cold Weather Paving TON

341.000
_________._____ _________._____

0144 455.0605
Tack Coat GAL

1,424.000
_________._____ _________._____

1.00000
0150 460.2000

Incentive Density HMA Pavement DOL
10,670.000

10,670.00

0152 460.5224
HMA Pavement 4 LT 58-28 S TON

4,048.000
_________._____ _________._____

0158 460.7223
HMA Pavement 3 HT 58-28 S TON

7,739.000
_________._____ _________._____

0160 460.7423
HMA Pavement 3 HT 58-28 H TON

4,970.000
_________._____ _________._____
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Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0162 460.7424
HMA Pavement 4 HT 58-28 H TON

1,269.000
_________._____ _________._____

0168 465.0105
Asphaltic Surface TON

431.000
_________._____ _________._____

0170 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
169.000

_________._____ _________._____

0172 465.0310
Asphaltic Curb LF

66.000
_________._____ _________._____

0174 465.0315
Asphaltic Flumes SY

81.000
_________._____ _________._____

0176 465.0400
Asphaltic Shoulder Rumble Strips LF

15,925.000
_________._____ _________._____

0178 501.1000.S
Ice Hot Weather Concreting 01. 1016-05-
70

LB
15,405.000

_________._____ _________._____

0180 502.0100
Concrete Masonry Bridges CY

5,197.000
_________._____ _________._____

0182 502.1100
Concrete Masonry Seal CY

180.000
_________._____ _________._____

0184 502.3101
Expansion Device LF

108.000
_________._____ _________._____

0186 502.3200
Protective Surface Treatment SY

8,329.000
_________._____ _________._____

0188 502.3210
Pigmented Surface Sealer SY

1,317.000
_________._____ _________._____

0190 502.4205
Adhesive Anchors No. 5 Bar EACH

104.000
_________._____ _________._____

0192 503.0137
Prestressed Girder Type I 36W-Inch LF

3,465.000
_________._____ _________._____

0194 503.0146
Prestressed Girder Type I 45W-Inch LF

2,896.000
_________._____ _________._____

0196 505.0400
Bar Steel Reinforcement HS Structures LB

89,960.000
_________._____ _________._____
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Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0198 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
758,920.000

_________._____ _________._____

0200 505.0800.S
Bar Steel Reinforcement HS Stainless
Structures

LB
10,200.000

_________._____ _________._____

0202 506.2605
Bearing Pads Elastomeric Non-
Laminated

EACH
164.000

_________._____ _________._____

0204 506.4000
Steel Diaphragms (structure) 01. B-29-
152

EACH
15.000

_________._____ _________._____

0206 506.4000
Steel Diaphragms (structure) 02. B-29-
153

EACH
15.000

_________._____ _________._____

0208 506.4000
Steel Diaphragms (structure) 03. B-29-
154

EACH
24.000

_________._____ _________._____

0210 506.4000
Steel Diaphragms (structure) 04. B-29-
155

EACH
24.000

_________._____ _________._____

0212 506.4000
Steel Diaphragms (structure) 05. B-29-
157

EACH
15.000

_________._____ _________._____

0214 506.5000
Bearing Assemblies Fixed (structure) 01.
B-29-36

EACH
2.000

_________._____ _________._____

0216 506.6000
Bearing Assemblies Expansion
(structure) 01. B-29-36

EACH
5.000

_________._____ _________._____

0218 506.7050.S
Removing Bearings (structure) 01. B-29-
36

EACH
7.000

_________._____ _________._____

0220 509.0301
Preparation Decks Type 1 SY

8.000
_________._____ _________._____

0222 509.0302
Preparation Decks Type 2 SY

4.000
_________._____ _________._____

0224 509.0500
Cleaning Decks SY

603.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0226 509.1000
Joint Repair SY

59.000
_________._____ _________._____

0228 509.1500
Concrete Surface Repair SF

214.000
_________._____ _________._____

0230 509.2000
Full-Depth Deck Repair SY

1.000
_________._____ _________._____

0232 509.2500
Concrete Masonry Overlay Decks CY

36.000
_________._____ _________._____

0234 511.1200
Temporary Shoring (structure) 01. B-29-
152

SF
750.000

_________._____ _________._____

0236 511.1200
Temporary Shoring (structure) 02. B-29-
153

SF
750.000

_________._____ _________._____

0238 511.1200
Temporary Shoring (structure) 03. B-29-
154

SF
815.000

_________._____ _________._____

0240 511.1200
Temporary Shoring (structure) 04. B-29-
155

SF
815.000

_________._____ _________._____

0242 511.1200
Temporary Shoring (structure) 05. B-29-
157

SF
480.000

_________._____ _________._____

0244 516.0500
Rubberized Membrane Waterproofing SY

174.000
_________._____ _________._____

0246 517.3001.S
Structure Overcoating Cleaning and
Priming (structure) 01. B-29-36

EACH
1.000

_________._____ _________._____

0248 520.2018
Culvert Pipe Temporary 18-Inch LF

116.000
_________._____ _________._____

0250 520.8000
Concrete Collars for Pipe EACH

39.000
_________._____ _________._____

0252 521.1012
Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH
5.000

_________._____ _________._____

0254 521.1018
Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH
3.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0256 521.1518
Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 18-Inch 6 to 1

EACH
8.000

_________._____ _________._____

0258 521.1521
Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 21-Inch 6 to 1

EACH
1.000

_________._____ _________._____

0260 521.1524
Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 24-Inch 6 to 1

EACH
5.000

_________._____ _________._____

0262 521.3118
Culvert Pipe Corrugated Steel 18-Inch LF

16.000
_________._____ _________._____

0264 522.0130
Culvert Pipe Reinforced Concrete Class
III 30-Inch

LF
54.000

_________._____ _________._____

0266 522.0136
Culvert Pipe Reinforced Concrete Class
III 36-Inch

LF
14.000

_________._____ _________._____

0268 522.0148
Culvert Pipe Reinforced Concrete Class
III 48-Inch

LF
10.000

_________._____ _________._____

0270 522.0412
Culvert Pipe Reinforced Concrete Class
IV 12-Inch

LF
96.000

_________._____ _________._____

0272 522.0418
Culvert Pipe Reinforced Concrete Class
IV 18-Inch

LF
10.000

_________._____ _________._____

0274 522.0424
Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF
484.000

_________._____ _________._____

0276 522.1012
Apron Endwalls for Culvert Pipe
Reinforced Concrete 12-Inch

EACH
7.000

_________._____ _________._____

0278 522.1018
Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH
4.000

_________._____ _________._____

0280 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
21.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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UnitsDescription
Item ID

Proposal
Line

Number

0282 522.1030
Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH
7.000

_________._____ _________._____

0284 522.1036
Apron Endwalls for Culvert Pipe
Reinforced Concrete 36-Inch

EACH
1.000

_________._____ _________._____

0286 522.1048
Apron Endwalls for Culvert Pipe
Reinforced Concrete 48-Inch

EACH
2.000

_________._____ _________._____

0288 522.2624
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
24x38-Inch

EACH
4.000

_________._____ _________._____

0290 530.0112
Culvert Pipe Corrugated Polyethylene
12-Inch

LF
243.000

_________._____ _________._____

0292 530.0118
Culvert Pipe Corrugated Polyethylene
18-Inch

LF
159.000

_________._____ _________._____

0294 531.1100
Concrete Masonry Ancillary Structures
Type NS

CY
15.600

_________._____ _________._____

0296 531.1140
Steel Reinforcement HS Ancillary
Structures Type NS

LB
2,100.000

_________._____ _________._____

0298 531.2036
Drilling Shaft 36-Inch LF

90.000
_________._____ _________._____

0300 531.4050
Foundation Camera Pole 50-FT EACH

1.000
_________._____ _________._____

0302 531.5420
Foundation Single-Shaft Type TF-II
(structure) 01. S-29-0011

EACH
2.000

_________._____ _________._____

0304 531.5420
Foundation Single-Shaft Type TF-II
(structure) 02. S-29-0012

EACH
2.000

_________._____ _________._____

0306 532.5420
Truss Full Span 2-Chord Type II
(structure) 01. S-29-0011

EACH
1.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0308 532.5420
Truss Full Span 2-Chord Type II
(structure) 02. S-29-0012

EACH
1.000

_________._____ _________._____

0310 550.0010
Pre-Boring Unconsolidated Materials LF

960.000
_________._____ _________._____

0312 550.0500
Pile Points EACH

98.000
_________._____ _________._____

0314 550.1100
Piling Steel HP 10-Inch X 42 Lb LF

600.000
_________._____ _________._____

0316 550.1120
Piling Steel HP 12-Inch X 53 Lb LF

13,825.000
_________._____ _________._____

0318 601.0405
Concrete Curb & Gutter 18-Inch Type A LF

479.000
_________._____ _________._____

0320 601.0409
Concrete Curb & Gutter 30-Inch Type A LF

7,826.000
_________._____ _________._____

0322 601.0411
Concrete Curb & Gutter 30-Inch Type D LF

274.000
_________._____ _________._____

0324 601.0551
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type A

LF
2,306.000

_________._____ _________._____

0326 601.0553
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type D

LF
620.000

_________._____ _________._____

0328 601.0580
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type R

LF
767.000

_________._____ _________._____

0330 601.0588
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBT

LF
550.000

_________._____ _________._____

0332 601.0600
Concrete Curb Pedestrian LF

187.000
_________._____ _________._____

0334 602.0405
Concrete Sidewalk 4-Inch SF

72,621.000
_________._____ _________._____

0336 602.0515
Curb Ramp Detectable Warning Field
Natural Patina

SF
470.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line
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0338 602.0615
Curb Ramp Detectable Warning Field
Radial Natural Patina

SF
10.000

_________._____ _________._____

0340 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
44,177.000

_________._____ _________._____

0342 603.8125
Concrete Barrier Temporary Precast
Installed

LF
70,382.000

_________._____ _________._____

0344 603.8500
Anchoring Concrete Barrier Temporary
Precast

LF
28,509.000

_________._____ _________._____

0346 604.0400
Slope Paving Concrete SY

1,776.000
_________._____ _________._____

0348 606.0200
Riprap Medium CY

104.000
_________._____ _________._____

0350 606.0300
Riprap Heavy CY

1,361.000
_________._____ _________._____

0352 608.0330
Storm Sewer Pipe Reinforced Concrete
Class III 30-Inch

LF
26.000

_________._____ _________._____

0354 608.0412
Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF
730.000

_________._____ _________._____

0356 608.0415
Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF
20.000

_________._____ _________._____

0358 608.0418
Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF
610.000

_________._____ _________._____

0360 608.0424
Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF
1,970.000

_________._____ _________._____

0362 608.2319
Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 19x30-
Inch

LF
124.000

_________._____ _________._____

Proposal Schedule of Items Page 12 of 28



Wisconsin Department of Transportation 01/31/2022 13:33:12

Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and
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0364 608.2324
Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 24x38-
Inch

LF
528.000

_________._____ _________._____

0366 608.3012
Storm Sewer Pipe Class III-A 12-Inch LF

288.000
_________._____ _________._____

0368 608.3015
Storm Sewer Pipe Class III-A 15-Inch LF

536.000
_________._____ _________._____

0370 608.6015
Storm Sewer Pipe Composite 15-Inch LF

222.000
_________._____ _________._____

0372 611.0420
Reconstructing Manholes EACH

2.000
_________._____ _________._____

0374 611.0530
Manhole Covers Type J EACH

12.000
_________._____ _________._____

0376 611.0612
Inlet Covers Type C EACH

1.000
_________._____ _________._____

0378 611.0624
Inlet Covers Type H EACH

9.000
_________._____ _________._____

0380 611.0627
Inlet Covers Type HM EACH

4.000
_________._____ _________._____

0382 611.0636
Inlet Covers Type HM-S EACH

8.000
_________._____ _________._____

0384 611.0639
Inlet Covers Type H-S EACH

14.000
_________._____ _________._____

0386 611.0642
Inlet Covers Type MS EACH

27.000
_________._____ _________._____

0388 611.0652
Inlet Covers Type T EACH

2.000
_________._____ _________._____

0390 611.0654
Inlet Covers Type V EACH

5.000
_________._____ _________._____

0392 611.2005
Manholes 5-FT Diameter EACH

9.000
_________._____ _________._____

0394 611.2006
Manholes 6-FT Diameter EACH

7.000
_________._____ _________._____
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0396 611.3004
Inlets 4-FT Diameter EACH

6.000
_________._____ _________._____

0398 611.3220
Inlets 2x2-FT EACH

5.000
_________._____ _________._____

0400 611.3225
Inlets 2x2.5-FT EACH

1.000
_________._____ _________._____

0402 611.3230
Inlets 2x3-FT EACH

28.000
_________._____ _________._____

0404 611.3901
Inlets Median 1 Grate EACH

16.000
_________._____ _________._____

0406 611.3902
Inlets Median 2 Grate EACH

5.000
_________._____ _________._____

0408 611.8110
Adjusting Manhole Covers EACH

11.000
_________._____ _________._____

0410 611.8115
Adjusting Inlet Covers EACH

6.000
_________._____ _________._____

0412 611.8120.S
Cover Plates Temporary EACH

39.000
_________._____ _________._____

0414 611.9800.S
Pipe Grates EACH

5.000
_________._____ _________._____

0416 612.0406
Pipe Underdrain Wrapped 6-Inch LF

2,065.000
_________._____ _________._____

0418 612.0902.S
Insulation Board Polystyrene (inch) 01.
2-Inch

SY
10.800

_________._____ _________._____

0420 613.1100.S
Cable Barrier Type 1 LF

6,132.000
_________._____ _________._____

0422 613.1200.S
Cable Barrier End Terminal Type 1 EACH

6.000
_________._____ _________._____

0424 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
20.000

_________._____ _________._____

0426 614.0400
Adjusting Steel Plate Beam Guard LF

154.000
_________._____ _________._____
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0428 614.0905
Crash Cushions Temporary EACH

22.000
_________._____ _________._____

0430 614.1000
MGS Guardrail Temporary LF

562.500
_________._____ _________._____

0432 614.1100
MGS Guardrail Temporary Thrie Beam
Transition

LF
118.200

_________._____ _________._____

0434 614.2300
MGS Guardrail 3 LF

7,825.000
_________._____ _________._____

0436 614.2500
MGS Thrie Beam Transition LF

709.200
_________._____ _________._____

0438 614.2610
MGS Guardrail Terminal EAT EACH

17.000
_________._____ _________._____

0440 614.2620
MGS Guardrail Terminal Type 2 EACH

9.000
_________._____ _________._____

0442 616.0100
Fence Woven Wire (height) 01. 4-FT LF

4,931.000
_________._____ _________._____

0444 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 1016-05-70

EACH
1.000

_________._____ _________._____

0446 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0448 620.0200
Concrete Median Blunt Nose SF

77.000
_________._____ _________._____

0450 620.0300
Concrete Median Sloped Nose SF

985.000
_________._____ _________._____

0452 624.0100
Water MGAL

1,658.900
_________._____ _________._____

0454 625.0500
Salvaged Topsoil SY

213,428.000
_________._____ _________._____

0456 627.0200
Mulching SY

50,901.000
_________._____ _________._____

0458 628.1504
Silt Fence LF

15,765.000
_________._____ _________._____
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Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0460 628.1520
Silt Fence Maintenance LF

15,765.000
_________._____ _________._____

0462 628.1905
Mobilizations Erosion Control EACH

23.000
_________._____ _________._____

0464 628.1910
Mobilizations Emergency Erosion Control EACH

19.000
_________._____ _________._____

0466 628.2004
Erosion Mat Class I Type B SY

174,272.000
_________._____ _________._____

0468 628.2008
Erosion Mat Urban Class I Type B SY

35,975.000
_________._____ _________._____

0470 628.2031
Erosion Mat Class III Type A SY

3,185.000
_________._____ _________._____

0472 628.6005
Turbidity Barriers SY

2,487.000
_________._____ _________._____

0474 628.7005
Inlet Protection Type A EACH

60.000
_________._____ _________._____

0476 628.7010
Inlet Protection Type B EACH

102.000
_________._____ _________._____

0478 628.7015
Inlet Protection Type C EACH

55.000
_________._____ _________._____

0480 628.7504
Temporary Ditch Checks LF

903.000
_________._____ _________._____

0482 628.7515.S
Stone Ditch Checks CY

449.000
_________._____ _________._____

0484 628.7555
Culvert Pipe Checks EACH

99.000
_________._____ _________._____

0486 628.7560
Tracking Pads EACH

28.000
_________._____ _________._____

0488 628.7570
Rock Bags EACH

388.000
_________._____ _________._____

0490 629.0210
Fertilizer Type B CWT

141.500
_________._____ _________._____

0492 630.0120
Seeding Mixture No. 20 LB

3,863.000
_________._____ _________._____
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Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0494 630.0200
Seeding Temporary LB

1,377.000
_________._____ _________._____

0496 630.0500
Seed Water MGAL

4,871.800
_________._____ _________._____

0498 633.0200
Delineators Flexible EACH

116.000
_________._____ _________._____

0500 633.5100
Markers ROW EACH

20.000
_________._____ _________._____

0502 633.5200
Markers Culvert End EACH

31.000
_________._____ _________._____

0504 634.0614
Posts Wood 4x6-Inch X 14-FT EACH

58.000
_________._____ _________._____

0506 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

64.000
_________._____ _________._____

0508 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

22.000
_________._____ _________._____

0510 634.0814
Posts Tubular Steel 2x2-Inch X 14-FT EACH

18.000
_________._____ _________._____

0512 634.0816
Posts Tubular Steel 2x2-Inch X 16-FT EACH

5.000
_________._____ _________._____

0514 635.0200
Sign Supports Structural Steel HS LB

5,214.000
_________._____ _________._____

0516 637.1220
Signs Type I Reflective SH SF

843.000
_________._____ _________._____

0518 637.2210
Signs Type II Reflective H SF

1,244.150
_________._____ _________._____

0520 637.2215
Signs Type II Reflective H Folding SF

40.000
_________._____ _________._____

0522 637.2230
Signs Type II Reflective F SF

211.000
_________._____ _________._____

0524 638.2101
Moving Signs Type I EACH

4.000
_________._____ _________._____

0526 638.2102
Moving Signs Type II EACH

57.000
_________._____ _________._____
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Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0528 638.2601
Removing Signs Type I EACH

6.000
_________._____ _________._____

0530 638.2602
Removing Signs Type II EACH

110.000
_________._____ _________._____

0532 638.3000
Removing Small Sign Supports EACH

126.000
_________._____ _________._____

0534 638.3100
Removing Structural Steel Sign Supports EACH

7.000
_________._____ _________._____

0536 638.4000
Moving Small Sign Supports EACH

42.000
_________._____ _________._____

0538 638.4100
Moving Structural Steel Sign Supports EACH

7.000
_________._____ _________._____

0540 642.5401
Field Office Type D EACH

1.000
_________._____ _________._____

0542 643.0300
Traffic Control Drums DAY

107,545.000
_________._____ _________._____

0544 643.0410
Traffic Control Barricades Type II DAY

915.000
_________._____ _________._____

0546 643.0420
Traffic Control Barricades Type III DAY

15,474.000
_________._____ _________._____

0548 643.0705
Traffic Control Warning Lights Type A DAY

30,207.000
_________._____ _________._____

0550 643.0715
Traffic Control Warning Lights Type C DAY

31,705.000
_________._____ _________._____

0552 643.0800
Traffic Control Arrow Boards DAY

178.000
_________._____ _________._____

0554 643.0900
Traffic Control Signs DAY

44,687.000
_________._____ _________._____

0556 643.1051
Traffic Control Signs PCMS with Cellular
Communications

DAY
1,616.000

_________._____ _________._____

0558 643.1205.S
Basic Traffic Queue Warning System DAY

354.000
_________._____ _________._____
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Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0560 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0562 644.1601
Temporary Pedestrian Curb Ramp DAY

272.000
_________._____ _________._____

0564 644.1810
Temporary Pedestrian Barricade LF

1,113.000
_________._____ _________._____

0566 645.0111
Geotextile Type DF Schedule A SY

656.000
_________._____ _________._____

0568 645.0120
Geotextile Type HR SY

2,104.000
_________._____ _________._____

0570 645.0130
Geotextile Type R SY

277.000
_________._____ _________._____

0572 645.0140
Geotextile Type SAS SY

918.000
_________._____ _________._____

0574 646.1005
Marking Line Paint 4-Inch LF

40,627.000
_________._____ _________._____

0576 646.1020
Marking Line Epoxy 4-Inch LF

12,806.000
_________._____ _________._____

0578 646.1040
Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF
42,044.000

_________._____ _________._____

0580 646.1555
Marking Line Grooved Contrast
Permanent Tape 4-Inch

LF
4,222.000

_________._____ _________._____

0582 646.3005
Marking Line Paint 8-Inch LF

2,071.000
_________._____ _________._____

0584 646.3020
Marking Line Epoxy 8-Inch LF

4,029.000
_________._____ _________._____

0586 646.3555
Marking Line Grooved Contrast
Permanent Tape 8-Inch

LF
4,527.000

_________._____ _________._____

0588 646.5020
Marking Arrow Epoxy EACH

21.000
_________._____ _________._____

0590 646.5120
Marking Word Epoxy EACH

5.000
_________._____ _________._____
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Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0592 646.6120
Marking Stop Line Epoxy 18-Inch LF

18.000
_________._____ _________._____

0594 646.6320
Marking Dotted Extension Epoxy 18-Inch LF

132.000
_________._____ _________._____

0596 646.6464
Cold Weather Marking Epoxy 4-Inch LF

45,199.000
_________._____ _________._____

0598 646.6468
Cold Weather Marking Epoxy 8-Inch LF

4,527.000
_________._____ _________._____

0600 646.7120
Marking Diagonal Epoxy 12-Inch LF

367.000
_________._____ _________._____

0602 646.7220
Marking Chevron Epoxy 24-Inch LF

569.000
_________._____ _________._____

0604 646.7405
Marking Crosswalk Paint Transverse
Line 6-Inch

LF
957.000

_________._____ _________._____

0606 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
711.000

_________._____ _________._____

0608 646.8120
Marking Curb Epoxy LF

196.000
_________._____ _________._____

0610 646.8220
Marking Island Nose Epoxy EACH

6.000
_________._____ _________._____

0612 646.9000
Marking Removal Line 4-Inch LF

17,970.000
_________._____ _________._____

0614 646.9010
Marking Removal Line Water Blasting 4-
Inch

LF
22,966.000

_________._____ _________._____

0616 646.9100
Marking Removal Line 8-Inch LF

1,214.000
_________._____ _________._____

0618 646.9110
Marking Removal Line Water Blasting 8-
Inch

LF
1,169.000

_________._____ _________._____

0620 649.0105
Temporary Marking Line Paint 4-Inch LF

86,963.000
_________._____ _________._____

0622 649.0120
Temporary Marking Line Epoxy 4-Inch LF

10,631.000
_________._____ _________._____
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Proposal ID: 20220208002 Project(s): 1016-05-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0624 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
31,673.000

_________._____ _________._____

0626 649.0205
Temporary Marking Line Paint 8-Inch LF

5,726.000
_________._____ _________._____

0628 649.0250
Temporary Marking Line Removable
Tape 8-Inch

LF
1,444.000

_________._____ _________._____

0630 649.0805
Temporary Marking Stop Line Paint 18-
Inch

LF
512.000

_________._____ _________._____

0632 649.0850
Temporary Marking Stop Line
Removable Tape 18-Inch

LF
32.000

_________._____ _________._____

0634 650.4000
Construction Staking Storm Sewer EACH

116.000
_________._____ _________._____

0636 650.4500
Construction Staking Subgrade LF

23,565.000
_________._____ _________._____

0638 650.5000
Construction Staking Base LF

46,565.000
_________._____ _________._____

0640 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
894.000

_________._____ _________._____

0642 650.6000
Construction Staking Pipe Culverts EACH

27.000
_________._____ _________._____

0644 650.6500
Construction Staking Structure Layout
(structure) 01. S-29-0011

LUMP SUM _________._____LS

0646 650.6500
Construction Staking Structure Layout
(structure) 02. S-29-0012

LUMP SUM _________._____LS

0648 650.7000
Construction Staking Concrete
Pavement

LF
23,045.000

_________._____ _________._____

0650 650.8000
Construction Staking Resurfacing
Reference

LF
3,016.000

_________._____ _________._____
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Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0652 650.8500
Construction Staking Electrical
Installations (project) 01. 1016-05-70

LUMP SUM _________._____LS

0654 650.9000
Construction Staking Curb Ramps EACH

4.000
_________._____ _________._____

0656 650.9910
Construction Staking Supplemental
Control (project) 01. 1016-05-70

LUMP SUM _________._____LS

0658 650.9920
Construction Staking Slope Stakes LF

31,907.000
_________._____ _________._____

0660 652.0125
Conduit Rigid Metallic 2-Inch LF

10.000
_________._____ _________._____

0662 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
7,950.000

_________._____ _________._____

0664 652.0235
Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF
32.000

_________._____ _________._____

0666 652.0325
Conduit Rigid Nonmetallic Schedule 80
2-Inch

LF
465.000

_________._____ _________._____

0668 652.0605
Conduit Special 2-Inch LF

846.000
_________._____ _________._____

0670 652.0700.S
Install Conduit into Existing Item EACH

1.000
_________._____ _________._____

0672 653.0140
Pull Boxes Steel 24x42-Inch EACH

4.000
_________._____ _________._____

0674 653.0164
Pull Boxes Non-Conductive 24x42-Inch EACH

49.000
_________._____ _________._____

0676 654.0105
Concrete Bases Type 5 EACH

37.000
_________._____ _________._____

0678 654.0230
Concrete Control Cabinet Bases Type
L30

EACH
1.000

_________._____ _________._____

0680 655.0515
Electrical Wire Traffic Signals 10 AWG LF

1,270.000
_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0682 655.0525
Electrical Wire Traffic Signals 6 AWG LF

375.000
_________._____ _________._____

0684 655.0610
Electrical Wire Lighting 12 AWG LF

34,885.000
_________._____ _________._____

0686 655.0615
Electrical Wire Lighting 10 AWG LF

9,702.000
_________._____ _________._____

0688 655.0620
Electrical Wire Lighting 8 AWG LF

10,974.000
_________._____ _________._____

0690 655.0625
Electrical Wire Lighting 6 AWG LF

7,290.000
_________._____ _________._____

0692 656.0200
Electrical Service Meter Breaker
Pedestal (location) 01. 985+51B

LUMP SUM _________._____LS

0694 656.0200
Electrical Service Meter Breaker
Pedestal (location) 02. CCTV-29-0143

LUMP SUM _________._____LS

0696 656.0500
Electrical Service Breaker Disconnect
Box (location) 01. CCTV-29-0143

LUMP SUM _________._____LS

0698 657.0255
Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH
37.000

_________._____ _________._____

0700 657.0322
Poles Type 5-Aluminum EACH

37.000
_________._____ _________._____

0702 657.0610
Luminaire Arms Single Member 4 1/2-
Inch Clamp 6-FT

EACH
6.000

_________._____ _________._____

0704 657.0710
Luminaire Arms Truss Type 4 1/2-Inch
Clamp 12-FT

EACH
44.000

_________._____ _________._____

0706 659.0600
Underdeck Lighting (location) 01.
145+09EB82

LUMP SUM _________._____LS

0708 659.0600
Underdeck Lighting (location) 02.
146+35EB82

LUMP SUM _________._____LS

0710 659.1115
Luminaires Utility LED A EACH

22.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0712 659.1125
Luminaires Utility LED C EACH

28.000
_________._____ _________._____

0714 659.1210
Luminaires Underdeck LED B EACH

8.000
_________._____ _________._____

0716 659.2130
Lighting Control Cabinets 120/240 30-
Inch

EACH
1.000

_________._____ _________._____

0718 661.0100
Temporary Traffic Signals for Bridges
(structure) 01. B-29-0037 Underneath on
CTH G

LUMP SUM _________._____LS

0720 661.0200
Temporary Traffic Signals for
Intersections (location) 01. Westbound
Ramp

LUMP SUM _________._____LS

0722 661.0200
Temporary Traffic Signals for
Intersections (location) 02. Eastbound
Ramp

LUMP SUM _________._____LS

0724 662.1037.S
Ramp Closure Gates 37-FT EACH

1.000
_________._____ _________._____

0726 662.1040.S
Ramp Closure Gates 40-FT EACH

1.000
_________._____ _________._____

0728 670.0100
Field System Integrator LUMP SUM _________._____LS

0730 670.0200
ITS Documentation LUMP SUM _________._____LS

0732 673.0200
Tracer Wire Marker Posts EACH

1.000
_________._____ _________._____

0736 677.0150
Install Camera Pole 50-FT EACH

1.000
_________._____ _________._____

0738 677.0200
Install Camera Assembly EACH

1.000
_________._____ _________._____

0740 678.0006
Install Fiber Optic Cable Outdoor Plant 6-
CT

LF
1,470.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0742 678.0200
Fiber Optic Splice Enclosure EACH

1.000
_________._____ _________._____

0744 678.0300
Fiber Optic Splice EACH

4.000
_________._____ _________._____

0746 678.0400
Fiber Optic Termination EACH

6.000
_________._____ _________._____

0748 678.0500
Communication System Testing LUMP SUM _________._____LS

0750 678.0600
Install Ethernet Switches EACH

1.000
_________._____ _________._____

0752 690.0150
Sawing Asphalt LF

9,641.000
_________._____ _________._____

0754 690.0250
Sawing Concrete LF

735.000
_________._____ _________._____

1.00000
0756 715.0502

Incentive Strength Concrete Structures DOL
31,364.000

31,364.00

1.00000
0758 715.0715

Incentive Flexural Strength Concrete
Pavement

DOL
23,738.000

23,738.00

1.00000
0760 740.0440

Incentive IRI Ride DOL
17,996.000

17,996.00

0762 999.2000.S
Installing and Maintaining Bird Deterrent
System (station) 01. 952+00'T'

EACH
1.000

_________._____ _________._____

0764 999.2000.S
Installing and Maintaining Bird Deterrent
System (station) 02. 983+00'T'

EACH
1.000

_________._____ _________._____

0766 999.2000.S
Installing and Maintaining Bird Deterrent
System (station) 03. 1013+00'T'

EACH
1.000

_________._____ _________._____

0768 999.2005.S
Maintaining Bird Deterrent System
(station) 01. 1013+00'EB'

EACH
1.000

_________._____ _________._____

0770 999.2005.S
Maintaining Bird Deterrent System
(station) 02. 1013+00'WB'

EACH
1.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0772 SPV.0045
Special 01. Temporary Detectable
Warning Field

DAY
580.000

_________._____ _________._____

0774 SPV.0045
Special 02. Temporary Crosswalk DAY

285.000
_________._____ _________._____

0776 SPV.0045
Special 03. Combination Work Zone
Digital Speed Limit-Speed Feedback
Sign Trailer (WZDSL

DAY
830.000

_________._____ _________._____

0778 SPV.0060
Special 01. Emergency Response to
Pavement Repairs

EACH
12.000

_________._____ _________._____

0780 SPV.0060
Special 02. Emergency Response to
Traffic Incident Involving Conc Barrier
Temp Precast

EACH
9.000

_________._____ _________._____

0782 SPV.0060
Special 03. Emergency Response to
Traffic Incident Involving Crash Cushion

EACH
9.000

_________._____ _________._____

0784 SPV.0060
Special 04. Repair Crash Cushion EACH

6.000
_________._____ _________._____

0786 SPV.0060
Special 05. Removing Sign and
Foundation

EACH
1.000

_________._____ _________._____

0788 SPV.0060
Special 06. Maintenance for Temporary
Bridge

EACH
3.000

_________._____ _________._____

0790 SPV.0060
Special 07. Concrete Pipe Support EACH

1.000
_________._____ _________._____

0792 SPV.0060
Special 08. Maint and Removal of Crash
Cushion Barrier Temp Precast L.I.P. By
Others

EACH
22.000

_________._____ _________._____

0794 SPV.0060
Special 11. Cleaning and Painting
Bearings

EACH
13.000

_________._____ _________._____

0796 SPV.0060
Special 12. Utility Line Opening (ULO) EACH

8.000
_________._____ _________._____
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Item ID

Proposal
Line

Number

0798 SPV.0060
Special 13. Landmark Reference
Monuments Special

EACH
6.000

_________._____ _________._____

0800 SPV.0060
Special 14. Verify Landmark Reference
Monuments

EACH
6.000

_________._____ _________._____

0802 SPV.0060
Special 15. Temporary Pipe Connection EACH

2.000
_________._____ _________._____

0804 SPV.0060
Special 16. Inlet Covers Flat Temporary EACH

8.000
_________._____ _________._____

0806 SPV.0060
Special 17. Ground Rod EACH

1.000
_________._____ _________._____

0808 SPV.0060
Special 18. Temporary Ditch and Storm
Sewer Maintenance

EACH
1.000

_________._____ _________._____

0810 SPV.0060
Special 19. Construction Staking
Roundabout - IH 90 WB Ramp

EACH
1.000

_________._____ _________._____

0812 SPV.0060
Special 20. Construction Staking
Roundabout - IH 90 EB Ramp

EACH
1.000

_________._____ _________._____

0814 SPV.0090
Special 01. Maint and Removal of Conc
Barrier Temp Precast L.I.P. by Others

LF
24,208.000

_________._____ _________._____

0816 SPV.0090
Special 03. Drain Slotted Vane
Longitudinal

LF
2,302.000

_________._____ _________._____

0818 SPV.0090
Special 04. Remove and Salvage
Modular Block Retaining Wall

LF
555.000

_________._____ _________._____

0820 SPV.0090
Special 05. Traffic Control Gawk Screen
Furnished

LF
21,597.000

_________._____ _________._____

0822 SPV.0090
Special 06. Traffic Control Gawk Screen
Installed

LF
21,597.000

_________._____ _________._____

0824 SPV.0090
Special 07. Traffic Control Gawk Screen
Moved

LF
7,832.000

_________._____ _________._____
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0826 SPV.0180
Special 01. Slope Paving Repair SY

89.000
_________._____ _________._____

0828 531.2024
Drilling Shaft 24-Inch LF

128.000
_________._____ _________._____

0830 673.1225.S
Install Pole Mounted Cabinet EACH

1.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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