Wisconsin Department of Transportation

February 1, 2022
Division of Transportation Systems Development
Bureau of Project Development 4822 Madison Yards Way, $4^{\text {th }}$ Floor South Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

## NOTICE TO ALL CONTRACTORS:

Proposal \#32: 9170-12-71, WISC 2022203
Gillett - Mountain
Trinity Church Rd - CTH AA
STH 32
Oconto County

9190-28-71
Suring - Breed
South Branch Oconto River Bridge STH 32
Oconto County

## Letting of February 8, 2022

This is Addendum No. 01, which provides for the following:

## Special Provisions:

| Revised Special Provisions |  |
| :---: | :---: |
| Article <br> No. | Description |
| 5 | Traffic |

## Schedule of Items:

| Revised Bid Item Quantities |  |  |  |  |  |
| :---: | :--- | :---: | :---: | :---: | :---: |
| Bid Item | Item Description | Unit | Old <br> Quantity | Revised <br> Quantity | Proposal <br> Total |
| 634.0614 | Posts Wood 4X6X14 | EACH | 27 | -17 | 10 |
| 634.0616 | Posts Wood 4X6X16 | EACH | 21 | -6 | 15 |
| 634.2230 | Signs Type II Reflective Type F | SF | 292.25 | -174.00 | 118.25 |
| 638.2602 | Removing Signs Type II | EACH | 27 | -20 | 7 |
| 638.3000 | Removing Small Sign Supports | EACH | 36 | -17 | 19 |
| 643.0420 | Traffic Control Barricades Type III | DAY | 2,695 | 140 | 2,835 |
| 643.0705 | Traffic Control Warning Lights Type A | DAY | 5,530 | 280 | 5,810 |
| 643.0900 | Traffic Control Signs | DAY | 19,984 | 5,040 | 25,024 |
| 643.0920 | Traffic Control Covering Signs Type II | EACH | 4 | 5 | 9 |

## Plan Sheets:

| Added Plan Sheets |  |
| :---: | :--- |
| Plan <br> Sheet | Plan Sheet Title (brief description of why sheet was added) |
| 5A | Detour Signing Detail (replaces deleted detour signing plan) |
| 5B | Detour Signing Detail (replaces deleted detour signing plan) |
| 5C | Detour Signing Detail (replaces deleted detour signing plan) |
| 8A | Miscellaneous Quantities (replaces deleted detour quantities) |
| 8B | Miscellaneous Quantities (replaces deleted detour quantities) |
| 8C | Miscellaneous Quantities (replaces deleted detour quantities) |
| 8D | Miscellaneous Quantities (replaces deleted detour quantities) |


| Deleted Plan Sheets |  |
| :---: | :--- |
| Plan <br> Sheet | Plan Sheet Title (brief description of why sheet was deleted) |
| 6 | Detour Signing Detail (Detour route changed significantly) |
| 9 | Miscellaneous Quantities (Tied to detour route change) |
| 10 | Miscellaneous Quantities (Tied to detour route change) |
| 11 | Miscellaneous Quantities (Tied to detour route change) |
| 12 | Miscellaneous Quantities (Tied to detour route change) |

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.
Sincerely,

## Mike Coleman

Proposal Development Specialist Proposal Management Section

## ADDENDUM NO. 01

9190-28-71

## February 1, 2022

## Special Provisions

## 5. Traffic.

Replace paragraph three under section titled STH 32 Closures and Detours with the following:
For the CTH R to CTH AA closure, detour STH 32 northbound traffic at CTH M, west on CTH M to STH 55, north on STH 55 to STH 64, and east on STH 64 to STH 32. STH 32 southbound traffic will utilize the same detour path in reverse. Backfill all excavations for culvert pipe work to an elevation approximate to the surrounding roadbed within 48 hours of starting the work.

Replace paragraph one under section titled Surface for Milling, Paving, and Trenches with the following:
Do not allow the milled surface to remain exposed for a period greater than 96 hours, unless adverse weather prevents placement of the asphalt surface layer. In the event of adverse weather, resume placement of the asphalt surface layer as soon as conditions permit. Provide an even cross-sectional profile of the roadway at the end of each day's milling operations, excepting the passing lane area (Station 840+93 $-913+93)$, where the northbound lanes may be left uneven if one of them remains closed to traffic.

## Schedule of Items

Attached, dated February 1, 2022, are the revised Schedule of Items Page 10.
Plan Sheets
The following $81 / 2 \times 11$-inch sheets are attached and made part of the plans for this proposal:
Revised: None.
Added: 5A - 5C and 8A-8D








Proposal ID: 20220208032 Project(s): 9170-12-71, 9190-28-71
Federal ID(s): WISC 2022203, N/A
SECTION: 0001 Roadway
Alt Set ID: Alt Mbr ID:

| Proposal Line Number | Item ID <br> Description | Approximate Quantity and Units | Unit Price | Bid Amount |
| :---: | :---: | :---: | :---: | :---: |
| 0268 | 633.5200 | 58.000 |  |  |
|  | Markers Culvert End | EACH |  |  |
| 0270 | 634.0614 | 10.000 |  |  |
|  | Posts Wood 4x6-Inch X 14-FT | EACH |  |  |
| 0272 | 634.0616 | 15.000 |  |  |
|  | Posts Wood 4x6-Inch X 16-FT | EACH |  |  |
| 0274 | 637.2230 | 118.250 |  |  |
|  | Signs Type II Reflective F | SF |  |  |
| 0276 | 638.2102 | 13.000 |  |  |
|  | Moving Signs Type II | EACH |  |  |
| 0278 | 638.2602 | 7.000 |  |  |
|  | Removing Signs Type II | EACH |  |  |
| 0280 | 638.3000 | 19.000 |  |  |
|  | Removing Small Sign Supports | EACH |  |  |
| 0282 | 642.5401 | 1.000 |  |  |
|  | Field Office Type D | EACH |  |  |
| 0284 | 643.0300 | 9,915.000 |  |  |
|  | Traffic Control Drums | DAY |  |  |
| 0286 | 643.0410 | 1,050.000 |  |  |
|  | Traffic Control Barricades Type II | DAY |  |  |
| 0288 | 643.0420 | 2,835.000 |  |  |
|  | Traffic Control Barricades Type III | DAY |  |  |
| 0290 | 643.0705 | 5,810.000 |  |  |
|  | Traffic Control Warning Lights Type A | DAY |  |  |
| 0292 | 643.0715 | 1,046.000 |  |  |
|  | Traffic Control Warning Lights Type C | DAY |  |  |
| 0294 | 643.0900 | 25,024.000 |  |  |
|  | Traffic Control Signs | DAY |  |  |
| 0296 | 643.0920 | 9.000 |  |  |
|  | Traffic Control Covering Signs Type II | EACH |  |  |
| 0298 | 643.1050 | 42.000 |  |  |
|  | Traffic Control Signs PCMS | DAY |  |  |
| 0300 | 643.1070 | 40.000 |  |  |
|  | Traffic Control Cones 42-Inch | DAY |  |  |

