
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

March 1, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #36: 9261-07-60   

Crandon – Three Lakes  
Culvert Replacements   
STH 32     
Oneida County 

9261-07-61   
Crandon – Three Lakes 
Hiles Culvert Replacements   
STH 32    
Forest County 

 
Letting of March 8, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0150 Temporary Marking Line Removable Tape 4-Inch LF 0 7,119 7,119 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0105 Temporary Marking Line Paint 4-Inch LF 7,119 -7,119 0 
 
 
Plan Sheets: 
  

Revised Plan Sheets 9261-07-60 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

18 MQ sheet – Temp paint item removed, replaced with Temp tape item 
 

Revised Plan Sheets 9261-07-61 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was added) 

17 MQ sheet – Temp paint item removed, replaced with Temp tape item 
 

 

 

 



Schedule of Items 
Attached, dated March 1, 2022, are the revised Schedule of Items Pages 6 and 7. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 9261-07-60 sheet 18, and 9261-07-61 sheet 17 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 03/01/2022 08:52:56

Proposal ID: 20220308036 Project(s): 9261-07-60, 9261-07-61
Federal ID(s): N/A, N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0160 643.0420
Traffic Control Barricades Type III DAY

1,234.000
_________._____ _________._____

0162 643.0705
Traffic Control Warning Lights Type A DAY

1,620.000
_________._____ _________._____

0164 643.0900
Traffic Control Signs DAY

9,879.000
_________._____ _________._____

0166 643.0920
Traffic Control Covering Signs Type II EACH

10.000
_________._____ _________._____

0168 643.1000
Traffic Control Signs Fixed Message SF

94.520
_________._____ _________._____

0170 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0172 645.0105
Geotextile Type C SY

180.000
_________._____ _________._____

0174 645.0120
Geotextile Type HR SY

175.000
_________._____ _________._____

0176 646.1020
Marking Line Epoxy 4-Inch LF

2,884.000
_________._____ _________._____

0180 649.0820
Temporary Marking Stop Line Epoxy 18-
Inch

LF
30.000

_________._____ _________._____

0182 650.4500
Construction Staking Subgrade LF

834.000
_________._____ _________._____

0184 650.5000
Construction Staking Base LF

834.000
_________._____ _________._____

0186 650.6000
Construction Staking Pipe Culverts EACH

8.000
_________._____ _________._____

0188 650.6500
Construction Staking Structure Layout
(structure) 01. R-21-0004

LUMP SUM _________._____LS

0190 650.9910
Construction Staking Supplemental
Control (project) 01. 9261-07-60

LUMP SUM _________._____LS

0192 650.9910
Construction Staking Supplemental
Control (project) 02. 9261-07-61

LUMP SUM _________._____LS

Proposal Schedule of Items Page 6 of 7



Wisconsin Department of Transportation 03/01/2022 08:52:56

Proposal ID: 20220308036 Project(s): 9261-07-60, 9261-07-61
Federal ID(s): N/A, N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0194 650.9920
Construction Staking Slope Stakes LF

1,153.000
_________._____ _________._____

0196 690.0150
Sawing Asphalt LF

1,325.000
_________._____ _________._____

0198 SPV.0035
Special 01. Flowable Fill CY

157.000
_________._____ _________._____

0200 SPV.0060
Special 01. Apron Endwalls for Culvert
Pipe Reinforced Concrete HE 77x121-
Inch

EACH
1.000

_________._____ _________._____

0202 SPV.0060
Special 02. Remove & Replace Guardrail
& End Terminal Project 9261-07-60

EACH
1.000

_________._____ _________._____

0204 SPV.0060
Special 03. Temporary Water Diversion -
Pine Creek

EACH
1.000

_________._____ _________._____

0206 SPV.0090
Special 01. Culvert Pipe Reinforced
Concrete HE Class HE-IV 72x113-Inch

LF
116.000

_________._____ _________._____

0208 SPV.0090
Special 02. Culvert Pipe Reinforced
Concrete HE Class HE-III 77x121-Inch

LF
62.000

_________._____ _________._____

0210 SPV.0090
Special 03. Culvert Pipe Reinforced
Concrete HE Class HE-IV 97x151-Inch

LF
52.000

_________._____ _________._____

0212 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
7,119.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 7 of 7
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