



Wisconsin Department of Transportation

March 28, 2022

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #30: 1197-18-77
New Auburn – Spooner
Pine Grove Rd To Wildcat Rd (NB&SB)
USH 53
Washburn County

Letting of April 12, 2022

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
531.2024	Drilling Shaft 24-Inch	LF	0	31	31

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
179	Added Drilling Shaft 24-Inch quantities in the Type I Signs and Supports table.

Schedule of Items

Attached, dated March 28, 2022, are the revised Schedule of Items Page 10.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 179.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

SIGN POSTS

634,0516	634,0516	POSTS WOOD	40	10
4X6-INCH X 16-FT	4X6-INCH X 16-FT	4X6-INCH X 16-FT	EACH	EACH
PROJECT - UNDISTRIBUTED			40	10
TOTALS			40	10

NOTE:
UNDISTRIBUTED QUANTITY INCLUDED FOR DAMAGED POSTS OR LOCATIONS IN WHICH SIGN HEIGHT ADJUSTMENTS REQUIRE A NEW POST.

TYPE I SIGNS AND SUPPORTS

SIGN NUMBER	SIGN CODE	IN	X	IN	DESCRIPTION	I-BEAM TYPE	CONCRETE MASONRY ANCHILARY STRUCTURES TYPE	STEEL REINFORCEMENT ANCHILARY STRUCTURES TYPE	DRILLING SHAFTS WHICH	SIGN SUPPORTS STRUCTURAL STEELS	REFLECTIVE SHEETS FROM EDGE LINE	REMOVING STRUCTURAL STEEL SIGN EACH	REMOVING STEEL SIGN SUPPORTS FROM EDGE LINE EACH
2-4	D-23	192	X	84	RICE LAKE / CAMERON / EAU CLAIRE	W6X21	2.0	220	16	955	112,000	1	2
3-21	D-23	168	X	64	SPOONER / TREGO / SUPERIOR	W6X18	1.8	204	15	684	96,000	1	2
TOTALS			3.8		424			31	1,639		210,000	2	4

3

TEMPORARY BARRIER AND CRASH CUSHIONS

STAGE	STATION	TO	STATION	OFFSET	CONCRETE BARRIER DELIVERED	CONCRETE BARRIER PRECAST	CRASH CUSHIONS TEMPORARY	CRASH TEST LEVEL	BACK WIDTH (FT)	MARKING PATTERN	CRASH CUSHION SHIELDS	
2	6499+95	-	6418+60	RT	855	880	1	TL-3	2	OM-3L	CRASH CUSHION SHIELDS	
2	6544+00	-	6572+00	RT	855	880	1	TL-3	2	OM-3L	CRASH CUSHION SHIELDS	
STAGE 2 TOTALS			1,735		2							
3	3216+50	-	3225+40	LT	880	840	1	TL-3	2	OM-3L	TEMPORARY CONCRETE BARRIER	
3	3460+85	-	3468+15	LT	840	840	1	TL-3	2	OM-3L	TEMPORARY CONCRETE BARRIER	
STAGE 3 TOTALS			1,720		2							
TOTALS			3,455		4							

TRAFFIC CONTROL SIGNS FIXED MESSAGE

STAGE	SIGN NUMBER	IN	X	IN	MESSAGE	WIDE LOADS EXCEEDING 13 FT USE 5TH 233
4A & 4B	20	126	X	60	49.50	49.50
STAGE 4 TOTAL			49.50		49.50	
TOTAL			49.50		49.50	

3

Addendum No. 02
ID 1197-18-77
Revised Sheet 179
March 28, 2022

TRAFFIC CONTROL

STAGE	LOCATION	STAGE DURATION	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS			
1	PRIOR TO PROJECT (YEAR 1)	7	643,0300	643,0420	643,0500	643,0705	643,0715	643,0800	643,0900	643,1051	643,4100.5	643,4100.5	643,4100.5			
1B	PROJECT (YEAR 1)	35	1,307	45,745	52	1,820	52	1,820	4	140	101	3,535	2	70	14	
1A	PRIOR TO PROJECT (YEAR 2)	7	643,0300	643,0420	643,0500	643,0705	643,0715	643,0800	643,0900	643,1051	643,4100.5	643,4100.5	643,4100.5			
1A	VETERANS AVE & MILCROT RD	4	78	312	4	16	8	32	13	52	6	24	72	14	14	
1B	PROJECT (YEAR 2)	7	1,307	9,149	52	364	52	364	4	28	182	101	707	2	14	
STAGE 1 TOTALS			55,494		2,212		3,920		1,183		4,388		119		14	
2	PROJECT	50	683	34,650	150	7,500	750	650	4	200	173	8,650	2	100	100	
STAGE 2 TOTALS			34,650		7,500		650		2,000		8,650		100		100	
3	PROJECT	55	622	34,210	136	7,480	870	760	4	220	164	9,020	2	110	110	
STAGE 3 TOTALS			34,210		7,480		760		2,080		9,020		110		110	
4A	PROJECT	30	1,149	34,400	91	1,830	28	760	4	120	195	3,150	2	60	60	
4B	PROJECT	20	582	10,640	24	460	20	550	4	80	214	4,260	2	40	40	
STAGE 4 TOTALS			44,510		2,310		4,620		1,300		7,430		100		429	
TOTALS			168,864		19,502		1,410		25,080		6,573		29,488		14	

NOTES:
1) TRAFFIC CONTROL INTERIM LANE CLOSURES ARE ONLY PAID IN YEAR ONE DURING TEMPORARY CROSSOVER CONSTRUCTION IN STAGE 1B.

*ADDITIONAL QUANTITIES SHOWN ELSEWHERE

PROJECT NO: 1197-18-77

HWY: USH 53

COUNTY: WASHBURN

MISCELLANEOUS QUANTITIES

SHEET 179



Proposal Schedule of Items

Proposal ID: 20220412030 Project(s): 1197-18-77

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0278	SPV.0090 Special 02. Concrete Curb & Gutter Cure and Seal Treatment	963.000 LF	_____.	_____.
0280	SPV.0090 Special 03. Temporary Storm Sewer Pipe Class III-A 18-Inch	206.000 LF	_____.	_____.
0282	SPV.0090 Special 04. Concrete Silane Sealer for PCC Saw Cuts	160,750.000 LF	_____.	_____.
0284	625.0500 Salvaged Topsoil	53,265.000 SY	_____.	_____.
0286	531.2024 Drilling Shaft 24-Inch	31.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.