
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

March 31, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal 36: 8220-00-71, WISC 2022311 

Gilman - Medford 
CTH B to STH 73 S    
STH 64    
Taylor County 

   
    
    
 

 
Letting of April 12, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 
 

Added Special Provisions 
Article 

No. 
Description 

20 Removing Concrete Surface Partial Depth 
 
 
Schedule of Items: 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0120 Temporary Marking Line Epoxy 4-Inch LF 20,381 1,920 22,301 
 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0109.S Removing Concrete Surface Partial Depth SF - 1,556 1,556 
465.0450 Asphaltic Intersection Rumble Strips SY - 192 192 

 
  
  



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

11 Miscellaneous Quantities – Added Item 204.0109.S 
13 Miscellaneous Quantities – Item 649.0120 – Added quantity for milled layer 
15 Plan STH 64 – Changed to remove concrete rumble strip partial depth 

16 
Plan STH 64 – Changed to remove concrete rumble strip partial depth and added asphaltic 
rumble strips 

21 
Plan STH 64 – Changed to remove concrete rumble strip partial depth and added asphaltic 
rumble strips 

22 
Plan STH 64 – Changed to remove concrete rumble strip partial depth and added asphaltic 
rumble strips 

 

 

Added Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was added) 

36A SDD - Asphaltic Rumble Strips at Intersection – New bid item 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

8220-00-71 

March 31, 2022 

 
Special Provisions 
 

20. Removing Concrete Surface Partial Depth, Item 204.0109.S. 

A  Description 

This special provision describes removing a portion of concrete surfaces as the plans show and conforming 
to standard spec 204. 

B  (Vacant) 

C  Construction 

C.1  Equipment 

Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine to prevent 
discharge of any loosened material into adjacent work areas or live traffic lanes. 

Use a machine that is equipped with electronic devices that provide accurate depth, grade and slope control, 
and acceptable dust control system. 

C.2  Methods 

Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, sawing, milling, 
or by using other methods approved by the engineer. 

Perform the removal operation in such a manner as to preclude damage to the remaining pavement and 
results in a reasonable uniform plane surface free of excessive large scarification marks and having a 
uniform transverse slope. 

The sequence of removal operations shall be such that no exposed longitudinal joints 2 inches or more in 
depth remain during non-working hours. Windrowing or storing of the removed material on the roadway will 
only be permitted in conjunction with a continuous removal and pick-up operation. During non-working hours, 
clear the roadway of all materials and equipment. 

Removed pavement becomes the property of the contractor. Properly dispose of it as specified in standard 
spec 204.3.1.3. 

D  Measurement 

The department will measure Removing Concrete Surface Partial Depth in area by the square foot of surface 
area removed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 

204.0109.S Removing Concrete Surface Partial Depth     SF 

Payment is in full compensation for removing the concrete; and for disposing of materials. 

stp-204-041 (20080902) 

 
  



Schedule of Items 
Attached, dated March 31, 2022, are the revised Schedule of Items Pages 5 and 6. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 11, 13, 15,16, 21 and 22. 
Added:  36A 
 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 03/31/2022 08:59:02

Proposal ID: 20220412036 Project(s): 8220-00-71
Federal ID(s): WISC  2022311

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0126 646.1040
Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF
46,992.000

_________._____ _________._____

0128 646.3020
Marking Line Epoxy 8-Inch LF

150.000
_________._____ _________._____

0130 646.6120
Marking Stop Line Epoxy 18-Inch LF

32.000
_________._____ _________._____

0132 648.0100
Locating No-Passing Zones MI

4.550
_________._____ _________._____

0134 649.0120
Temporary Marking Line Epoxy 4-Inch LF

22,301.000
_________._____ _________._____

0136 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
91.000

_________._____ _________._____

0138 650.6000
Construction Staking Pipe Culverts EACH

2.000
_________._____ _________._____

0140 650.8000
Construction Staking Resurfacing
Reference

LF
24,011.000

_________._____ _________._____

0142 650.9000
Construction Staking Curb Ramps EACH

3.000
_________._____ _________._____

0144 650.9910
Construction Staking Supplemental
Control (project) 01. 8220-00-71

LUMP SUM _________._____LS

0146 650.9920
Construction Staking Slope Stakes LF

100.000
_________._____ _________._____

0148 690.0150
Sawing Asphalt LF

238.000
_________._____ _________._____

0150 690.0250
Sawing Concrete LF

35.000
_________._____ _________._____

1.00000
0152 740.0440

Incentive IRI Ride DOL
17,810.000

17,810.00

5.00000
0154 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
150.000

750.00

Proposal Schedule of Items Page 5 of 6



Wisconsin Department of Transportation 03/31/2022 08:59:02

Proposal ID: 20220412036 Project(s): 8220-00-71
Federal ID(s): WISC  2022311

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

5.00000
0156 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
300.000

1,500.00

0158 SPV.0090
Special 01. Removing, Salvage, and
Reinstall Guardrail

LF
212.000

_________._____ _________._____

0160 SPV.0180
Special 01. Ditch Cleaning SY

350.000
_________._____ _________._____

0162 204.0109.S
Removing Concrete Surface Partial
Depth

SF
1,556.000

_________._____ _________._____

0164 465.0450
Asphaltic Intersection Rumble Strips SY

192.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 6 of 6
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