



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

May 3, 2022

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #02: 1011-01-60, WISC 2022373
Madison - Portage
.55 Mi S Cth V To North County Line
IH 39
Dane County

1011-01-75, WISC 2022375
Madison - Portage
Cth V To 0.4 Mi N of Cth I, Nb Rdwy
IH 39
Dane County

Letting of May 10, 2022

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0760	Temporary Marking Raised Pavement Marker Type 1	EACH	1,958	-1,645	313

Plan Sheets:

Revised Plan Sheets (Project ID 1011-01-75)	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
43	Updated Miscellaneous Quantity Sheet

ADDENDUM NO. 02

1011-01-60/75

May 3, 2022

Schedule of Items

Attached, dated May 3, 2022, are the revised Schedule of Items Page 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Project ID 1011-01-75. Revised: 43.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20220510002 Project(s): 1011-01-60, 1011-01-75

Federal ID(s): WISC 2022375, WISC 2022373

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0096	649.0150 Temporary Marking Line Removable Tape 4-Inch	52,341.000 LF	_____.	_____.
0098	649.0250 Temporary Marking Line Removable Tape 8-Inch	1,305.000 LF	_____.	_____.
0100	649.0760 Temporary Marking Raised Pavement Marker Type I	313.000 EACH	_____.	_____.
0102	650.7000 Construction Staking Concrete Pavement	3,413.000 LF	_____.	_____.
0104	650.8000 Construction Staking Resurfacing Reference	44,308.000 LF	_____.	_____.
0106	650.9910 Construction Staking Supplemental Control (project) 01. 1011-01-60	LS	LUMP SUM	_____.
0108	650.9910 Construction Staking Supplemental Control (project) 02. 1011-01-75	LS	LUMP SUM	_____.
0110	690.0150 Sawing Asphalt	267.000 LF	_____.	_____.
0112	690.0250 Sawing Concrete	19,856.000 LF	_____.	_____.
0114	715.0715 Incentive Flexural Strength Concrete Pavement	2,530.000 DOL	1.00000	2,530.00
0116	715.0720 Incentive Compressive Strength Concrete Pavement	2,530.000 DOL	1.00000	2,530.00
0118	740.0440 Incentive IRI Ride	2,394.000 DOL	1.00000	2,394.00
0120	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0122	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	400.000 HRS	5.00000	2,000.00