
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

May 5, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #03: 1011-01-65, WISC 2022 374   

Madison - Portage 
South County Line to STH 60  
IH 039    
Columbia County 

1012-01-74, N/A   
Madison - Portage  
STH 60 Interchange, B-11-165 & 166 
IH 039    
Columbia County 

 
Letting of May 10, 2022 
 
This is Addendum No. 04, which provides for the following: 
 
Special Provisions: 
 
 

Added Special Provisions 
Article 

No. 
Description 

51 
Added special provision 51 outlining the requirements for completing work on new special 
provision item SPV. 0060.15 Emergency Response to Pavement Repairs. 

 
Schedule of Items: 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

416.1715 Concrete Pavement Repair SHES SY 4,915 1,279 6,194 
690.0250 Sawing Concrete LF 41,404 1,898 43,302 

 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

465.0110 Asphaltic Surface Patching Ton 0 20 20 
SPV.0060.15 Emergency Response to Pavement Repairs Each 0 10 10 

 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets – 1011-01-65 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

21 Updated Miscellaneous Quantity Sheet 
 
  

Revised Plan Sheets – 1012-01-74 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

215 Moved item 465.0475 onto added plan sheet 214A to match item numbering conventions. 
 
 

Added Plan Sheets – 1012-01-74 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was added) 

214A 
Added Misc. Quantity sheet to display quantities of the 2 added items associated with the 
emergency pavement repairs. 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 04 

1011-01-65/1012-01-74 

May 5, 2022 

 
Special Provisions 

51. Emergency Response to Pavement Repairs, Item SPV.0060.15. 

A  Description 
This special provision describes providing prompt response to an emergency repair request of damaged or 
deteriorated concrete or HMA pavement located on IH 39 or an IH 39 ramp. The provisions of this article will 
not be applicable during a project’s winter shutdown period. 
 
B  Materials (Vacant) 
 
C  Construction 
The contractor shall provide staff, equipment, and materials to the incident site within 45 minutes of receiving 
a repair request from the responding agency. The contractor shall consult with the department’s 
representative on potential repair or replacement options to restore the damaged or deteriorated pavement 
section to a safe and drivable condition. Staff and equipment deployed shall be capable of completing the 
needed repairs as quickly as possible once repair work is started. The contractor shall provide a time log of 
when the repair request was received and when staff arrived at the incident site. This information shall be 
submitted to the engineer, for verification, within 24 hours of the repair completion. 
 
Contact information for the contractor’s responsible party (the person or persons in charge of coordinating 
and completing repair efforts) shall be submitted to the engineer at the pre-construction meeting. This 
person(s) shall be available 24/7 during the duration of this contract. The contact information for the 
department’s representative will be supplied to the contractor at the pre-construction meeting. 
 
If the contractor fails to be on-site of an incident with appropriate staff and equipment within 45 minutes of 
receiving a repair request, the department will assess the contractor $2500 in liquidated damages for each 
15-minute interval that the contractor is not present following the allotted 45-minute response time. 
Increments of 15 minutes or less will be assessed as a 15-minute increment. The engineer, or designated 
representative, will be the sole authority in determining assessable 15-minute increments. Liquidated 
damages will be assessed under the administrative item Failing to Open Road to Traffic. 
 
Additional traffic control measures may be required depending on the severity and duration of the incident. 
The contractor shall provide any needed traffic control measures as directed by the department’s 
representative. 
 
D  Measurement 
The department will measure Emergency Response to Pavement Repairs as each individual response, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.15 Emergency Response to Pavement Repairs EACH 

 
Payment is full compensation for providing prompt response to an emergency repair request for damaged or 
deteriorated concrete or HMA pavement located within the project’s construction limits. 
 



The cost of providing the appropriate level of on-call staff, equipment, and materials for 24/7 incident 
response shall be included in the Mobilization bid item for this project.  
 
The department will pay for concrete pavement or HMA pavement repairs under the respective concrete 
pavement or HMA pavement bid items in the contract.  
 
The department will pay for any additional traffic control measures, if required, under the respective traffic 
control bid items in the contract.  
(5/6/2019) 
 
 
 
Schedule of Items 
Attached, dated May 5, 2022, are the revised Schedule of Items Pages 4, 19, and 21. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
1011-01-65 
Revised: 21 
 
1012-01-74 
Revised: 215 
Added: 214A 
 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 05/05/2022 09:40:56

Proposal ID: 20220510003 Project(s): 1011-01-65, 1012-01-74
Federal ID(s): N/A, WISC  2022374

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0094 416.1110
Concrete Shoulder Rumble Strips LF

8,587.000
_________._____ _________._____

0096 416.1715
Concrete Pavement Repair SHES SY

6,194.000
_________._____ _________._____

0098 416.1725
Concrete Pavement Replacement SHES SY

4,831.000
_________._____ _________._____

0100 450.4000
HMA Cold Weather Paving TON

3,510.000
_________._____ _________._____

0102 455.0605
Tack Coat GAL

1,150.000
_________._____ _________._____

1.00000
0104 460.2000

Incentive Density HMA Pavement DOL
2,190.000

2,190.00

0106 460.5224
HMA Pavement 4 LT 58-28 S TON

1,060.000
_________._____ _________._____

0108 460.6224
HMA Pavement 4 MT 58-28 S TON

3,370.000
_________._____ _________._____

0110 465.0125
Asphaltic Surface Temporary TON

1,540.000
_________._____ _________._____

0112 465.0315
Asphaltic Flumes SY

61.000
_________._____ _________._____

0114 465.0400
Asphaltic Shoulder Rumble Strips LF

1,200.000
_________._____ _________._____

0116 465.0425
Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF
6,848.000

_________._____ _________._____

0118 465.0475
Asphalt Centerline Rumble Strips 2-Lane
Rural

LF
1,845.000

_________._____ _________._____

0120 502.0100
Concrete Masonry Bridges CY

1,386.000
_________._____ _________._____

0122 502.3200
Protective Surface Treatment SY

2,424.000
_________._____ _________._____

0124 502.3210
Pigmented Surface Sealer SY

274.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 21



Wisconsin Department of Transportation 05/05/2022 09:40:56

Proposal ID: 20220510003 Project(s): 1011-01-65, 1012-01-74
Federal ID(s): N/A, WISC  2022374

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0556 673.1225.S
Install Pole Mounted Cabinet EACH

1.000
_________._____ _________._____

0558 674.0300
Remove Cable LF

4,085.000
_________._____ _________._____

0560 675.0300
Install Mounted Controller Microwave
Detector Assembly

EACH
2.000

_________._____ _________._____

0562 677.0150
Install Camera Pole 50-FT EACH

1.000
_________._____ _________._____

0564 677.0200
Install Camera Assembly EACH

1.000
_________._____ _________._____

0566 677.9051.S
Removing 50-FT Camera Pole EACH

1.000
_________._____ _________._____

0568 677.9200.S
Removing CCTV Camera EACH

1.000
_________._____ _________._____

0570 678.0006
Install Fiber Optic Cable Outdoor Plant 6-
CT

LF
1,090.000

_________._____ _________._____

0572 678.0300
Fiber Optic Splice EACH

4.000
_________._____ _________._____

0574 678.0400
Fiber Optic Termination EACH

6.000
_________._____ _________._____

0576 678.0500
Communication System Testing LUMP SUM _________._____LS

0578 678.0600
Install Ethernet Switches EACH

1.000
_________._____ _________._____

0580 690.0150
Sawing Asphalt LF

3,858.000
_________._____ _________._____

0582 690.0250
Sawing Concrete LF

43,302.000
_________._____ _________._____

1.00000
0584 715.0502

Incentive Strength Concrete Structures DOL
500.000

500.00

5.00000
0586 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
300.000

1,500.00
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Wisconsin Department of Transportation 05/05/2022 09:40:56

Proposal ID: 20220510003 Project(s): 1011-01-65, 1012-01-74
Federal ID(s): N/A, WISC  2022374

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0616 SPV.0060
Special 13. Temporary Lighting System
Northbound Ramp Terminal

EACH
1.000

_________._____ _________._____

0618 SPV.0060
Special 14. Construction Staking
Roundabout Terminal

EACH
1.000

_________._____ _________._____

0620 SPV.0090
Special 01. Drain Slotted Vane
Longitudinal

LF
1,020.000

_________._____ _________._____

0622 SPV.0090
Special 02. Fill and Restore Existing
Concrete Rumble Strips

LF
20,743.000

_________._____ _________._____

0624 SPV.0090
Special 03. Concrete Barrier Temporary
Precast Left in Place

LF
3,904.000

_________._____ _________._____

0626 SPV.0165
Special 01. Temporary Wall Wire Faced
Mechanically Stabilized Earth

SF
1,657.000

_________._____ _________._____

0628 SPV.0165
Special 02. Wall Concrete Panel
Mechanically Stabilized Earth

SF
6,795.000

_________._____ _________._____

0630 465.0110
Asphaltic Surface Patching TON

20.000
_________._____ _________._____

0632 SPV.0060
Special 15. Emergency Response to
Pavement Repairs

EACH
10.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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