
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

April 28, 2022 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #40: 5880-00-67, WISC 2022403   

Mauston – Wisconsin Dells 
Meadow Lane to 0.07 MI E CTH J   
USH 12     
Juneau County 

 

 
Letting of May 10, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0120 Temporary Marking Line Epoxy 4-Inch LF 30,045 26,740 56,785 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

23 
MISCELLANEOUS QUANTITES - On the Marking Line 4-Inch Summary: Changed the 
quantity Item 649.0120 Temporary Marking Line Epoxy 4-Inch LF.  

 
Schedule of Items 
Attached, dated April 28, 2022, are the revised Schedule of Items Page 3. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 23 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

END OF ADDENDUM 
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Wisconsin Department of Transportation 04/28/2022 11:43:42

Proposal ID: 20220510040 Project(s): 5880-00-67

Federal ID(s): WISC  2022403

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 643.0900

Traffic Control Signs DAY

625.000

_________._____ _________._____

0066 643.1050

Traffic Control Signs PCMS DAY

28.000

_________._____ _________._____

0068 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0070 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

57,668.000

_________._____ _________._____

0072 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

200.000

_________._____ _________._____

0074 646.4520

Marking Line Same Day Epoxy 4-Inch LF

32,176.000

_________._____ _________._____

0076 646.6464

Cold Weather Marking Epoxy 4-Inch LF

5,616.000

_________._____ _________._____

0078 646.6468

Cold Weather Marking Epoxy 8-Inch LF

50.000

_________._____ _________._____

0080 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

60.000

_________._____ _________._____

0082 648.0100

Locating No-Passing Zones MI

5.600

_________._____ _________._____

0084 649.0120

Temporary Marking Line Epoxy 4-Inch LF

56,785.000

_________._____ _________._____

0086 650.8000

Construction Staking Resurfacing
Reference

LF

29,706.000

_________._____ _________._____

0088 650.9910

Construction Staking Supplemental
Control (project) 01. 5880-00-67

LUMP SUM _________._____LS

0090 690.0150

Sawing Asphalt LF

1,692.000

_________._____ _________._____

1.00000

0092 740.0440

Incentive IRI Ride DOL

2,240.000

2,240.00

Proposal Schedule of Items Page 3 of 4
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