



Wisconsin Department of Transportation

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

November 2, 2022

NOTICE TO ALL CONTRACTORS:

Proposal #63: 8996-01-11, WISC 2023060
T Lafayette, 50th Avenue
CTH J to 195th Street
Local Street
Chippewa County

Letting of November 8, 2022

This is Addendum No. 01, which provides for the following:

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
9	Miscellaneous Quantities - Revised item 460.5224 to item 460.6224

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

REMOVALS			
204.0115	204.0120	204.0110	204.0120
REMOVING ASPHALTIC CONCRETE SURFACE MILLING	REMOVING ASPHALTIC CONCRETE SURFACE MILLING	REMOVING ASPHALTIC CONCRETE SURFACE MILLING	REMOVING ASPHALTIC CONCRETE SURFACE MILLING
STATION	LOCATION	SY	SY
50TH AVE	12+00-13+00	312	-
12+50-13+00	13+00-31+07	-	5780
31+07-32+07	LT & RT	312	-
32+68-33+68	LT & RT	312	-
33+68-123+00	LT & RT	-	28320
123+00-124+00	DRIVEWAYS	312	-
DRIVEWAYS	LT & RT	340	-
ITEM TOTAL		44	1588
			34100

ASPHALTIC PAVEMENT ITEMS			
460.6224	465.0110	465.0120	465.0120
HMA ASPHALTIC SURFACE	ASPHALTIC SURFACE	ASPHALTIC SURFACE	ASPHALTIC SURFACE
STATION	LOCATION	TON	TON
50TH AVE	12+50-124+00	100	-
12+50-124+00	ASPH DRIVEWAYS	-	270
ITEM TOTALS		100	270

GUARDRAIL ITEMS			
614.0950	614.0951	614.0952	614.0952
REPLACING GUARDRAIL	REPLACING GUARDRAIL	REPLACING GUARDRAIL	REPLACING GUARDRAIL
STATION	LOCATION	LF	EACH
50TH AVE	28+53-32+09	356	-
30+23-32+09	RT	186	-
32+66-35+28	LT	262	-
32+66-40+52	RT	786	-
UNDISTRIBUTED	LT & RT	-	10
ITEM TOTAL		1590	221
			25
			10

TRAFFIC CONTROL			
643.0300	643.0900	643.0900	643.0900
DRUMS	SIGNS	CALENDAR	CALENDAR
STATION	EACH	DAY	DAY
50TH AVE	12+50-124+00	28	140
12+50-124+00	24	960	40
ITEM TOTALS		140	960

BASE AGGREGATE DENSE			
305.0110	624.0100	3/4-INCH WATER	3/4-INCH WATER
STATION	LOCATION	TON	M GAL
50TH AVE	12+50-124+00	650	6.5
AGG DRIVEWAYS	LT & RT	21	0.3
ITEM TOTALS		671	6.8

CONCRETE DRIVEWAY 6-INCH			
416.0160	416.0160	416.0160	416.0160
STATION	LOCATION	SY	SY
50TH AVE	82+88	44	-
ITEM TOTALS		44	-

PAVEMENT MARKING			
649.0105	646.1005	646.1005	646.1005
TEMPORARY MARKING LINE PAINT 4-INCH	MARKING LINE PAINT 4-INCH	MARKING LINE PAINT 4-INCH	MARKING LINE PAINT 4-INCH
STATION	LOCATION	LF	LF
50TH AVE	12+50-124+00	-	21200
12+50-22+00	CL	238	-
22+00-45+00	CL	4600	-
45+00-50+50	CL	1100	688
50+50-93+00	CL	8500	-
93+00-99+50	CL	1300	813
99+50-124+00	CL	4900	-
ITEM TOTALS		22300	33502

CONSTRUCTION STAKING			
650.9911	650.9911	650.9911	650.9911
SUPPLEMENTAL RESURFACING CONTROL (PROJECT)	SUPPLEMENTAL RESURFACING CONTROL (PROJECT)	SUPPLEMENTAL RESURFACING CONTROL (PROJECT)	SUPPLEMENTAL RESURFACING CONTROL (PROJECT)
STATION	LOCATION	LF	LF
50TH AVE	12+50-124+00	11150	1
ITEM TOTALS		11150	1

LOCATING NO PASSING ZONES			
648.0100	648.0100	648.0100	648.0100
STATION	LOCATION	MI	MI
50TH AVE	50TH AVE	2.1	-
ITEM TOTAL		2.1	-

CLEANING CONCRETE FLUME			
690.0150	690.0250	690.0150	690.0250
ASPHALT CONCRETE	ASPHALT CONCRETE	ASPHALT CONCRETE	ASPHALT CONCRETE
STATION	LOCATION	LF	LF
50TH AVE	12+50	28	-
124+00	DRIVEWAYS	28	-
840	SIDERoads	840	24
ITEM TOTALS		590	24