



Wisconsin Department of Transportation

July 10, 2023

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #10: 1100-45-70, WISC2023222
IH 41 Airport Freeway
84th Street to 35th Street (Mainline)
IH 41
Milwaukee County

1100-46-71, WISC2023223
IH 41 Airport Freeway
STH 36 (Loomis Rd) Bridge
IH 41
Milwaukee County

Letting of July 11, 2023

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
204.0100	Removing Concrete Pavement	SY	43,726	905	44,631
625.0100	Topsoil	SY	54,065	-26,100	27,965
628.1504	Silt Fence	LF	10,314	187	10,501
628.1520	Silt Fence Maintenance	LF	5,584	94	5,678
628.2002	Erosion Mat Class I Type A	SY	14,586	2,684	17,270
628.2004	Erosion Mat Class I Type B	SY	4,298	545	4,843
630.0120	Seeding Mixture No. 20	LB	202	454	656
630.0160	Seeding Mixture No. 60	LB	0.5	3.5	4
630.0200	Seeding Temporary	LB	94	228	322
630.0500	Seed Water	MGAL	138	188	326

Schedule of Items

Attached, dated July 10, 2023, are the revised Schedule of Items Pages 1, 17, and 18.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised:

Project 1100-45-70: 378, 403, 404, 406 and 407.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 02
ID 1100-45-70
Revised Sheet 378
July 10, 2023

REMOVING GUARDRAIL

CATEGORY	STAGE	ROADWAY	FROM STATION	TO STATION	OFFSET	LF
1000	2	MAINLINE IH41 NB/43 SB/894 WB	238 EWW+28	239 EWW+94	RT	166
STAGE 2 SUBTOTAL						166

CATEGORY	STAGE	ROADWAY	STATION	TO STATION	OFFSET	204.9060 S.002 REMOVING SUBSURFACE STRUCTURE EACH
1000	3	MAINLINE IH41/43/894	149 EWW+25	149 EWW+80	LT/RT	1
STAGE 3 SUBTOTAL						1
TOTAL						1

REMOVING SUBSURFACE STRUCTURE

CATEGORY	STAGE	ROADWAY	STATION	TO STATION	OFFSET	204.9060 S.002 REMOVING SUBSURFACE STRUCTURE EACH
1000	3	MAINLINE IH41/43/894	149 EWW+25	149 EWW+80	LT/RT	1
STAGE 3 SUBTOTAL						1
TOTAL						1

REMOVING FENCE

CATEGORY	STAGE	ROADWAY	FROM STATION	TO STATION	OFFSET	LF
1000	2	MAINLINE IH41 NB/43 SB/894 WB	238 EWW+28	239 EWW+94	RT	166
STAGE 2 SUBTOTAL						166

CATEGORY	STAGE	ROADWAY	STATION	TO STATION	OFFSET	204.9060 S.002 REMOVING SUBSURFACE STRUCTURE EACH
1000	3	MAINLINE IH41/43/894	149 EWW+25	149 EWW+80	LT/RT	1
STAGE 3 SUBTOTAL						1
TOTAL						1

CATEGORY	STAGE	ROADWAY	FROM STATION	TO STATION	OFFSET	LF
1000	3	MAINLINE IH41 NB/43 SB/894 WB	238 EWW+28	239 EWW+94	RT	166
STAGE 2 SUBTOTAL						166

CATEGORY	STAGE	ROADWAY	STATION	TO STATION	OFFSET	204.9060 S.002 REMOVING SUBSURFACE STRUCTURE EACH
1000	3	MAINLINE IH41/43/894	149 EWW+25	149 EWW+80	LT/RT	1
STAGE 3 SUBTOTAL						1
TOTAL						1

CATEGORY	STAGE	ROADWAY	FROM STATION	TO STATION	OFFSET	LF
1000	2	MAINLINE IH41 NB/43 SB/894 WB	241 EWW+32	246 EWW+21	LT/RT	905
STAGE 2 SUBTOTAL						905
TOTAL						905

CATEGORY	STAGE	ROADWAY	STATION	TO STATION	OFFSET	STA
1000	2	MAINLINE IH41 NB/43 SB/894 WB	241 EWW+32	246 EWW+21	LT/RT	905
STAGE 2 SUBTOTAL						905
TOTAL						905

MISCELLANEOUS QUANTITIES

CATEGORY	STAGE	ROADWAY	FROM STATION	TO STATION	OFFSET	LF
1000	3	MAINLINE IH41/43/894	122 EWW+13	122 EWW+18	135.62' LT	12
STAGE 3 SUBTOTAL						12
TOTAL						12

CATEGORY	STAGE	ROADWAY	STATION	TO STATION	OFFSET	SY
1000	2	MAINLINE IH41 NB/43 SB/894 WB	241 EWW+32	246 EWW+21	LT/RT	905
STAGE 2 SUBTOTAL						905
TOTAL						905

*ADDITIONAL QUANTITIES ELSEWHERE

*204.0100
REMOVING
CONCRETE
PAVEMENT

214.0100
OBLITERATING
OLD ROAD

Addendum No. 02
ID 1100-45-70
Revised Sheet 403
July 10, 2023

RESTORATION ITEMS

CATEGORY	STAGE	ROADWAY	STATION TO STATION	TORSOIL SY	FERTILIZER TYPE B CWT	630.0120 SEEDING MIXTURE NO.20 LB	630.0160 SEEDING MIXTURE NO.60 LB	630.0200 SEEDING TEMPORARY LB	630.0500 SEED WATER MGAL
1000	2	<u>MAINLINE</u> IH 41 NBI/43 SB/894 MB 229'EW+48 - 256'EW+37 241'EW+32 - 246'EW+21		941 905	1 1	26 25	-- --	13 13	11 11
		IH 41 SBI/43 NBI/894 EB 229'EW+48 - 256'EW+46		1,459	1	40	--	20	17
		<u>RAMPS</u> RAMP TAA 89'TAA+00 - 95'TAA+50		46	0	2	--	1	1
		RAMP TAB 94'TAB+50 - 95'TAB+50		137	1	4	--	2	2
		RAMP FHA 115'FHA+00 - 116'FHA+00		230	1	7	--	4	3
		RAMP FHB 102'FHB+00 - 107'FHB+00		509	1	14	--	7	6
		RAMP TBA 126'TBA+00 - 127'TBA+00		187	1	6	--	3	3
		RAMP TBB 124'TBB+50 - 128'TBB+50		287	1	8	--	4	4
		RAMP TCA 179'TCA+50 - 181'TCA+75		184	1	5	--	3	3
		RAMP TCB 169'TCB+75 - 172'TCB+50		233	1	7	--	4	3
		RAMP TCC 170'TCC+50 - 172'TCC+50		150	1	5	--	3	2
		RAMP TCD 179'TCD+50 - 183'TCD+00		105	1	3	--	2	2
		RAMP LRA 233'LRA+50 - 234'LRA+50		199	1	6	--	3	3
		RAMP LRB 221'LRB+50 - 226'LRB+00		171	1	5	--	3	2
		RAMP LRC 221'LRC+00 - 230'LRC+00		255	1	7	--	4	3
		RAMP LRD 215'LRD+00 - 216'LRD+00		246	1	7	--	4	3
		UNDISTRIBUTED		1,561	4	45	--	24	20
		STAGE 2 SUBTOTAL		7,805	20	222	--	117	99

(CONTINUED ON THE NEXT SHEET)

Addendum No. 02
ID 1100-45-70
Revised Sheet 404
July 10, 2023

RESTORATION ITEMS

CATEGORY	STAGE	ROADWAY	STATION	TO	STATION	TOPSOIL SY	629.0210 FERTILIZER TYPE B CWT	630.0120 SEEDING MIXTURE NO. 20 LB	630.0160 SEEDING MIXTURE NO. 60 LB	630.0200 SEEDING TEMPORARY LB	630.0500 SEED WATER MGAL
1000	3	MAINLINE IH 41 NB/43 SB/894 WB									
			88EW+99	-	95EW+10	344	1	10	--	5	4
			96EW+99	-	149EW+25	1,227	1	34	--	17	14
			149EW+79	-	175EW+66	907	1	25	--	13	11
			176EW+49	-	202EW+07	340	1	10	--	5	4
			203EW+64	-	229EW+16	699	1	19	--	10	8
			229EWW+68	-	231EWW+92	36	1	1	--	1	1
		IH 41 SBI/43 NB/894 EB									
			81EW+29	-	95EW+23	823	1	23	--	12	10
			97EW+12	-	149EW+24	1,980	2	54	--	27	23
			149EW+78	-	175EW+64	659	1	18	--	9	8
			176EW+48	-	202EW+06	1,511	1	41	--	21	17
			203EW+47	-	228EW+60	868	1	24	--	12	10
			229EWE+69	-	256EWE+60	1,066	1	29	--	15	12
		Ramps									
		TAB									
			93+65	-	95+46	210	1	--	3	2	3
		TCD									
			176TCD+87	-	191TCD+20	979	1	27	--	14	11
		LRC									
			221LRC+87	-	221LRC+97	17	0	1	--	1	1
		UNDISTRIBUTED									
						2,914	4	79	1	41	35
		STAGE 3 SUBTOTAL				14,570	19	395	4	205	172
		TOTAL				22,375	39	617	4	322	271

EROSION CONTROL ITEMS

CATEGORY	STAGE	ROADWAY	STATION	TO	STATION	RIPRAP		SILT FENCE		MOBILIZATIONS		EROSION CONTROL		EROSION MAT		EROSION MAT		INLET PROTECTION		INLET PROTECTION		ROCK BAGS	GEOTEXTILE			
						CY	EACH	LF	LF	CONTROL	EACH	CLASS I	CLASS II	URBAN	SY	TYPE A	TYPE B	TYPE C	EACH	EACH	TYPE A			TYPE B	TYPE C	EACH
1000	2	MAINLINE IH41 NB/43 SB/694 WB	82EW+05	-	228EW+57	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--		
			229EWM+85	-	255EWM+89	68	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--
			241EWM+33	-	246EWM+21	--	71	--	--	--	--	941	905	--	--	2	7	39	18	--	--	--	--	--	5	
			229EWE+87	-	256EWE+61	--	142	--	--	--	--	7	7	--	--	2	44	16	16	1	--	--	--	--	--	--
			89TAA+00	-	95TAA+50	--	273	--	--	--	--	1,459	46	--	--	2	--	2	--	--	--	--	--	--	--	--
RAMPS	RAMPTAA		94TAB+50	-	95TAB+50	--	--	--	--	--	137	--	--	2	2	--	--	--	--	--	--	--	--	--		
			115FHA+00	-	116FHA+00	--	--	--	--	--	--	230	--	--	1	3	--	--	--	--	--	--	--	--	--	--
RAMPS	RAMPFHB		102FHB+00	-	107FHB+00	--	--	--	--	--	--	--	--	4	2	--	--	--	--	--	--	--	--	--	--	
			128TBA+00	-	127TBA+00	--	--	--	--	--	--	187	--	--	--	--	--	3	--	--	--	--	--	--	--	--
RAMPS	RAMPTBB		124TBB+60	-	128TBB+60	--	--	--	--	--	--	--	--	287	--	2	--	2	--	--	3	--	--	--	--	
			179TCA+50	-	181TCA+75	--	--	--	--	--	--	184	--	--	1	1	--	--	3	--	--	--	--	--	--	--
RAMPS	RAMPTCB		169TCB+75	-	172TCB+60	--	--	--	--	--	--	--	--	233	--	1	--	3	--	--	--	--	--	--	--	
			170TCC+60	-	172TCC+60	--	--	--	--	--	--	150	--	--	1	4	1	--	--	--	--	--	--	--	--	--
RAMPS	RAMPTCD		179TCD+50	-	183TCD+00	--	--	--	--	--	--	--	--	105	--	1	--	3	--	--	--	--	--	--	--	

(CONTINUED ON THE NEXT SHEET)

Addendum No. 02
ID 1100-45-70
Revised Sheet 406
July 10, 2023

EROSION CONTROL ITEMS

CATEGORY	STAGE	ROADWAY	STATION	TO	STATION	RIPRAP		SILT FENCE		MOBILIZATIONS		EROSION CONTROL		EROSION MAT		EROSION MAT		EROSION MAT		EROSION MAT		EROSION MAT		ROCK BAGS	GEOTEXTILE
						CY	EACH	LF	LF	EACH	EACH	CLASS I	CLASS II	CLASS I	CLASS II	TYPE A	TYPE B	TYPE A	TYPE B	TYPE A	TYPE B	TYPE A	TYPE B		
1000	2	RAMP/LRA	233'LRA+50	-	234'LRA+50	--	--	--	--	--	--	199	--	--	--	--	--	--	--	--	--	--	3	--	645.0120
		RAMP/LRB	221'LRB+50	-	226'LRB+00	--	--	--	--	--	--	171	--	--	1	3	1	--	--	--	--	--	--	--	628.7570
		RAMP/LRC	221'LRC+00	-	230'LRC+00	--	--	--	--	--	--	255	--	--	2	3	4	--	--	--	--	--	--	--	628.7020
		RAMP/LRD	216'LRD+00	-	216'LRD+00	--	--	--	--	--	--	246	--	--	--	--	2	--	--	--	--	--	--	--	628.7015
		LOCAL ROADS	177TA+95	-	237TA+05	--	--	--	--	--	--	--	--	--	3	5	5	--	--	--	--	--	--	--	628.7005
		UNDISTRIBUTED	17	--	104	17	--	104	52	10	4	1,561	--	7	33	5	14	100	2	2	2	2	2	628.7010	
		STAGE 2 SUBTOTAL	85	--	519	85	--	260	4	4	4	7,805	--	32	162	22	68	100	7	7	7	7	7	628.2008	
1000	3	MAINLINE	IH 41 NB/43 SB/894 WB																						628.2004
		Ramp ps TAB	88EW+99	-	95EW+10	--	--	611	306	--	--	--	344	1	2	--	--	--	--	--	--	--	--	--	628.2002
		TCD	96EW+99	-	149EW+25	--	--	337	169	--	--	1,062	175	10	11	--	--	4	--	--	--	4	--	--	628.1910
		LRC	149EW+79	-	175EW+66	68	--	483	227	--	--	343	564	4	3	1	--	--	--	--	--	3	--	--	628.1905
		UNDISTRIBUTED	176EW+49	-	202EW+07	--	--	352	176	--	--	243	97	1	4	1	--	--	--	--	--	4	--	--	628.1520
		STAGE 3 SUBTOTAL	203EW+64	-	229EW+16	--	--	238	119	--	--	570	129	6	3	1	--	--	--	--	--	3	--	--	628.1504
		UNDISTRIBUTED	229EW+68	-	231EW+92	--	--	--	--	--	--	36	--	1	--	--	--	--	--	--	--	1	--	--	628.1104
		Ramp ps TAB	81EW+29	-	95EW+23	--	--	1,393	697	--	--	707	116	--	2	--	--	--	--	--	--	--	--	--	628.0200
		TCD	97EW+12	-	149EW+24	--	--	793	397	--	--	1,832	148	5	13	--	--	4	--	--	--	4	--	--	628.0204
		LRC	149EW+78	-	175EW+64	--	--	--	--	--	--	465	194	4	5	--	--	5	--	--	--	5	--	--	628.0202
		UNDISTRIBUTED	176EW+48	-	202EW+06	--	--	1,855	928	--	--	762	749	4	4	--	--	1	--	--	--	1	--	--	628.0004
		UNDISTRIBUTED	203EW+47	-	228EW+60	--	--	505	253	--	--	734	124	3	4	--	--	5	--	--	--	5	--	--	628.0008
		UNDISTRIBUTED	229EW+69	-	256EVE+60	--	--	772	386	--	--	828	238	1	2	--	--	1	--	--	--	1	--	--	628.0012
		UNDISTRIBUTED	93TAB+65	-	95TAB+46	--	--	--	--	--	--	--	210	--	--	--	--	--	--	--	--	--	--	--	628.0016
		UNDISTRIBUTED	176TCD+87	-	190TCD+48	--	--	--	--	--	--	979	--	--	--	--	--	--	--	--	--	--	--	--	628.0020
		UNDISTRIBUTED	221'LRC+87	-	221'LRC+97	--	--	--	--	--	--	17	--	--	--	--	--	--	--	--	--	--	--	--	628.0024
		STAGE 3 SUBTOTAL	17	--	1,828	17	--	915	3	3	3	1,893	969	9	14	1	7	100	2	2	2	2	2	2	628.0028
		UNDISTRIBUTED	85	--	9,137	85	--	4,573	6	6	6	9,465	4,843	263	45	67	35	100	7	7	7	7	7	628.0032	
		TOTAL	170	--	9,656	170	--	4,833	17	17	17	17,270	4,843	263	152	332	145	200	14	14	14	14	14	628.0036	

Addendum No. 02
 ID 1100-45-70
 Revised Sheet 407
 July 10, 2023



Proposal Schedule of Items

Proposal ID: 20230711010 Project(s): 1100-45-70, 1100-46-71

Federal ID(s): WISC 2023222, WISC 2023223

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	29.000 STA	_____.	_____.
0004	201.0120 Clearing	82.000 ID	_____.	_____.
0006	201.0205 Grubbing	27.000 STA	_____.	_____.
0008	201.0220 Grubbing	82.000 ID	_____.	_____.
0010	203.0211.S Abatement of Asbestos Containing Material (structure) 400. B-40-0198	1.000 EACH	_____.	_____.
0012	203.0220 Removing Structure (structure) 400. B-40-0198	1.000 EACH	_____.	_____.
0014	203.0220 Removing Structure (structure) 401. B-40-321	1.000 EACH	_____.	_____.
0016	203.0330 Debris Containment (structure) 400. B-40-0198	1.000 EACH	_____.	_____.
0018	204.0100 Removing Concrete Pavement	44,631.000 SY	_____.	_____.
0020	204.0105 Removing Concrete Pavement Butt Joints	168.000 SY	_____.	_____.
0022	204.0109.S Removing Concrete Surface Partial Depth	60,519.000 SF	_____.	_____.
0024	204.0110 Removing Asphaltic Surface	1,000.000 SY	_____.	_____.
0026	204.0115 Removing Asphaltic Surface Butt Joints	4,504.000 SY	_____.	_____.
0028	204.0120 Removing Asphaltic Surface Milling	326,904.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230711010 Project(s): 1100-45-70, 1100-46-71

Federal ID(s): WISC 2023222, WISC 2023223

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0454	618.0100 Maintenance And Repair of Haul Roads (project) 002. 1100-46-71	1.000 EACH	_____.	_____.
0456	619.1000 Mobilization	1.000 EACH	_____.	_____.
0458	620.0300 Concrete Median Sloped Nose	477.000 SF	_____.	_____.
0460	623.0200 Dust Control Surface Treatment	104,043.000 SY	_____.	_____.
0462	624.0100 Water	954.000 MGAL	_____.	_____.
0464	625.0100 Topsoil	27,965.000 SY	_____.	_____.
0466	628.1504 Silt Fence	10,501.000 LF	_____.	_____.
0468	628.1520 Silt Fence Maintenance	5,678.000 LF	_____.	_____.
0470	628.1905 Mobilizations Erosion Control	28.000 EACH	_____.	_____.
0472	628.1910 Mobilizations Emergency Erosion Control	16.000 EACH	_____.	_____.
0474	628.2002 Erosion Mat Class I Type A	17,270.000 SY	_____.	_____.
0476	628.2004 Erosion Mat Class I Type B	4,843.000 SY	_____.	_____.
0478	628.2008 Erosion Mat Urban Class I Type B	263.000 SY	_____.	_____.
0480	628.2023 Erosion Mat Class II Type B	1,324.000 SY	_____.	_____.
0482	628.7005 Inlet Protection Type A	215.000 EACH	_____.	_____.
0484	628.7010 Inlet Protection Type B	337.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230711010 Project(s): 1100-45-70, 1100-46-71

Federal ID(s): WISC 2023222, WISC 2023223

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0486	628.7015 Inlet Protection Type C	72.000 EACH	_____.	_____.
0488	628.7020 Inlet Protection Type D	169.000 EACH	_____.	_____.
0490	628.7560 Tracking Pads	39.000 EACH	_____.	_____.
0492	628.7570 Rock Bags	200.000 EACH	_____.	_____.
0494	629.0210 Fertilizer Type B	43.100 CWT	_____.	_____.
0496	630.0120 Seeding Mixture No. 20	656.000 LB	_____.	_____.
0498	630.0160 Seeding Mixture No. 60	4.000 LB	_____.	_____.
0500	630.0200 Seeding Temporary	322.000 LB	_____.	_____.
0502	630.0500 Seed Water	326.000 MGAL	_____.	_____.
0504	631.0300 Sod Water	100.000 MGAL	_____.	_____.
0506	631.1000 Sod Lawn	4,270.000 SY	_____.	_____.
0508	633.1000 Delineators Barrier Wall	32.000 EACH	_____.	_____.
0510	634.0618 Posts Wood 4x6-Inch X 18-FT	91.000 EACH	_____.	_____.
0512	634.0622 Posts Wood 4x6-Inch X 22-FT	25.000 EACH	_____.	_____.
0514	634.0814 Posts Tubular Steel 2x2-Inch X 14-FT	7.000 EACH	_____.	_____.
0516	634.0885 Posts Tubular Steel 2x2-Inch X 8.5-FT	4.000 EACH	_____.	_____.