



## Wisconsin Department of Transportation

---

January 4, 2024

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #03: 5280-03-70, WISC 2024109  
Madison - Lodi  
Sunset Lane to CTH V  
STH 113  
Dane County**

### Letting of January 9, 2024

This is Addendum No. 02, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 02**

**5280-03-70**

**January 4, 2024**

**Special Provisions**

**6. Utilities.**

*Replace paragraphs ten and eleven under the section titled **Madison Gas & Electric (gas)** with the following::*

Madison Gas & Electric plans to discontinue existing underground facilities from Station 15+25 RT to Station 18+50 RT.

Madison Gas & Electric plans to install new high-pressure gas facilities from Station 15+25, 30 ft RT to Station 18+50, 30 feet RT. Madison Gas & Electric anticipates this work will require up to 20 working days to complete.

END OF ADDENDUM