108.4400 CPM Progress Schedule EACH \$3,485.72 \$4,833.17 \$5,392.8 201.0105 Clearing STA \$416.57 \$524.23 \$645.2 201.0110 Clearing ACRE \$6,162.37 \$6,630.0 201.0120 Clearing ID \$23.20 \$29.11 \$35.7 201.0210 Grubbing STA \$318.14 \$313.78 \$420.6 201.0210 Grubbing STA \$318.14 \$313.78 \$420.6 201.0210 Grubbing ACRE \$4,334.05 \$1,189.9 201.0210 Grubbing ACRE \$4,334.05 \$1,189.9 201.0210 Grubbing ID \$15.31 \$12.49 \$17.2 202.0105 Roadside Clearing STA \$662.07 \$95.23 \$680.0 202.0110 Roadside Clearing ACRE \$42.24 \$42.24 203.0100 Removing Small Pipe Culverts EACH \$436.54 \$534.12 \$546.2 203.0211.5 Abatement of Asbestos Containing Mater	ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
108.4400 CPM Progress Schedule EACH \$3,485.72 \$4,833.17 \$5,392.8 201.0105 Clearing STA \$416.57 \$524.23 \$645.2 201.0115 Clearing SY \$5.48 \$9.27 \$6.50 201.0115 Clearing ACRE \$6,162.37 \$6,630.0 201.0120 Clearing ID \$23.20 \$29.11 \$35.7 201.0205 Grubbing STA \$318.14 \$313.78 \$420.6 201.0215 Grubbing ACRE \$4,334.05 \$5.0 \$1,188.9 201.0210 Grubbing ACRE \$4,334.05 \$1,189.9 \$17.2 201.0220 Grubbing ID \$15.31 \$12.49 \$1,189.9 201.0210 Roadside Clearing STA \$662.07 \$95.23 \$680.0 202.0115 Roadside Clearing ACRE \$202.01 \$202.01 \$36.20 \$3,706.25 \$3,418.9 203.0100 Removing Small Pipe Culverts EACH \$436.54 \$534.12	108.3100.S	Incentive/Disincentive for Interim Completion of Work	CD			
201.0105 Clearing	108.4300	RBC Progress Schedule	EACH	\$3,000.00	\$7,500.00	\$3,200.00
201.0110 Clearing	108.4400	CPM Progress Schedule	EACH	\$3,485.72	\$4,833.17	\$5,392.86
201.0115 Clearing	201.0105	Clearing	STA	\$416.57	\$524.23	\$645.22
201.0120 Clearing ID \$23.20 \$29.11 \$35.7 201.0205 Grubbing STA \$318.14 \$313.78 \$420.6 201.0210 Grubbing SY \$3.91 \$3.40 \$5.0 201.0215 Grubbing ID \$15.31 \$12.49 \$17.89.9 201.0220 Grubbing ID \$15.31 \$12.49 \$17.2 202.0105 Roadside Clearing STA \$662.07 \$95.23 \$680.0 202.0110 Roadside Clearing SY \$8.44 202.0115 Roadside Clearing ACRE \$3.706.25 \$8,267.8 203.0101 Removing Small Pipe Culverts EACH \$436.54 \$534.12 \$546.2 203.0216.S Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0220. Removing Structure (structure) EACH \$44,753.21 \$37,806.2 203.0250. Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.2 203.027	201.0110	Clearing	SY	\$5.48	\$9.27	\$6.53
201.0205 Grubbing STA \$318.14 \$313.78 \$420.6 201.0210 Grubbing SY \$3.91 \$3.40 \$5.0 201.0215 Grubbing ACRE \$4,334.05 \$1,188.9 201.0220 Grubbing ID \$15.31 \$12.49 \$17.2 202.0105 Roadside Clearing STA \$662.07 \$95.23 \$680.0 202.0110 Roadside Clearing SY \$8.44 202.0115 Roadside Clearing ACRE \$3.706.25 \$8,267.8 203.0211.5 Abatement of Asbestos Containing Material (structure) EACH \$436.54 \$534.12 \$546.2 203.0216.5 Abatement of Asbestos Containing Material EACH \$3,706.25 \$8,267.8 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,866.2 203.0220 Removing Structure Over Waterway Remove Debris (structure) EACH \$44,753.21 \$37,866.2 203.0220 Removing Structure Over Waterway Envirous (structure) EACH \$75,176.15 \$75,478.0	201.0115	Clearing	ACRE	\$6,162.37		\$6,630.00
201.0210 Grubbing SY \$3.91 \$3.40 \$5.00 201.0215 Grubbing ACRE \$4,334.05 \$1,189.50 201.0220 Grubbing ID \$15.31 \$12.49 \$17.20 202.0105 Roadside Clearing STA \$662.07 \$95.23 \$680.00 202.0110 Roadside Clearing SY \$8.44 202.0115 Roadside Clearing ACRE \$3.706.25 \$8,267.80 203.0100 Removing Small Pipe Culverts EACH \$436.54 \$534.12 \$546.2 203.0211.5 Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,508.0 203.0220 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0270 Removing Structure Over Waterway Minimal Debris (structure) EACH \$6,847.06 \$458.5 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5	201.0120	Clearing	ID	\$23.20	\$29.11	\$35.77
201.0215 Grubbing ACRE \$4,334.05 \$1,189.5 201.0220 Grubbing ID \$15.31 \$12.49 \$17.2 202.0105 Roadside Clearing STA \$662.07 \$95.23 \$680.0 202.0110 Roadside Clearing SY \$8.44 202.0115 Roadside Clearing ACRE \$546.2 203.000 Removing Small Pipe Culverts EACH \$436.54 \$534.12 \$546.2 203.0211.5 Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,806.2 203.0220 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0250 Removing Structure Over Waterway Inimal Debris (structure) EACH \$52,816.07 \$37,508.0 203.0270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0335 Debris Containment (structure) EACH \$6,847.06 \$458.2	201.0205	Grubbing	STA	\$318.14	\$313.78	\$420.66
201.0220 Grubbing ID \$15.31 \$12.49 \$17.2 202.0105 Roadside Clearing STA \$662.07 \$95.23 \$680.0 202.0110 Roadside Clearing SY \$8.44 202.0115 Roadside Clearing ACRE \$3.46.54 \$534.12 \$546.2 203.0211.5 Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0216.5 Abatement of Asbestos Containing Material EACH \$44,753.21 \$37,866.2 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,866.2 203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0260 Removing Structure Over Waterway Debris Capture (structure) EACH \$75,176.15 \$75,478.0 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 203.0335 Debris Containment Over Waterway (structure) EACH \$6,847.06 \$458.5 204.0100 Removing Concrete Pavement SY \$2.85 <td>201.0210</td> <td>Grubbing</td> <td>SY</td> <td>\$3.91</td> <td>\$3.40</td> <td>\$5.00</td>	201.0210	Grubbing	SY	\$3.91	\$3.40	\$5.00
202.0105 Roadside Clearing STA \$662.07 \$95.23 \$680.0 202.0110 Roadside Clearing SY \$8.44 202.0115 Roadside Clearing ACRE \$8.44 203.0100 Removing Small Pipe Culverts EACH \$436.54 \$534.12 \$546.2 203.0211.5 Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0216.5 Abatement of Asbestos Containing Material EACH \$44,753.21 \$37,866.2 203.0220 Removing Structure (structure) EACH \$52,816.07 \$37,508.0 203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$55,176.15 \$75,478.0 203.0260 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment (structure) EACH \$82,44.92 \$113,666.6 203.0333 Debris Containment Over Waterway (structure) EACH \$6,847.06 \$458.5 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 </td <td>201.0215</td> <td>Grubbing</td> <td>ACRE</td> <td>\$4,334.05</td> <td></td> <td>\$1,189.50</td>	201.0215	Grubbing	ACRE	\$4,334.05		\$1,189.50
202.0110 Roadside Clearing SY \$8.44 202.0115 Roadside Clearing ACRE 203.0100 Removing Small Pipe Culverts EACH \$436.54 \$534.12 \$546.2 203.0211.S Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0216.S Abatement of Asbestos Containing Material EACH \$13,500.0 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,866.2 203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0260 Removing Structure Over Waterway Minimal Debris (structure) EACH \$75,176.15 \$75,478.0 203.0270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12	201.0220	Grubbing	ID	\$15.31	\$12.49	\$17.25
202.0115 Roadside Clearing ACRE 203.0100 Removing Small Pipe Culverts EACH \$436.54 \$534.12 \$546.2 203.0211.S Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0216.S Abatement of Asbestos Containing Material EACH \$13,500.0 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,866.2 203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0260 Removing Structure Over Waterway Minimal Debris (structure) EACH \$75,176.15 \$75,478.0 203.03270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment Over Waterway (structure) EACH \$6,847.06 \$458.5 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$1.71 \$12.3 204.0109.S Removing Asphaltic Surface Partial Depth SF	202.0105	Roadside Clearing	STA	\$662.07	\$95.23	\$680.00
203.0100 Removing Small Pipe Culverts EACH \$436.54 \$534.12 \$546.2 203.0211.S Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0216.S Abatement of Asbestos Containing Material EACH \$13,500.0 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,866.2 203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0260 Removing Structure Over Waterway Minimal Debris (structure) EACH \$75,176.15 \$75,478.0 203.0370 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.5 204.011	202.0110	Roadside Clearing	SY		\$8.44	
203.0211.S Abatement of Asbestos Containing Material (structure) EACH \$3,706.25 \$8,267.8 203.0216.S Abatement of Asbestos Containing Material EACH \$13,500.0 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,866.2 203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0260 Removing Structure Over Waterway Minimal Debris (structure) EACH \$75,176.15 \$75,478.0 203.0270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 203.0335 Debris Containment Over Waterway (structure) EACH \$1,007.64 \$36,250.0 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.5 204.0115 <td>202.0115</td> <td>Roadside Clearing</td> <td>ACRE</td> <td></td> <td></td> <td></td>	202.0115	Roadside Clearing	ACRE			
203.0216.S Abatement of Asbestos Containing Material EACH \$13,500.0 203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,866.2 203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0260 Removing Structure Over Waterway Minimal Debris (structure) EACH \$75,176.15 \$75,478.0 203.0270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 203.0335 Debris Containment Over Waterway (structure) EACH \$1,007.64 \$36,250.0 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Asphaltic Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface Butt Joints SY \$2.09 \$3.93 \$4.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39	203.0100	Removing Small Pipe Culverts	EACH	\$436.54	\$534.12	\$546.28
203.0220 Removing Structure (structure) EACH \$44,753.21 \$37,866.2 203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0260 Removing Structure Over Waterway Minimal Debris (structure) EACH \$75,176.15 \$75,478.0 203.0270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 203.0335 Debris Containment Over Waterway (structure) EACH \$1,007.64 \$36,250.0 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0115 Removing Asphaltic Surface Milling SY \$9.69 \$7.98 \$8.9 204.0125 Removing Asphaltic Surface Milling TON \$10	203.0211.S	Abatement of Asbestos Containing Material (structure)	EACH		\$3,706.25	\$8,267.87
203.0250 Removing Structure Over Waterway Remove Debris (structure) EACH \$52,816.07 \$37,508.0 203.0260 Removing Structure Over Waterway Minimal Debris (structure) EACH \$75,176.15 \$75,478.0 203.0270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 203.0335 Debris Containment Over Waterway (structure) EACH \$1,007.64 \$36,250.0 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0120 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5	203.0216.S	Abatement of Asbestos Containing Material	EACH			\$13,500.00
203.0260 Removing Structure Over Waterway Minimal Debris (structure) EACH \$75,176.15 \$75,478.0 203.0270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.6 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 203.0335 Debris Containment Over Waterway (structure) EACH \$1,007.64 \$36,250.0 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.5 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 <td>203.0220</td> <td>Removing Structure (structure)</td> <td>EACH</td> <td></td> <td>\$44,753.21</td> <td>\$37,866.26</td>	203.0220	Removing Structure (structure)	EACH		\$44,753.21	\$37,866.26
203.0270 Removing Structure Over Waterway Debris Capture (structure) EACH \$82,244.92 \$113,666.66 203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 203.0335 Debris Containment Over Waterway (structure) EACH \$1,007.64 \$36,250.0 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.9 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	203.0250	Removing Structure Over Waterway Remove Debris (structure)	EACH		\$52,816.07	\$37,508.02
203.0330 Debris Containment (structure) EACH \$6,847.06 \$458.5 203.0335 Debris Containment Over Waterway (structure) EACH \$1,007.64 \$36,250.0 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.9 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	203.0260	Removing Structure Over Waterway Minimal Debris (structure)	EACH		\$75,176.15	\$75,478.04
203.0335 Debris Containment Over Waterway (structure) EACH \$1,007.64 \$36,250.00 204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.9 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	203.0270	Removing Structure Over Waterway Debris Capture (structure)	EACH		\$82,244.92	\$113,666.67
204.0100 Removing Concrete Pavement SY \$2.85 \$5.45 \$6.4 204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.9 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	203.0330	Debris Containment (structure)	EACH		\$6,847.06	\$458.59
204.0105 Removing Concrete Pavement Butt Joints SY \$12.73 \$11.71 \$12.3 204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.5 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.9 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	203.0335	Debris Containment Over Waterway (structure)	EACH		\$1,007.64	\$36,250.00
204.0109.S Removing Concrete Surface Partial Depth SF \$0.39 \$0.62 \$0.50 204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.90 204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.90 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.90 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.50 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.80	204.0100	Removing Concrete Pavement	SY	\$2.85	\$5.45	\$6.42
204.0110 Removing Asphaltic Surface SY \$2.09 \$3.93 \$4.9 204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.9 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	204.0105	Removing Concrete Pavement Butt Joints	SY	\$12.73	\$11.71	\$12.39
204.0115 Removing Asphaltic Surface Butt Joints SY \$9.69 \$7.98 \$8.9 204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.9 204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	204.0109.S	Removing Concrete Surface Partial Depth	SF	\$0.39	\$0.62	\$0.59
204.0120 Removing Asphaltic Surface Milling SY \$1.39 \$1.82 \$1.90 \$1.01 \$	204.0110	Removing Asphaltic Surface	SY	\$2.09	\$3.93	\$4.92
204.0125 Removing Asphaltic Surface Milling TON \$10.78 \$3.67 \$5.5 204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	204.0115	Removing Asphaltic Surface Butt Joints	SY	\$9.69	\$7.98	\$8.91
204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF \$0.90 \$0.72 \$0.8	204.0120	Removing Asphaltic Surface Milling	SY	\$1.39	\$1.82	\$1.99
	204.0125	Removing Asphaltic Surface Milling	TON	\$10.78	\$3.67	\$5.52
204.0130 Removing Curb LF \$4.90 \$5.89 \$6.0	204.0126.S	Removing Asphaltic Longitudinal Notched Wedge Joint Milling	LF	\$0.90	\$0.72	\$0.88
	204.0130	Removing Curb	LF	\$4.90	\$5.89	\$6.03

204.0150 Removing Curb & Gutter LF \$4.36 \$4.88 \$5.19	ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
204.0155 Removing Concrete Sidewalk SY \$6.03 \$6.00 \$7.78 204.0157 Removing Concrete Barrier IF \$9.41 \$17.07 \$11.33 204.0160 Removing Lip Curb IF \$6.00 \$2.89 204.0165 Removing Guardrail IF \$2.44 \$2.57 \$2.89 204.0170 Removing Fence IF \$2.08 \$1.83 \$2.11 204.0175 Removing Delineators and Markers EACH \$13.77 \$13.97 \$18.17 204.0185 Removing Masonry CY \$116.12 \$156.87 \$230.91 204.0190 Removing Concrete Bases EACH \$13.77 \$13.97 \$18.17 204.0195 Removing Concrete Bases EACH \$175.5 \$269.63 \$333.95 204.0200 Removing Railroad Track IF \$230.00 \$380.22 \$365.61 204.0201 Removing Manholes EACH \$330.95 \$296.63 \$333.95 \$294.02 204.0215 Removing Manholes EACH	204.0140	Removing Gutter	LF	\$4.00		\$13.09
204.0157 Removing Concrete Barrier LF \$9.41 \$17.07 \$11.33 204.0160 Removing Lip Curb LF \$6.00 \$2.89 204.0165 Removing Guardrail LF \$2.44 \$2.57 \$2.89 204.0170 Removing Fence LF \$2.08 \$1.83 \$2.11 204.0180 Removing Concrete Slope Paving \$Y \$24.42 \$53.01 \$18.18 204.0180 Removing Delineators and Markers EACH \$13.77 \$13.97 \$18.17 204.0180 Removing Basonry CY \$116.12 \$156.87 \$230.91 204.0195 Removing Concrete Bases EACH \$243.00 \$380.22 \$365.61 204.0200 Removing Manboles EACH \$197.55 \$269.63 \$333.95 204.0201 Removing Manboles EACH \$230.00 \$250.00 \$850.00 204.0215 Removing Catch Basins EACH \$344.28 \$515.35 \$515.54 204.0225 Removing Septic Tanks EACH \$348.04 </td <td>204.0150</td> <td>Removing Curb & Gutter</td> <td>LF</td> <td>\$4.36</td> <td>\$4.88</td> <td>\$5.19</td>	204.0150	Removing Curb & Gutter	LF	\$4.36	\$4.88	\$5.19
204.0160 Removing Lip Curb LF \$6.00 204.0165 Removing Guardrail LF \$2.44 \$2.57 \$2.89 204.0170 Removing Fence LF \$2.08 \$1.83 \$2.11 204.0175 Removing Concrete Slope Paving SY \$24.42 \$53.01 \$18.18 204.0180 Removing Delineators and Markers EACH \$13.77 \$13.97 \$18.17 204.0185 Removing Masonry CY \$116.12 \$156.87 \$230.91 204.0190 Removing Surface Drains EACH \$243.00 \$380.22 \$365.51 204.0195 Removing Concrete Bases EACH \$17.55 \$26.63 \$333.95 204.0219 Removing Railroad Track LF \$28.08 \$28.08 204.0220 Removing Malholes EACH \$344.28 \$515.35 \$515.54 204.0210 Removing Malholes EACH \$444.28 \$515.35 \$515.74 204.0215 Removing Catch Basins EACH \$348.04 \$337.42 \$337.78	204.0155	Removing Concrete Sidewalk	SY	\$6.03	\$6.00	\$7.78
204.0165 Removing Guardrail LF \$2.44 \$2.57 \$2.89 204.0170 Removing Fence LF \$2.08 \$1.83 \$2.11 204.0175 Removing Concrete Slope Paving SY \$24.42 \$53.01 \$18.18 204.0180 Removing Delineators and Markers EACH \$13.77 \$13.97 \$18.17 204.0185 Removing Masonry CY \$116.12 \$156.87 \$230.91 204.0190 Removing Concrete Bases EACH \$243.00 \$380.22 \$365.61 204.0205 Removing Railroad Track LF C \$330.00 \$380.22 \$365.60 204.0205 Removing Utility Poles EACH \$197.55 \$260.63 \$333.95 204.0210 Removing Manholes EACH \$230.00 \$250.00 \$850.00 204.0221 Removing Septic Tanks EACH \$338.04 \$337.42 \$377.88 204.0225 Removing Building (station) EACH \$2,104.85 \$1,790.00 204.0226 Removing Building (stati	204.0157	Removing Concrete Barrier	LF	\$9.41	\$17.07	\$11.33
204.0170 Removing Fence LF \$2.08 \$1.83 \$2.11 204.0175 Removing Concrete Slope Paving SY \$24.42 \$53.01 \$18.18 204.0180 Removing Delineators and Markers EACH \$13.77 \$13.97 \$18.18 204.0185 Removing Masonry CY \$116.12 \$156.87 \$230.91 204.0190 Removing Surface Drains EACH \$243.00 \$380.22 \$365.61 204.0195 Removing Concrete Bases EACH \$197.55 \$269.63 \$333.95 204.0200 Removing Railroad Track LF \$280.00 \$250.00 \$850.00 204.0205 Removing Utility Poles EACH \$230.00 \$250.00 \$850.00 204.0215 Removing Manholes EACH \$348.04 \$337.42 \$377.88 204.0220 Removing Inlets EACH \$348.04 \$337.42 \$377.88 204.0221 Removing Septic Tanks EACH \$24.08.85 \$1,790.00 204.0223 Removing Building (station) <	204.0160	Removing Lip Curb	LF	\$6.00		
204.0175 Removing Concrete Slope Paving SY \$24.42 \$53.01 \$18.18 204.0180 Removing Delineators and Markers EACH \$13.77 \$13.97 \$18.17 204.0185 Removing Masonry CY \$116.12 \$156.87 \$230.91 204.0190 Removing Surface Drains EACH \$243.00 \$380.22 \$365.61 204.0195 Removing Concrete Bases EACH \$197.55 \$269.63 \$333.39 204.0205 Removing Bailroad Track LF \$220.00 \$250.00 \$850.00 204.0210 Removing Hanholes EACH \$230.00 \$250.00 \$850.00 204.0210 Removing Gatch Basins EACH \$348.04 \$515.35 \$515.54 204.0210 Removing Septic Tanks EACH \$348.04 \$337.42 \$377.88 204.0220 Removing Building (station) EACH \$2,104.85 \$1,790.00 204.0221 Removing Building (parcel) EACH \$2,104.85 \$1,790.00 204.0236 Removing Storm Sewer (size)	204.0165	Removing Guardrail	LF	\$2.44	\$2.57	\$2.89
204.0180 Removing Delineators and Markers EACH \$13.77 \$13.97 \$18.17 204.0185 Removing Masonry CY \$116.12 \$156.87 \$230.91 204.0190 Removing Surface Drains EACH \$243.00 \$380.22 \$365.61 204.0195 Removing Concrete Bases EACH \$197.55 \$269.63 \$333.95 204.0205 Removing Railroad Track LF \$28.08 \$204.020 \$250.00 \$850.00 204.0215 Removing Manholes EACH \$344.28 \$515.35 \$515.54 204.0220 Removing Inlets EACH \$348.04 \$337.42 \$377.88 204.0221 Removing Septic Tanks EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Building (station) EACH \$2,104.85 \$1,790.00 204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$3,556.67 \$673.05 204.0245 Removing Storm Sewer (size) LF <td< td=""><td>204.0170</td><td>Removing Fence</td><td>LF</td><td>\$2.08</td><td>\$1.83</td><td>\$2.11</td></td<>	204.0170	Removing Fence	LF	\$2.08	\$1.83	\$2.11
204.0185 Removing Masonry CY \$116.12 \$156.87 \$230.91 204.0190 Removing Surface Drains EACH \$243.00 \$380.22 \$365.61 204.0195 Removing Concrete Bases EACH \$197.55 \$269.63 \$333.95 204.0200 Removing Railroad Track LF \$230.00 \$250.00 \$850.00 204.0205 Removing Utility Poles EACH \$230.00 \$250.00 \$850.00 204.0201 Removing Manholes EACH \$338.93 \$296.81 \$515.35 \$515.34 204.0215 Removing Catch Basins EACH \$348.04 \$337.42 \$377.88 204.0220 Removing Building (station) EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Building (parcel) EACH \$2,104.85 \$1,790.00 204.0231 Removing Building (parcel) EACH \$40,000.00 204.0243 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0245 Removing Ancillary Structure (structur	204.0175	Removing Concrete Slope Paving	SY	\$24.42	\$53.01	\$18.18
204.0190 Removing Surface Drains EACH \$243.00 \$380.22 \$365.61 204.0195 Removing Concrete Bases EACH \$197.55 \$269.63 \$333.95 204.0200 Removing Railroad Track LF \$28.08 204.0205 Removing Utility Poles EACH \$230.00 \$250.00 \$850.00 204.0210 Removing Manholes EACH \$444.28 \$515.35 \$515.54 204.0215 Removing Catch Basins EACH \$348.04 \$337.42 \$377.88 204.0220 Removing Building EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Building (station) EACH \$2,104.85 \$1,790.00 204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$18.09 \$16.09 \$17.25 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00	204.0180	Removing Delineators and Markers	EACH	\$13.77	\$13.97	\$18.17
204.0195 Removing Concrete Bases EACH \$197.55 \$269.63 \$333.95 204.0200 Removing Railroad Track LF \$28.08 204.0205 Removing Utility Poles EACH \$230.00 \$250.00 \$850.00 204.0210 Removing Manholes EACH \$444.28 \$515.35 \$515.54 204.0215 Removing Catch Basins EACH \$358.93 \$296.81 \$530.76 204.0220 Removing Inlets EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Septic Tanks EACH \$2,104.85 \$1,790.00 204.0225 Removing Building (station) EACH \$2,104.85 \$1,790.00 204.0236 Removing Building (parcell) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$40,000.00 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing	204.0185	Removing Masonry	CY	\$116.12	\$156.87	\$230.91
204.0200 Removing Railroad Track LF \$28.08 204.0205 Removing Utility Poles EACH \$230.00 \$250.00 \$850.00 204.0210 Removing Manholes EACH \$444.28 \$515.35 \$515.54 204.0215 Removing Catch Basins EACH \$3358.93 \$296.81 \$530.76 204.0220 Removing Inlets EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Septic Tanks EACH \$2,104.85 \$1,790.00 204.0231 Removing Building (station) EACH \$40,000.00 204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$18.09 \$16.09 \$17.25 204.0245 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0246 Removing Ancillary Structure with Restoration (structure) EACH \$3,556.67 \$673.05 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.02	204.0190	Removing Surface Drains	EACH	\$243.00	\$380.22	\$365.61
204.0205 Removing Utility Poles EACH \$230.00 \$250.00 \$850.00 204.0210 Removing Manholes EACH \$444.28 \$515.35 \$515.54 204.0215 Removing Catch Basins EACH \$358.93 \$296.81 \$530.76 204.0220 Removing Inlets EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Septic Tanks EACH \$2,104.85 \$1,790.00 204.0231 Removing Building (parcel) EACH \$40,000.00 204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$18.09 \$16.09 \$17.25 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins	204.0195	Removing Concrete Bases	EACH	\$197.55	\$269.63	\$333.95
204.0210 Removing Manholes EACH \$444.28 \$515.35 \$515.54 204.0215 Removing Catch Basins EACH \$358.93 \$296.81 \$530.76 204.0220 Removing Inlets EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Septic Tanks EACH \$2,104.85 \$1,790.00 204.0231 Removing Building (station) EACH \$40,000.00 204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$18.09 \$16.09 \$17.25 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Wells EACH \$1,557.14	204.0200	Removing Railroad Track	LF			\$28.08
204.0215 Removing Catch Basins EACH \$358.93 \$296.81 \$530.76 204.0220 Removing Inlets EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Septic Tanks EACH \$2,104.85 \$1,790.00 204.0231 Removing Building (station) EACH \$40,000.00 204.0236 Removing Building (parcel) EACH \$45,000.00 204.0241 Site Clearance (parcel) EACH \$18.09 \$16.09 \$17.25 204.0245 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0246 Removing Ancillary Structure with Restoration (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH	204.0205	Removing Utility Poles	EACH	\$230.00	\$250.00	\$850.00
204.0220 Removing Inlets EACH \$348.04 \$337.42 \$377.88 204.0225 Removing Septic Tanks EACH \$2,104.85 \$1,790.00 204.0231 Removing Building (station) EACH \$40,000.00 204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$18.09 \$16.09 \$17.25 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$1,557.14 \$882.35 \$2,033.33 204.0265 Abandoning Wells EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00	204.0210	Removing Manholes	EACH	\$444.28	\$515.35	\$515.54
204.0225 Removing Septic Tanks EACH \$2,104.85 \$1,790.00 204.0231 Removing Building (station) EACH \$40,000.00 204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$18.09 \$16.09 \$17.25 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$1,557.14 \$882.35 \$2,033.33 204.0265 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$844.76 \$387.02 \$499.15	204.0215	Removing Catch Basins	EACH	\$358.93	\$296.81	\$530.76
204.0231 Removing Building (station) EACH \$40,000.00 204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$4,500.00 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15 </td <td>204.0220</td> <td>Removing Inlets</td> <td>EACH</td> <td>\$348.04</td> <td>\$337.42</td> <td>\$377.88</td>	204.0220	Removing Inlets	EACH	\$348.04	\$337.42	\$377.88
204.0236 Removing Building (parcel) EACH \$40,000.00 204.0241 Site Clearance (parcel) EACH \$4,500.00 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0225	Removing Septic Tanks	EACH	\$2,104.85		\$1,790.00
204.0241 Site Clearance (parcel) EACH \$4,500.00 204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0231	Removing Building (station)	EACH			
204.0245 Removing Storm Sewer (size) LF \$18.09 \$16.09 \$17.25 204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$626.63 \$870.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0236	Removing Building (parcel)	EACH			\$40,000.00
204.0246 Removing Ancillary Structure (structure) EACH \$3,556.67 \$673.05 204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$2,740.00 \$8,466.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0241	Site Clearance (parcel)	EACH			\$4,500.00
204.0247 Removing Ancillary Structure with Restoration (structure) EACH \$8,466.67 204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0245	Removing Storm Sewer (size)	LF	\$18.09	\$16.09	\$17.25
204.0250 Abandoning Manholes EACH \$2,740.00 \$626.63 \$870.67 204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0246	Removing Ancillary Structure (structure)	EACH		\$3,556.67	\$673.05
204.0255 Abandoning Catch Basins EACH \$1,095.17 204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0247	Removing Ancillary Structure with Restoration (structure)	EACH			\$8,466.67
204.0260 Abandoning Inlets EACH \$337.59 \$493.88 204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0250	Abandoning Manholes	EACH	\$2,740.00	\$626.63	\$870.67
204.0265 Abandoning Wells EACH \$1,557.14 \$882.35 \$2,033.33 204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0255	Abandoning Catch Basins	EACH		\$1,095.17	
204.0270 Abandoning Culvert Pipes EACH \$1,512.64 \$746.43 \$960.21 204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0260	Abandoning Inlets	EACH		\$337.59	\$493.88
204.0275 Closing Culvert Pipes EACH \$500.00 \$750.00 204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0265	Abandoning Wells	EACH	\$1,557.14	\$882.35	\$2,033.33
204.0280 Sealing Pipes EACH \$844.76 \$387.02 \$499.15	204.0270	Abandoning Culvert Pipes	EACH	\$1,512.64	\$746.43	\$960.21
	204.0275	Closing Culvert Pipes	EACH	\$500.00		\$750.00
204.0291.S Abandoning Sewer CY \$172.29 \$154.99 \$165.81	204.0280	Sealing Pipes	EACH	\$844.76	\$387.02	\$499.15
	204.0291.S	Abandoning Sewer	CY	\$172.29	\$154.99	\$165.81

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
204.9001.S	Removing Advance Flasher Assemblies Type 1	EACH	\$614.38	\$564.08	\$825.50
204.9002.S	Removing Advance Flasher Assemblies Type 2	EACH		\$608.11	
204.9025.S	Removing (item description)	CF	\$16.98		
204.9035.S	Removing (item description)	CY	\$54.93	\$10.00	\$227.90
204.9060.S	Removing (item description)	EACH	\$174.18	\$474.66	\$787.05
204.9070.S	Removing (item description)	GAL			
204.9090.S	Removing (item description)	LF	\$3.06	\$3.10	\$4.85
204.9105.S	Removing (item description)	LS	\$3,721.72	\$3,454.64	
204.9125.S	Removing (item description)	MI			
204.9165.S	Removing (item description)	SF	\$5.82	\$12.92	\$15.41
204.9170.S	Removing (item description)	STA			
204.9180.S	Removing (item description)	SY	\$6.39	\$10.12	\$4.80
204.9195.S	Removing (item description)	TON			
205.0100	Excavation Common	CY	\$6.89	\$10.50	\$14.47
205.0200	Excavation Rock	CY	\$9.10	\$14.27	\$21.83
205.0300	Excavation Stone Piles and Stone Fences	CY		\$16.98	\$65.94
205.0400	Excavation Marsh	CY	\$8.05	\$12.37	\$13.13
205.0501.S	Excavation, Hauling, and Disposal of Petroleum Contaminated Soil	TON	\$28.69	\$45.55	\$67.38
205.0505.S	Excavation, Hauling, and Disposal of Creosote Contaminated Soil and M	1TON			
205.0506.S	Excavation, Hauling, and Disposal of Creosote Contaminated Soil	TON			
205.1300	Presplitting Rock	LF			
205.2000.S	Settlement Gauges	EACH			
205.3000.S	Temporary Emergency Pullouts	EACH	\$5,392.88	\$6,518.86	\$6,452.87
205.9011.S	Grading and Shaping Intersection (location)	EACH			
205.9016.S	Grading Shaping and Finishing Intersection (location)	EACH		\$6,834.96	\$7,859.92
206.1001	Excavation for Structures Bridges (structure)	EACH			\$22,650.81
206.1050.S	Underwater Foundation Inspection (location)	EACH	\$10,000.00		
206.2001	Excavation for Structures Culverts (structure)	EACH			\$19,598.36
206.3001	Excavation for Structures Retaining Walls (structure)	EACH			\$9,633.33
206.4001	Excavation for Structures Structural Plate Pipe or Pipe Arches (structur	EACH			\$21,000.00
206.5001	Cofferdams (structure)	EACH			\$25,138.15
208.0100	Borrow	CY	\$3.29	\$10.66	\$9.11

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
208.1100	Select Borrow	CY	\$9.64	\$3.69	\$19.48
208.1500.S	Temporary Lane Shift During Culvert Work	EACH	\$1,605.53	\$3,868.01	\$2,239.81
208.2100.S	Fly Ash for Subgrade Stabilization Furnished	TON			
208.2110.S	Fly Ash Subgrade Stabilization	SY			
209.0200.S	Backfill Controlled Low Strength	CY	\$144.67	\$85.25	\$163.64
209.0300.S	Backfill Coarse Aggregate (size)	CY	\$48.25	\$52.56	\$55.94
209.1100	Backfill Granular Grade 1	CY	\$24.67	\$1.24	\$54.24
209.1500	Backfill Granular Grade 1	TON	\$18.79	\$2.63	\$14.54
209.2100	Backfill Granular Grade 2	CY	\$22.61	\$16.04	\$21.27
209.2500	Backfill Granular Grade 2	TON	\$8.72	\$9.65	\$14.40
210.1100	Backfill Structure Type A	CY	\$52.69	\$53.63	\$29.65
210.1500	Backfill Structure Type A	TON	\$21.43	\$23.61	\$22.70
210.2100	Backfill Structure Type B	CY	\$25.00		
210.2500	Backfill Structure Type B	TON	\$16.69	\$20.83	\$21.78
211.0101	Prepare Foundation for Asphaltic Paving (project)	EACH			\$15,036.42
211.0201	Prepare Foundation for Concrete Pavement (project)	EACH			\$17,650.07
211.0301	Prepare Foundation for Concrete Base (project)	EACH			\$0.01
211.0400	Prepare Foundation for Asphaltic Shoulders	STA	\$42.82	\$36.98	\$65.21
211.0500	Prepare Foundation for Base Aggregate	STA	\$110.00	\$183.62	\$145.01
211.0700.S	Prepare Foundation for CIR Base Layer (project)	EACH	\$7,338.09	\$20,183.17	\$11,888.89
211.0800.S	Base Repair for CIR Layer	CY	\$43.98	\$108.07	\$46.18
213.0100	Finishing Roadway (project)	EACH	\$1,799.61	\$2,312.94	\$2,322.61
214.0100	Obliterating Old Road	STA	\$1,059.78	\$245.36	\$780.20
305.0110	Base Aggregate Dense 3/4-Inch	TON	\$16.47	\$19.01	\$20.94
305.0115	Base Aggregate Dense 3/4-Inch	CY	\$100.00	\$100.00	
305.0120	Base Aggregate Dense 1 1/4-Inch	TON	\$11.71	\$10.93	\$12.11
305.0125	Base Aggregate Dense 1 1/4-Inch	CY	\$11.33		\$41.49
305.0130	Base Aggregate Dense 3-Inch	TON	\$10.38	\$15.01	\$15.60
305.0135	Base Aggregate Dense 3-Inch	CY			\$36.98
305.0410	Aggregate Detours	TON	\$30.52	\$42.86	
305.0415	Aggregate Detours	СҮ			
305.0500	Shaping Shoulders	STA	\$27.29	\$28.53	\$28.77

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
305.0502.S	Shaping Roadway	STA	\$229.04		
305.0504.S	Hauling Excess Shoulder Material	CY	\$19.43	\$41.98	\$28.55
310.0110	Base Aggregate Open-Graded	TON	\$24.51	\$31.78	\$11.01
310.0115	Base Aggregate Open-Graded	CY	\$53.49	\$22.28	\$58.26
311.0110	Breaker Run	TON	\$14.82	\$13.12	\$4.33
311.0115	Breaker Run	CY	\$38.18	\$24.76	\$29.40
312.0110	Select Crushed Material	TON	\$10.92	\$10.66	\$11.29
312.0115	Select Crushed Material	CY	\$15.42	\$35.35	\$22.75
313.0110	Pit Run	TON			\$10.96
313.0115	Pit Run	CY	\$18.31	\$49.00	\$95.00
315.0100	Asphaltic Base	TON			
315.0200	Asphaltic Base Widening	TON	\$75.00	\$186.13	
320.0105	Concrete Base 4-Inch	SY			\$72.00
320.0110	Concrete Base 4 1/2-Inch	SY			
320.0115	Concrete Base 5-Inch	SY			
320.0120	Concrete Base 5 1/2-Inch	SY			
320.0125	Concrete Base 6-Inch	SY		\$59.18	\$74.01
320.0130	Concrete Base 6 1/2-Inch	SY			\$99.00
320.0135	Concrete Base 7-Inch	SY	\$141.77	\$61.68	
320.0140	Concrete Base 7 1/2-Inch	SY			\$59.75
320.0145	Concrete Base 8-Inch	SY	\$42.23	\$59.55	\$61.78
320.0150	Concrete Base 8 1/2-Inch	SY			\$67.97
320.0155	Concrete Base 9-Inch	SY	\$63.76	\$63.19	\$52.82
320.0160	Concrete Base 9 1/2-Inch	SY	\$66.83		
320.0165	Concrete Base 10-Inch	SY	\$70.57		
320.0170	Concrete Base 10 1/2-Inch	SY	\$71.11		\$116.25
320.0305	Concrete Base HES 4-Inch	SY			
320.0310	Concrete Base HES 4 1/2-Inch	SY			
320.0315	Concrete Base HES 5-Inch	SY			
320.0320	Concrete Base HES 5 1/2-Inch	SY			
320.0325	Concrete Base HES 6-Inch	SY			
320.0330	Concrete Base HES 6 1/2-Inch	SY			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
320.0335	Concrete Base HES 7-Inch	SY		\$66.82	
320.0340	Concrete Base HES 7 1/2-Inch	SY			
320.0345	Concrete Base HES 8-Inch	SY			
320.0350	Concrete Base HES 8 1/2-Inch	SY			
320.0355	Concrete Base HES 9-Inch	SY			
320.0360	Concrete Base HES 9 1/2-Inch	SY			
320.0365	Concrete Base HES 10-Inch	SY			
320.0370	Concrete Base HES 10 1/2-Inch	SY			
325.0100	Pulverize and Relay	SY	\$1.65	\$1.49	\$1.59
327.1000.S	CIR Asphaltic Base Layer	SY	\$3.60	\$3.83	\$2.98
330.0100	Mill and Relay	SY	\$4.55	\$2.06	\$3.62
335.0100	Rubblizing	SY		\$2.02	
340.0100	Cracking and Seating	SY			
350.0102	Subbase	CY		\$36.80	
350.0104	Subbase	TON		\$11.52	\$18.00
350.0115	Subbase 6-Inch	SY			
350.0120	Subbase 7-Inch	SY			
350.0125	Subbase 8-Inch	SY			
350.0130	Subbase 9-Inch	SY			\$5.11
350.0135	Subbase 10-Inch	SY			
350.0140	Subbase 11-Inch	SY			
350.0145	Subbase 12-Inch	SY			\$13.02
371.2000.S	QMP Base Aggregate Dense 1 1/4-Inch Compaction	EACH	\$222.44	\$465.88	\$378.95
374.1010.S	QMP Mill and Relay Compaction	SY		\$0.07	\$0.12
374.1020.S	QMP Pulverize and Relay Compaction	SY	\$0.22	\$0.21	\$0.21
390.0103	Base Patching	SY	\$321.26	\$50.00	\$63.35
390.0201	Base Patching Asphaltic	TON	\$76.82	\$118.44	\$81.64
390.0203	Base Patching Asphaltic	SY	\$30.25	\$34.92	\$45.38
390.0303	Base Patching Concrete	SY	\$74.63	\$72.34	\$85.45
390.0403	Base Patching Concrete Shes	SY	\$134.13	\$132.19	\$213.07
390.0501.S	Base Patching Asphaltic for HMA Interlayer (project)	EACH		\$90,940.00	
405.0100	Coloring Concrete WisDOT Red	CY	\$70.01	\$93.20	\$110.13

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
405.0200	Coloring Concrete Custom	CY	\$67.56	\$127.37	\$114.71
405.1000	Stamping Colored Concrete	СҮ	\$107.22	\$91.64	\$333.63
415.0060	Concrete Pavement 6-Inch	SY	\$75.50	\$67.64	\$82.43
415.0065	Concrete Pavement 6 1/2-Inch	SY		\$69.83	
415.0070	Concrete Pavement 7-Inch	SY	\$53.01	\$48.63	\$90.78
415.0075	Concrete Pavement 7 1/2-Inch	SY	\$36.75		
415.0080	Concrete Pavement 8-Inch	SY	\$38.29	\$47.87	\$57.99
415.0085	Concrete Pavement 8 1/2-Inch	SY	\$38.76	\$49.21	\$80.21
415.0090	Concrete Pavement 9-Inch	SY	\$33.71	\$61.08	\$54.92
415.0095	Concrete Pavement 9 1/2-Inch	SY	\$50.31	\$42.51	\$41.70
415.0100	Concrete Pavement 10-Inch	SY	\$39.48	\$59.74	\$57.66
415.0105	Concrete Pavement 10 1/2-Inch	SY			\$58.41
415.0110	Concrete Pavement 11-Inch	SY	\$82.81	\$67.34	\$74.73
415.0115	Concrete Pavement 11 1/2-Inch	SY		\$66.57	
415.0120	Concrete Pavement 12-Inch	SY	\$47.43	\$81.92	\$153.71
415.0125	Concrete Pavement 12 1/2-Inch	SY	\$50.25	\$59.10	\$96.34
415.0130	Concrete Pavement 13-Inch	SY			
415.0135	Concrete Pavement 13 1/2-Inch	SY			
415.0210	Concrete Pavement Gaps	EACH	\$278.20	\$954.36	\$806.29
415.0310	Concrete Alley	SY	\$76.85	\$54.54	
415.0410	Concrete Pavement Approach Slab	SY	\$166.42	\$191.01	\$243.86
415.1080	Concrete Pavement HES 8-Inch	SY	\$52.61	\$56.53	\$83.38
415.1085	Concrete Pavement HES 8 1/2-Inch	SY	\$42.01	\$57.94	
415.1090	Concrete Pavement HES 9-Inch	SY	\$98.59	\$86.40	\$103.40
415.1095	Concrete Pavement HES 9 1/2-Inch	SY	\$79.22	\$67.92	\$79.00
415.1100	Concrete Pavement HES 10-Inch	SY	\$134.15	\$89.65	\$93.87
415.1105	Concrete Pavement HES 10 1/2-Inch	SY			\$78.70
415.1110	Concrete Pavement HES 11-Inch	SY			
415.1115	Concrete Pavement HES 11 1/2-Inch	SY		\$74.76	\$133.34
415.1120	Concrete Pavement HES 12-Inch	SY		\$97.53	\$138.11
415.1125	Concrete Pavement HES 12 1/2-Inch	SY		\$69.38	
415.1130	Concrete Pavement HES 13-Inch	SY			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
415.1135	Concrete Pavement HES 13 1/2-Inch	SY			
415.1150.S	Concrete Pavement Fast Track (inch)	SY			
415.1310	Concrete Alley HES	SY			
415.1410	Concrete Pavement Approach Slab HES	SY	\$221.58	\$232.05	\$259.38
415.2010	Concrete Truck Apron 12-inch	SY			
415.4100	Concrete Pavement Joint Filling	SY	\$2.02	\$2.48	\$2.78
415.6000.S	Rout and Seal	LF	\$2.41	\$0.78	\$0.99
416.0160	Concrete Driveway 6-Inch	SY			
416.0170	Concrete Driveway 7-Inch	SY			
416.0180	Concrete Driveway 8-Inch	SY			
416.0190	Concrete Driveway 9-Inch	SY			
416.0260	Concrete Driveway HES 6-Inch	SY			
416.0270	Concrete Driveway HES 7-Inch	SY			
416.0280	Concrete Driveway HES 8-Inch	SY			
416.0290	Concrete Driveway HES 9-Inch	SY			
416.0512	Concrete Truck Apron 12-Inch	SY			
416.0610	Drilled Tie Bars	EACH	\$9.74	\$10.29	\$10.33
416.0620	Drilled Dowel Bars	EACH	\$12.27	\$10.65	\$16.04
416.0623.S	Pavement Dowel Bars Retrofit Warranted	EACH			
416.0750.S	Concrete Pavement Partial Depth Repair Joint Repair	LF		\$39.20	\$108.27
416.0752.S	Concrete Pavement Partial Depth Repair Crack Repair	LF		\$38.23	
416.0754.S	Concrete Pavement Partial Depth Repair Surface Repair	SF		\$132.05	\$108.27
416.0756.S	Concrete Pavement Partial Depth Repair Edge Repair	LF		\$35.57	
416.0758.S	Concrete Pavement Partial Depth Repair Full Depth Adjustment	SF		\$137.59	\$108.27
416.1010	Concrete Surface Drains	CY			
416.1015	Concrete Surface Drains HES	CY			
416.1110	Concrete Shoulder Rumble Strips	LF			
416.1180	Concrete Intersection Rumble Strips	SY			
416.1710	Concrete Pavement Repair	SY	\$91.10	\$84.40	\$79.52
416.1715	Concrete Pavement Repair SHES	SY	\$155.37	\$155.46	\$143.02
416.1720	Concrete Pavement Replacement	SY	\$88.15	\$81.04	\$106.65
416.1725	Concrete Pavement Replacement SHES	SY	\$120.43	\$142.57	\$148.54

416.9112.S Filling Concrete Shoulder Rumble Strips 12-Inch	ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
416.9116.S Filling Concrete Shoulder Rumble Strips 18-Inch LF \$16.9118.S Filling Concrete Shoulder Rumble Strips 18-Inch LF \$20.1000 Continuous Diamond Grinding Concrete Pavement SY \$3.68 \$4.58 \$4.450.1100.S \$450.1100.S \$52.92 \$22.2 \$52.2 \$52.0 \$52.92 \$22.05 \$2.2 \$52.0	416.9100.S	Filling Concrete Shoulder Rumble Strips (size)	EACH			\$276.00
416.9118.S Filling Concrete Shoulder Rumble Strips 18-Inch LF 420.1000 Continuous Diamond Grinding Concrete Pavement SY \$3.68 \$4.58 \$4.450.1100.S Asphaltic Mixture For Extreme Conditions TON \$8.50 \$52.92 \$222. \$2.05	416.9112.S	Filling Concrete Shoulder Rumble Strips 12-Inch	LF			\$16.50
420.1000 Continuous Diamond Grinding Concrete Pavement SY \$3.68 \$4.58 \$4.480.110.5 Asphaltic Mixture For Extreme Conditions TON \$8.50 \$52.92 \$22. 450.4000 HMA Cold Weather Paving TON \$2.40 \$2.05 \$2. 455.0500 Asphaltic Material Seal Coat TON \$455.0505 Asphaltic Material Seal Coat GAL \$6.35 \$2. 455.0600 Tack Coat GAL \$2.72 \$2.99 \$2. 455.070.5 Asphalt Stabilizing Agent TON \$184.37 \$470.80 \$678. 460.010.5 HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.0110.5 HMA Percent Within Limits (PWL) Test Strip Density EACH \$5,081.84 \$6,002.82 \$4,617. 460.0110.5 HMA Pavement Test Strip Density EACH \$29,808.40 \$9,685.87 \$13,202. 460.0120.5 HMA Pavement Test Strip Density EACH \$29,808.40 \$9,685.87 \$13,202. 460.202.5 HMA Pavement Test Strip Density	416.9116.S	Filling Concrete Shoulder Rumble Strips 16-Inch	LF		\$16.00	
450.1100.S Asphaltic Mixture For Extreme Conditions TON \$8.50 \$52.92 \$22. 450.4000 HMA Cold Weather Paving TON \$2.40 \$2.05 \$2. 455.0500 Asphaltic Material Seal Coat TON *** *** 455.0600 Tack Coat TON *** *** 455.0605 Tack Coat GAL \$2.72 \$2.99 \$2. 455.070.S Asphalt Stabilizing Agent TON \$184.37 \$470.80 \$678. 460.010.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.011.S HMA Percent Within Limits (PWL) Test Strip Density EACH \$5,081.84 \$6,002.82 \$4,617. 460.011.S HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202 460.012.S HMA Pavement Test Strip Density EACH \$29,808.40 \$9,685.87 \$13,202 460.020.0 Incentive Density HMA Pavement DOL \$1.00 \$1.00 \$1.00 460.20	416.9118.S	Filling Concrete Shoulder Rumble Strips 18-Inch	LF			
450.4000 HMA Cold Weather Paving TON \$2.40 \$2.05 \$2. 455.0500 Asphaltic Material Seal Coat TON \$6.25 \$2. 455.0505 Asphaltic Material Seal Coat GAL \$6.35 \$2. 455.0600 Tack Coat TON \$2.99 \$2. 455.0605 Tack Coat GAL \$2.72 \$2.99 \$2. 455.0770.S Asphalt Stabilizing Agent TON \$184.37 \$470.80 \$678. 460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.0110.S HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202. 460.0120.S HMA Pavement Test Strip Density EACH \$29,808.40 \$9,685.87 \$13,202. 460.020.0 Incentive Density HMA Pavement DOL \$1.00 \$5,844.76 \$6,749. 460.2000 Incentive Density PWL HMA Pavement DOL \$1.00 \$1.00 \$1. 460.2007 Incentive Density PML Pavement DOL \$1.00 \$0. \$1. 460.2010.<	420.1000	Continuous Diamond Grinding Concrete Pavement	SY	\$3.68	\$4.58	\$4.52
455.0500 Asphaltic Material Seal Coat TON 56.35 \$2. 455.0505 Asphaltic Material Seal Coat GAL \$6.35 \$2. 455.0600 Tack Coat TON \$5.0605 Tack Coat GAL \$2.72 \$2.99 \$2. 455.0700.5 Asphalt Stabilizing Agent TON \$184.37 \$470.80 \$678. 460.010.5 HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.011.5 HMA Percent Within Limits (PWL) Test Strip Density EACH \$4,157.25 \$4,580.52 \$5,671. 460.011.5 HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202. 460.012.0 HMA Pavement Test Strip Density EACH \$29,808.40 \$9,685.87 \$13,202. 460.2000 Incentive Density HMA Pavement DOL \$1.00 \$5,844.76 \$6,749. 460.2000 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00	450.1100.S	Asphaltic Mixture For Extreme Conditions	TON	\$8.50	\$52.92	\$22.07
455.0505 Asphaltic Material Seal Coat GAL \$6.35 \$2. 455.0600 Tack Coat TON \$2.72 \$2.99 \$2. 455.0700.5 Tack Coat GAL \$2.72 \$2.99 \$2. 455.0770.5 Asphalt Stabilizing Agent TON \$184.37 \$470.80 \$678. 460.0105.5 HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.0110.5 HMA Pavement Test Strip Volumetrics EACH \$4,157.25 \$4,580.52 \$5,671. 460.0112.5 HMA Pavement Test Strip Density EACH \$29,808.40 \$9,685.87 \$13,202. 460.0120.5 HMA Pavement Test Strip Density EACH \$10,348.00 \$5,844.76 \$6,749. 460.2020 Incentive Density HMA Pavement DOL \$1.00	450.4000	HMA Cold Weather Paving	TON	\$2.40	\$2.05	\$2.14
455.0600 Tack Coat TON \$2.72 \$2.99 \$2. 455.0605 Tack Coat GAL \$2.72 \$2.99 \$2. 455.0770.S Asphalt Stabilizing Agent TON \$184.37 \$470.80 \$678. 460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH \$4,157.25 \$4,580.52 \$5,671. 460.0110.S HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202. 460.0120.S HMA Pavement Test Strip Density EACH \$10,348.00 \$9,685.87 \$13,202. 460.200.B Incentive Density HMA Pavement DOL \$1.03,488.00 \$5,844.76 \$6,749. 460.2000 Incentive Density HMA Pavement DOL \$1.00 \$1.00 \$1. 460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$0.98 \$1. 460.4210.S HMA Pavement Interlayer TON \$116.58 \$150.0 \$1.00 \$1.00 \$1.00 \$1.00 \$	455.0500	Asphaltic Material Seal Coat	TON			
455.0605 Tack Coat GAL \$2.72 \$2.99 \$2. 455.0770.S Asphalt Stabilizing Agent TON \$184.37 \$470.80 \$678. 460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH \$4,157.25 \$4,580.52 \$5,671. 460.0115.S HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202. 460.012.S HMA Pavement Test Strip Density EACH \$10,348.00 \$5,844.76 \$6,749. 460.2000 Incentive Density HMA Pavement DOL \$1.00 <td< td=""><td>455.0505</td><td>Asphaltic Material Seal Coat</td><td>GAL</td><td>\$6.35</td><td></td><td>\$2.77</td></td<>	455.0505	Asphaltic Material Seal Coat	GAL	\$6.35		\$2.77
455.0770.S Asphalt Stabilizing Agent TON \$184.37 \$470.80 \$678. 460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH \$4,157.25 \$4,580.52 \$5,671. 460.0115.S HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202. 460.0120.S HMA Pavement Test Strip Density EACH \$10,348.00 \$5,844.76 \$6,749. 460.2000 Incentive Density HMA Pavement DOL \$1.00 \$1.00 \$1. 460.2005 Incentive Density PWL HMA Pavement DOL \$1.01 \$1.00 \$1. 460.2010 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$0.98 \$1. 460.2010 Incentive Air Voids HMA Pavement DOL \$1.00 \$1.00 \$1. 460.5223 HMA Pavement 3 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 4 LT 58-28 S TON \$61.18 \$76.28 \$79. 460.5245	455.0600	Tack Coat	TON			
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH \$5,081.84 \$6,002.82 \$4,617. 460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH \$4,157.25 \$4,580.52 \$5,671. 460.0115.S HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202. 460.0120.S HMA Pavement Test Strip Density EACH \$10,348.00 \$5,844.76 \$6,749. 460.2000 Incentive Density HMA Pavement DOL \$1.00 \$1.00 \$1. 460.2005 Incentive Density PWL HMA Pavement DOL \$1.01 \$1.00 \$1. 460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$0.98 \$1. 460.2010 Incentive Air Voids HMA Pavement DOL \$1.00 \$1.00 \$1. 460.4210.S HMA Pavement Interlayer TON \$61.43 \$68.81 \$78. 460.5223 HMA Pavement 4 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5245 <td< td=""><td>455.0605</td><td>Tack Coat</td><td>GAL</td><td>\$2.72</td><td>\$2.99</td><td>\$2.90</td></td<>	455.0605	Tack Coat	GAL	\$2.72	\$2.99	\$2.90
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH \$4,157.25 \$4,580.52 \$5,671. 460.0115.S HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202. 460.0120.S HMA Pavement Test Strip Density EACH \$10,348.00 \$5,844.76 \$6,749. 460.2000 Incentive Density HMA Pavement DOL \$1.00 \$1.00 \$1. 460.2005 Incentive Density HMA Pavement DOL \$1.01 \$1.00 \$1. 460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$0.98 \$1. 460.2010 Incentive Air Voids HMA Pavement DOL \$1.00 \$1.00 \$1. 460.4210.S HMA Pavement Interlayer TON \$116.58 \$150. 460.5223 HMA Pavement 3 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 3 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5243 HMA Pavement 5 LT 58-34 S TON \$69.	455.0770.S	Asphalt Stabilizing Agent	TON	\$184.37	\$470.80	\$678.47
460.0115.S HMA Pavement Test Strip Volumetrics EACH \$29,808.40 \$9,685.87 \$13,202. 460.0120.S HMA Pavement Test Strip Density EACH \$10,348.00 \$5,844.76 \$6,749. 460.2000 Incentive Density HMA Pavement DOL \$1.00 \$1.00 \$1. 460.2005 Incentive Density PWL HMA Pavement DOL \$1.01 \$1.00 \$1. 460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$0.98 \$1. 460.2010 Incentive Air Voids HMA Pavement DOL \$1.00 \$1.00 \$1. 460.4210.S HMA Pavement Interlayer TON \$16.43 \$68.81 \$78. 460.5223 HMA Pavement 4 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5225 HMA Pavement 6 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5244 HMA Pavement 5 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5246 HMA Pavement 6 LT 58-34 S TON \$114.00	460.0105.S	HMA Percent Within Limits (PWL) Test Strip Volumetrics	EACH	\$5,081.84	\$6,002.82	\$4,617.38
460.0120.S HMA Pavement Test Strip Density EACH \$10,348.00 \$5,844.76 \$6,749.460.2000 460.2000 Incentive Density HMA Pavement DOL \$1.00 \$1.00 \$1.00 460.2005 Incentive Density PWL HMA Pavement DOL \$1.01 \$1.00 \$1.400 460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$0.98 \$1. 460.2010 Incentive Air Voids HMA Pavement DOL \$1.00 \$1.00 \$1.00 \$1. 460.4210.S HMA Pavement Interlayer TON \$116.58 \$150. \$68.81 \$78. 460.5223 HMA Pavement 3 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 6 LT 58-28 S TON \$69.83 \$84.91 \$94. 460.5243 HMA Pavement 5 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5246 HMA Pavement 6 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 4 LT 58-28 H TON \$94.30	460.0110.S	HMA Percent Within Limits (PWL) Test Strip Density	EACH	\$4,157.25	\$4,580.52	\$5,671.64
460.2000 Incentive Density HMA Pavement DOL \$1.00 \$1.00 \$1.400 \$1.00	460.0115.S	HMA Pavement Test Strip Volumetrics	EACH	\$29,808.40	\$9,685.87	\$13,202.29
460.2005 Incentive Density PWL HMA Pavement DOL \$1.01 \$1.00 \$1. 460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$0.98 \$1. 460.2010 Incentive Air Voids HMA Pavement DOL \$1.00 \$1.00 \$1. 460.4210.S HMA Pavement Interlayer TON \$116.58 \$150. 460.5223 HMA Pavement 3 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 4 LT 58-28 S TON \$61.18 \$76.28 \$79. 460.5225 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 3 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5243 HMA Pavement 5 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5245 HMA Pavement 6 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5246 HMA Pavement 5 LT 58-28 H TON \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H <td< td=""><td>460.0120.S</td><td>HMA Pavement Test Strip Density</td><td>EACH</td><td>\$10,348.00</td><td>\$5,844.76</td><td>\$6,749.14</td></td<>	460.0120.S	HMA Pavement Test Strip Density	EACH	\$10,348.00	\$5,844.76	\$6,749.14
460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL \$1.00 \$0.98 \$1. 460.2010 Incentive Air Voids HMA Pavement DOL \$1.00 \$1.00 \$1. 460.4210.S HMA Pavement Interlayer TON \$116.58 \$150. 460.5223 HMA Pavement 3 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 4 LT 58-28 S TON \$61.18 \$76.28 \$79. 460.5225 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 6 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5243 HMA Pavement 4 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5245 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 6 LT 58-34 S TON \$94.30 \$82. 460.5424 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON \$14.00 \$94.30 \$82.	460.2000	Incentive Density HMA Pavement	DOL	\$1.00	\$1.00	\$1.00
460.2010 Incentive Air Voids HMA Pavement DOL \$1.00 \$1.00 \$1. 460.4210.S HMA Pavement Interlayer TON \$116.58 \$150. 460.5223 HMA Pavement 3 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 4 LT 58-28 S TON \$61.18 \$76.28 \$79. 460.5225 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 3 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5243 HMA Pavement 4 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5246 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 4 LT 58-34 S TON \$94.30 \$82. 460.5424 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82.	460.2005	Incentive Density PWL HMA Pavement	DOL	\$1.01	\$1.00	\$1.00
460.4210.S HMA Pavement Interlayer TON \$116.58 \$150. 460.5223 HMA Pavement 3 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 4 LT 58-28 S TON \$61.18 \$76.28 \$79. 460.5225 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 6 LT 58-28 S TON TON \$69.83 \$84.91 \$94. 460.5243 HMA Pavement 4 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5245 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 6 LT 58-34 S TON \$14.00 \$94.30 \$82. 460.5424 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82.	460.2007	Incentive Density HMA Pavement Longitudinal Joints	DOL	\$1.00	\$0.98	\$1.00
460.5223 HMA Pavement 3 LT 58-28 S TON \$61.43 \$68.81 \$78. 460.5224 HMA Pavement 4 LT 58-28 S TON \$61.18 \$76.28 \$79. 460.5225 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 6 LT 58-28 S TON TON \$69.83 \$84.91 \$94. 460.5243 HMA Pavement 4 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5245 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 6 LT 58-34 S TON \$114.00 \$94.30 \$82. 460.5424 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82.	460.2010	Incentive Air Voids HMA Pavement	DOL	\$1.00	\$1.00	\$1.00
460.5224 HMA Pavement 4 LT 58-28 S TON \$61.18 \$76.28 \$79. 460.5225 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 6 LT 58-28 S TON TON \$69.83 \$84.91 \$94. 460.5243 HMA Pavement 4 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5244 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5245 HMA Pavement 6 LT 58-34 S TON \$114.00 \$94.30 \$82. 460.5424 HMA Pavement 4 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82.	460.4210.S	HMA Pavement Interlayer	TON		\$116.58	\$150.00
460.5225 HMA Pavement 5 LT 58-28 S TON \$74.86 \$76.47 \$94. 460.5226 HMA Pavement 6 LT 58-28 S TON TON 460.5243 HMA Pavement 3 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5244 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5245 HMA Pavement 6 LT 58-34 S TON \$114.00 \$94.30 \$82. 460.5424 HMA Pavement 4 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON TON \$114.00 \$94.30 \$82.	460.5223	HMA Pavement 3 LT 58-28 S	TON	\$61.43	\$68.81	\$78.74
460.5226 HMA Pavement 6 LT 58-28 S TON 460.5243 HMA Pavement 3 LT 58-34 S TON 460.5244 HMA Pavement 4 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5245 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 6 LT 58-34 S TON \$114.00 \$94.30 \$82. 460.5424 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82.	460.5224	HMA Pavement 4 LT 58-28 S	TON	\$61.18	\$76.28	\$79.39
460.5243 HMA Pavement 3 LT 58-34 S TON 460.5244 HMA Pavement 4 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5245 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 6 LT 58-34 S TON \$114.00 \$94.30 \$82. 460.5424 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON \$114.00 \$94.30 \$82.	460.5225	HMA Pavement 5 LT 58-28 S	TON	\$74.86	\$76.47	\$94.83
460.5244 HMA Pavement 4 LT 58-34 S TON \$69.83 \$84.91 \$94. 460.5245 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 6 LT 58-34 S TON TON \$94.30 \$82. 460.5424 HMA Pavement 4 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON TON \$114.00 \$10.00	460.5226	HMA Pavement 6 LT 58-28 S	TON			
460.5245 HMA Pavement 5 LT 58-34 S TON \$88.20 \$114. 460.5246 HMA Pavement 6 LT 58-34 S TON TON \$94.30 \$82. 460.5424 HMA Pavement 4 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON TON \$114.00 \$10.	460.5243	HMA Pavement 3 LT 58-34 S	TON			
460.5246 HMA Pavement 6 LT 58-34 S TON 460.5424 HMA Pavement 4 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON	460.5244	HMA Pavement 4 LT 58-34 S	TON	\$69.83	\$84.91	\$94.26
460.5424 HMA Pavement 4 LT 58-28 H TON \$114.00 \$94.30 \$82. 460.5425 HMA Pavement 5 LT 58-28 H TON	460.5245	HMA Pavement 5 LT 58-34 S	TON		\$88.20	\$114.95
460.5425 HMA Pavement 5 LT 58-28 H TON	460.5246	HMA Pavement 6 LT 58-34 S	TON			
	460.5424	HMA Pavement 4 LT 58-28 H	TON	\$114.00	\$94.30	\$82.85
460.5426 HMA Pavement 6 LT 58-28 H TON	460.5425	HMA Pavement 5 LT 58-28 H	TON			
	460.5426	HMA Pavement 6 LT 58-28 H	TON			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
460.5444	HMA Pavement 4 LT 58-34 H	TON			
460.5445	HMA Pavement 5 LT 58-34 H	TON			
460.5446	HMA Pavement 6 LT 58-34 H	TON			
460.6222	HMA Pavement 2 MT 58-28 S	TON	\$61.26		\$82.09
460.6223	HMA Pavement 3 MT 58-28 S	TON	\$59.37	\$66.08	\$71.89
460.6224	HMA Pavement 4 MT 58-28 S	TON	\$60.86	\$73.07	\$78.53
460.6225	HMA Pavement 5 MT 58-28 S	TON	\$55.93	\$75.63	\$93.24
460.6226	HMA Pavement 6 MT 58-28 S	TON			
460.6242	HMA Pavement 2 MT 58-34 S	TON			
460.6243	HMA Pavement 3 MT 58-34 S	TON	\$88.18	\$97.30	\$117.49
460.6244	HMA Pavement 4 MT 58-34 S	TON	\$73.68	\$92.68	\$101.99
460.6245	HMA Pavement 5 MT 58-34 S	TON	\$90.20		\$83.79
460.6246	HMA Pavement 6 MT 58-34 S	TON			
460.6423	HMA Pavement 3 MT 58-28 H	TON			
460.6424	HMA Pavement 4 MT 58-28 H	TON	\$68.80	\$93.75	\$94.72
460.6425	HMA Pavement 5 MT 58-28 H	TON	\$80.83	\$91.80	
460.6426	HMA Pavement 6 MT 58-28 H	TON			
460.6443	HMA Pavement 3 MT 58-34 H	TON			
460.6444	HMA Pavement 4 MT 58-34 H	TON	\$77.76	\$82.89	\$91.24
460.6445	HMA Pavement 5 MT 58-34 H	TON			
460.6446	HMA Pavement 6 MT 58-34 H	TON			
460.6623	HMA Pavement 3 MT 58-28 V	TON			
460.6624	HMA Pavement 4 MT 58-28 V	TON		\$82.90	
460.6625	HMA Pavement 5 MT 58-28 V	TON		\$115.00	
460.6626	HMA Pavement 6 MT 58-28 V	TON			
460.6643	HMA Pavement 3 MT 58-34 V	TON			\$123.00
460.6644	HMA Pavement 4 MT 58-34 V	TON	\$75.57	\$93.56	\$94.96
460.6645	HMA Pavement 5 MT 58-34 V	TON	\$83.42	\$94.33	\$102.77
460.6646	HMA Pavement 6 MT 58-34 V	TON			
460.6844	HMA Pavement 4 MT 58-34 E	TON			
460.6845	HMA Pavement 5 MT 58-34 E	TON			
460.7222	HMA Pavement 2 HT 58-28 S	TON			

ITEM	DESCRIPTION	ON	UNIT FY 21	FY 22	FY 23
460.7223	HMA Pavement 3 HT 58-28 S	TOI	N \$63.3	7 \$71.92	\$96.36
460.7224	HMA Pavement 4 HT 58-28 S	TOI	N \$58.5	4 \$77.74	\$95.77
460.7225	HMA Pavement 5 HT 58-28 S	TOI	N		
460.7226	HMA Pavement 6 HT 58-28 S	TOI	N		
460.7242	HMA Pavement 2 HT 58-34 S	TOI	N		
460.7243	HMA Pavement 3 HT 58-34 S	TOI	N	\$114.82	
460.7244	HMA Pavement 4 HT 58-34 S	TOI	N		
460.7245	HMA Pavement 5 HT 58-34 S	TOI	N		
460.7246	HMA Pavement 6 HT 58-34 S	TOI	N		
460.7422	HMA Pavement 2 HT 58-28 H	TOI	N		
460.7423	HMA Pavement 3 HT 58-28 H	TOI	N \$70.5	8 \$91.08	\$98.49
460.7424	HMA Pavement 4 HT 58-28 H	TOI	N \$67.3	3 \$85.69	\$95.47
460.7425	HMA Pavement 5 HT 58-28 H	TOI	N	\$89.70	\$147.84
460.7426	HMA Pavement 6 HT 58-28 H	TOI	N		
460.7442	HMA Pavement 2 HT 58-34 H	TOI	N		
460.7443	HMA Pavement 3 HT 58-34 H	TOI	N		
460.7444	HMA Pavement 4 HT 58-34 H	TOI	N		
460.7445	HMA Pavement 5 HT 58-34 H	TOI	N \$97.2	8	
460.7446	HMA Pavement 6 HT 58-34 H	TOI	N		
460.7624	HMA Pavement 4 HT 58-28 V	TOI	N \$72.2	0	\$141.74
460.7625	HMA Pavement 5 HT 58-28 V	TOI	N		
460.7626	HMA Pavement 6 HT 58-28 V	TOI	N		
460.7643	HMA Pavement 3 HT 58-34 V	TOI	N		
460.7644	HMA Pavement 4 HT 58-34 V	TOI	N	\$94.05	
460.7645	HMA Pavement 5 HT 58-34 V	TOI	N \$91.2	2 \$100.54	
460.7646	HMA Pavement 6 HT 58-34 V	TOI	N		
460.7844	HMA Pavement 4 HT 58-34 E	TOI	N		
460.7845	HMA Pavement 5 HT 58-34 E	TOI	N		
460.8424	HMA Pavement 4 SMA 58-28 H	ТОІ	N \$81.8	4 \$99.76	
460.8425	HMA Pavement 5 SMA 58-28 H	TOI	N		
460.8444	HMA Pavement 4 SMA 58-34 H	TOI	N		
460.8445	HMA Pavement 5 SMA 58-34 H	TOI	N		

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
460.8624	HMA Pavement 4 SMA 58-28 V	TON	\$83.56	\$92.11	\$113.32
460.8625	HMA Pavement 5 SMA 58-28 V	TON			
460.8644	HMA Pavement 4 SMA 58-34 V	TON	\$88.89	\$99.91	\$114.55
460.8645	HMA Pavement 5 SMA 58-34 V	TON	\$104.18		
460.8824	HMA Pavement 4 SMA 58-28 E	TON			
460.8825	HMA Pavement 5 SMA 58-28 E	TON			
460.8844	HMA Pavement 4 SMA 58-34 E	TON			
460.8845	HMA Pavement 5 SMA 58-34 E	TON			
460.9000.S	Material Transfer Vehicle	EACH		\$36,974.41	\$39,161.00
465.0105	Asphaltic Surface	TON	\$95.83	\$114.78	\$120.89
465.0110	Asphaltic Surface Patching	TON	\$142.34	\$133.32	\$184.41
465.0115	Asphaltic Surface Detours	TON	\$80.99	\$172.14	\$122.54
465.0120	Asphaltic Surface Driveways and Field Entrances	TON	\$125.99	\$162.48	\$161.21
465.0125	Asphaltic Surface Temporary	TON	\$73.51	\$97.90	\$100.23
465.0305	Asphaltic Surface Safety Islands	TON	\$190.28	\$177.60	\$273.64
465.0310	Asphaltic Curb	LF	\$7.37	\$13.28	\$7.10
465.0315	Asphaltic Flumes	SY	\$62.28	\$62.80	\$60.40
465.0400	Asphaltic Shoulder Rumble Strips	LF			
465.0425	Asphaltic Shoulder Rumble Strips 2-Lane Rural	LF	\$0.26	\$0.24	\$0.26
465.0450	Asphaltic Intersection Rumble Strips	SY			
465.0475	Asphalt Centerline Rumble Strips 2-Lane Rural	LF	\$0.30	\$0.28	\$0.30
465.0510	Asphaltic Rumble Strips, Shoulder Divided Roadway	LF			
465.0520	Asphaltic Rumble Strips, Shoulder	LF			
465.0525	Asphaltic Rumble Strips, Shoulder Sinusoidal	LF			
465.0540	Asphaltic Rumble Strips, Edge Line	LF			
465.0560	Asphaltic Rumble Strips, Centerline	LF			
465.0565	Asphaltic Rumble Strips, Centerline Sinusoidal	LF			
465.0580	Asphaltic Rumble Strips, Transverse	SY			
475.0100	Seal Coat	CY			
475.0105	Seal Coat	TON	\$44.04		
492.2015.S	Routing and Sealing Cracks and Joints with Hot-Applied Sealant	MI			
492.2020.S	Cleaning and Sealing Cracks and Joints with Hot-Applied Sealant	MI			\$22,500.00

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
495.1000.S	Cold patch	TON	\$39.03	\$122.05	\$321.61
501.1000.S	Ice Hot Weather Concreting	LB	\$0.23	\$0.25	\$0.66
502.0100	Concrete Masonry Bridges	CY	\$632.88	\$695.45	\$762.07
502.0110.S	Concrete Masonry Soldier Pile Footings	CY	\$155.78	\$325.00	
502.0120.S	Non-Shrink Grout	CF	\$200.00		
502.0200	Concrete Masonry Bridges HES	CY			
502.0717.S	Crack Sealing Epoxy	LF	\$5.00	\$30.00	\$3.00
502.1100	Concrete Masonry Seal	CY	\$319.47	\$384.17	
502.2000	Compression Joint Sealer Preformed Elastomeric (width)	LF	\$71.00	\$67.69	\$65.00
502.3101	Expansion Device	LF	\$257.19	\$260.97	\$276.26
502.3111.S	Expansion Device Modular	LF	\$1,810.34		\$3,300.00
502.3200	Protective Surface Treatment	SY	\$2.94	\$3.16	\$3.58
502.3205	Pigmented Surface Sealer Reseal	SY		\$15.97	\$8.41
502.3210	Pigmented Surface Sealer	SY	\$6.72	\$7.45	\$7.37
502.3215	Protective Surface Treatment Reseal	SY		\$1.80	\$3.58
502.4104	Adhesive Anchors 1/2-inch	EACH	\$14.91	\$25.00	\$21.09
502.4105	Adhesive Anchors 5/8-inch	EACH	\$36.00		\$25.00
502.4106	Adhesive Anchors 3/4-inch	EACH	\$50.00	\$130.71	\$48.55
502.4107	Adhesive Anchors 7/8-inch	EACH			
502.4108	Adhesive Anchors 1-inch	EACH	\$75.00		\$25.00
502.4109	Adhesive Anchors 1 1/8-inch	EACH			
502.4110	Adhesive Anchors 1 1/4-inch	EACH	\$35.00	\$55.00	\$50.00
502.4111	Adhesive Anchors 1 3/8-inch	EACH			
502.4112	Adhesive Anchors 1 1/2-inch	EACH	\$75.00	\$60.00	\$146.67
502.4200.S	Ruptured Void Repair	SY			
502.4204	Adhesive Anchors No. 4 Bar	EACH	\$38.60	\$20.20	\$28.77
502.4205	Adhesive Anchors No. 5 Bar	EACH	\$25.02	\$21.75	\$20.94
502.4206	Adhesive Anchors No. 6 Bar	EACH	\$34.39	\$25.31	\$32.97
502.4207	Adhesive Anchors No. 7 Bar	EACH	\$35.00	\$30.98	
502.4208	Adhesive Anchors No. 8 Bar	EACH	\$10.00	\$30.00	\$20.00
502.4209	Adhesive Anchors No. 9 Bar	EACH			
502.4210	Adhesive Anchors No. 10 Bar	EACH			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
502.6500	Protective Coating Clear	GAL			\$460.00
502.9000.S	Underwater Substructure Inspection (structure)	EACH	\$2,190.00	\$5,258.33	\$3,625.00
503.0128	Prestressed Girder Type I 28-Inch	LF	\$231.59	\$274.46	\$320.90
503.0136	Prestressed Girder Type I 36-Inch	LF	\$266.00	\$328.00	\$327.20
503.0137	Prestressed Girder Type I 36W-Inch	LF	\$192.89	\$236.20	\$271.83
503.0145	Prestressed Girder Type I 45-Inch	LF		\$620.00	
503.0146	Prestressed Girder Type I 45W-Inch	LF	\$187.64	\$234.50	\$400.00
503.0154	Prestressed Girder Type I 54-Inch	LF			
503.0155	Prestressed Girder Type I 54W-Inch	LF	\$203.97	\$275.31	\$284.71
503.0170	Prestressed Girder Type I 70-Inch	LF		\$725.00	\$750.00
503.0172	Prestressed Girder Type I 72W-Inch	LF	\$213.01	\$230.05	\$306.59
503.0182	Prestressed Girder Type I 82W-Inch	LF			
503.0400.S	Precast Prestressed Concrete Deck Panels (structure)	SF			
503.1006.S	Removing and Resetting Prestressed Girders (structure)	EACH			
504.0100	Concrete Masonry Culverts	CY	\$760.50	\$839.29	\$926.35
504.0200	Concrete Masonry Culverts HES	CY			
504.0500	Concrete Masonry Retaining Walls	CY	\$629.64	\$928.35	\$656.93
504.0600	Concrete Masonry Retaining Walls HES	CY			
504.0900	Concrete Masonry Endwalls	CY	\$1,183.51	\$1,262.09	\$1,815.74
504.1001.S	Precast Concrete Wingwalls (structure)	EACH		\$27,766.25	
504.2000.S	Precast Concrete Box Culvert (ft X ft)	LF	\$656.52	\$1,327.59	\$925.01
505.0100	Bar Steel Reinforcement Structures	LB			
505.0400	Bar Steel Reinforcement HS Structures	LB	\$1.04	\$1.29	\$1.29
505.0600	Bar Steel Reinforcement HS Coated Structures	LB	\$1.11	\$1.40	\$1.56
505.0800.S	Bar Steel Reinforcement HS Stainless Structures	LB	\$3.45	\$4.25	\$5.27
505.0904	Bar Couplers No. 4	EACH	\$49.96	\$37.32	\$37.65
505.0905	Bar Couplers No. 5	EACH	\$50.51	\$28.84	\$49.21
505.0906	Bar Couplers No. 6	EACH	\$38.26	\$52.59	\$50.72
505.0907	Bar Couplers No. 7	EACH	\$55.00		\$100.00
505.0908	Bar Couplers No. 8	EACH	\$46.08	\$150.81	\$105.05
505.0909	Bar Couplers No. 9	EACH	\$100.00		
505.0910	Bar Couplers No. 10	EACH	\$100.00		\$130.00

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
505.0911	Bar Couplers No. 11	EACH	\$125.00		\$200.00
505.0984.S	Bar Couplers Stainless No. 4	EACH			
505.0985.S	Bar Couplers Stainless No. 5	EACH			
505.0986.S	Bar Couplers Stainless No. 6	EACH			
505.0987.S	Bar Couplers Stainless No. 7	EACH			
505.0988.S	Bar Couplers Stainless No. 8	EACH			
505.0989.S	Bar Couplers Stainless No. 9	EACH			
505.0990.S	Bar Couplers Stainless No. 10	EACH			
505.0991.S	Bar Couplers Stainless No. 11	EACH			
505.1000.S	Grouted Bar Couplers	EACH			
506.0105	Structural Steel Carbon	LB	\$2.65	\$5.79	\$29.00
506.0605	Structural Steel HS	LB	\$2.15	\$1.62	\$4.50
506.1005	Castings Steel	LB			
506.1010	Castings Bronze	LB			
506.1105	Forgings Steel Carbon	LB			
506.1405	Lubricated Plates Bronze	LB			
506.1505	Sheet Copper	LB			
506.1510	Sheet Zinc	LB	\$10.00		
506.2605	Bearing Pads Elastomeric Non-Laminated	EACH	\$166.67	\$252.12	\$172.81
506.2610	Bearing Pads Elastomeric Laminated	EACH	\$1,236.75	\$1,693.09	\$1,395.22
506.3003	Welded Stud Shear Connectors 5/8x4-Inch	EACH			
506.3004	Welded Stud Shear Connectors 3/4x4-Inch	EACH	\$10.00		\$10.00
506.3005	Welded Stud Shear Connectors 7/8x4-Inch	EACH	\$5.00		
506.3008	Welded Stud Shear Connectors 5/8x5-Inch	EACH	\$3.91		\$10.00
506.3009	Welded Stud Shear Connectors 3/4x5-Inch	EACH			\$12.85
506.3010	Welded Stud Shear Connectors 7/8x5-Inch	EACH	\$5.00		\$10.00
506.3013	Welded Stud Shear Connectors 5/8x6-Inch	EACH			
506.3014	Welded Stud Shear Connectors 3/4x6-Inch	EACH			
506.3015	Welded Stud Shear Connectors 7/8x6-Inch	EACH	\$6.68	\$5.70	\$10.00
506.3018	Welded Stud Shear Connectors 5/8x7-Inch	EACH			
506.3019	Welded Stud Shear Connectors 3/4x7-Inch	EACH			
506.3020	Welded Stud Shear Connectors 7/8x7-Inch	EACH	\$5.39		

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
506.3023	Welded Stud Shear Connectors 5/8x8-Inch	EACH			
506.3024	Welded Stud Shear Connectors 3/4x8-Inch	EACH			
506.3025	Welded Stud Shear Connectors 7/8x8-Inch	EACH	\$8.17	\$5.80	\$9.00
506.3030	Welded Stud Shear Connectors 7/8x9-Inch	EACH	\$10.48		
506.3035	Welded Stud Shear Connectors 7/8x10-Inch	EACH	\$9.94		
506.4000	Steel Diaphragms (structure)	EACH	\$799.36	\$980.82	\$1,573.16
506.5000	Bearing Assemblies Fixed (structure)	EACH	\$1,214.71	\$1,837.50	\$1,933.33
506.6000	Bearing Assemblies Expansion (structure)	EACH	\$1,718.41	\$2,441.83	\$2,892.34
506.7050.S	Removing Bearings (structure)	EACH	\$1,135.81	\$1,229.25	\$1,388.86
506.7061.S	Bridge Jacking (structure)	EACH			
506.7070.S	Hinge Replacement	EACH			
506.8006.S	Prefabricated Steel Truss Pedestrian Bridge LRFD (structure)	EACH		\$380,000.00	\$338,500.00
507.0200	Treated Lumber and Timber	MBM			\$15,135.26
509.0200	Preparation Approaches	SY	\$0.01	\$8.41	\$113.33
509.0250	Preparation Approaches Special	SY			
509.0301	Preparation Decks Type 1	SY	\$151.51	\$160.46	\$134.08
509.0302	Preparation Decks Type 2	SY	\$180.06	\$196.66	\$177.17
509.0310.S	Sawing Pavement Deck Preparation Areas	LF	\$8.98	\$5.93	\$6.37
509.0351	Preparation Decks Type 1 Special	SY	\$250.00		
509.0352	Preparation Decks Type 2 Special	SY	\$300.00		
509.0400.S	Cleaning Concrete Surfaces	SY		\$15.00	
509.0500	Cleaning Decks	SY	\$22.35	\$29.53	\$28.74
509.0505.S	Cleaning Decks to Reapply Concrete Masonry Overlay	SY	\$23.71	\$16.95	\$13.81
509.0600	Cleaning Approaches	SY	\$40.00	\$16.76	\$27.19
509.1000	Joint Repair	SY	\$1,301.79	\$1,214.92	\$1,380.72
509.1050	Joint Repair Special	SY			
509.1200	Curb Repair	LF	\$100.68	\$60.56	\$145.48
509.1250	Curb Repair Special	LF			
509.1500	Concrete Surface Repair	SF	\$199.49	\$170.41	\$157.31
509.2000	Full-Depth Deck Repair	SY	\$275.66	\$310.59	\$470.75
509.2050	Full-Depth Deck Repair Special	SY			
509.2100.S	Concrete Masonry Deck Repair	CY	\$842.75	\$1,104.19	\$639.23

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
509.2500	Concrete Masonry Overlay Decks	CY	\$1,003.89	\$1,105.79	\$1,135.63
509.2550	Concrete Masonry Overlay Decks Special	SY			
509.2600	Concrete Masonry Overlay Approaches	CY	\$2,100.00	\$890.73	\$967.05
509.2650	Concrete Masonry Overlay Approaches Special	SY			
509.3500.S	HMA Overlay Polymer-Modified	TON	\$725.30		
509.5100.S	Polymer Overlay	SY	\$30.81	\$41.73	\$43.06
509.9005.S	Removing Concrete Masonry Deck Overlay (structure)	SY	\$20.98	\$17.38	\$21.68
509.9010.S	Removing Asphaltic Concrete Deck Overlay (structure)	SY	\$17.85	\$9.61	\$9.03
509.9015.S	Removing Polymer Overlay (structure)	SY	\$31.89	\$8.87	\$35.39
509.9020.S	Epoxy Crack Sealing	LF	\$57.79	\$90.76	\$65.93
509.9025.S	Epoxy Injection Crack Repair	LF	\$110.36	\$85.06	\$66.08
509.9026.S	Cored Holes 2-Inch Diameter	EACH	\$484.62	\$704.78	\$500.00
509.9050.S	Cleaning Parapets	LF	\$8.04	\$7.50	\$13.27
511.1100	Temporary Shoring	SF	\$19.97	\$48.81	\$8.82
511.1200	Temporary Shoring (structure)	SF	\$32.08	\$33.82	\$36.93
511.1300	Temporary Shoring (location)	SF	\$6.04	\$0.01	\$1.43
511.2200	Temporary Shoring Left in Place (structure)	SF		\$100.00	\$160.00
511.2300	Temp Shoring Left in Place (location)	SF		\$24.28	
512.0500	Piling Steel Sheet Permanent Delivered	SF	\$19.28		\$49.67
512.0600	Piling Steel Sheet Permanent Driven	SF	\$4.19		\$2.21
512.1000	Piling Steel Sheet Temporary	SF	\$20.00	\$10.00	\$10.00
513.2001	Railing Pipe	LF	\$144.50	\$148.55	\$186.20
513.4051	Railing Tubular Type F	LF			\$225.00
513.4056	Railing Tubular Type H	LF	\$166.34		
513.4061	Railing Tubular Type M	LF	\$270.09	\$347.32	\$309.50
513.4066	Railing Tubular Type PF	LF			
513.4091	Railing Tubular Screening	LF	\$213.86	\$211.80	\$256.75
513.7006	Railing Steel Type C1	LF		\$165.69	\$220.13
513.7011	Railing Steel Type C2	LF	\$140.00	\$182.16	\$177.81
513.7016	Railing Steel Type C3	LF			\$195.82
513.7021	Railing Steel Type C4	LF	\$220.00	\$175.00	\$240.00
513.7026	Railing Steel Type C5	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
513.7031	Railing Steel Type C6	LF		\$185.05	\$226.62
513.7051	Railing Steel Type W	LF	\$162.00	\$169.95	\$100.00
513.7083	Railing Steel Type NY3	LF			
513.7084	Railing Steel Type NY4	LF	\$317.08	\$349.00	
513.7093	Railing Steel Type 3T	LF		\$153.50	
513.8006	Railing Steel Pedestrian Type C1	LF	\$182.93	\$345.00	
513.8011	Railing Steel Pedestrian Type C2	LF	\$212.33	\$253.10	
513.8016	Railing Steel Pedestrian Type C3	LF	\$170.00	\$260.00	\$258.73
513.8021	Railing Steel Pedestrian Type C4	LF	\$290.00	\$233.50	
513.8026	Railing Steel Pedestrian Type C5	LF			
513.8031	Railing Steel Pedestrian Type C6	LF		\$214.47	
513.9006.S	Removing and Resetting Tubular Railing (structure)	EACH		\$6,577.78	\$3,830.40
514.0445	Floor Drains Type GC	EACH	\$2,330.00	\$2,700.00	\$3,633.33
514.0450	Floor Drains Type WF	EACH	\$2,800.00		
514.0460	Floor Drains Type H	EACH			
514.0900	Adjusting Floor Drains	EACH	\$354.55	\$225.00	\$310.00
514.1001	Railroad Deck Drains System (railroad structure)	EACH			
514.2608	Downspout 8-Inch	LF	\$317.89		
514.2625	Downspout 6-Inch	LF	\$240.99	\$230.00	\$178.50
515.4000	Steel Grid Floor Open (inch)	SF			
515.5000	Steel Grid Floor Concrete Filled (inch)	SF			
516.0100	Dampproofing	SY	\$34.30	\$18.25	\$100.00
516.0500	Rubberized Membrane Waterproofing	SY	\$35.30	\$39.75	\$38.46
516.0600.S	Sheet Membrane Waterproofing for Asphalt Overlays	SY	\$99.50	\$96.63	\$92.65
516.0610.S	Sheet Membrane Waterproofing for Buried Structures	SY	\$59.57	\$40.00	\$54.82
517.0500	Painting Epoxy System Steel Truss (structure)	EACH			
517.0601	Painting Epoxy System (structure)	EACH			\$105,250.33
517.0651.S	Painting Polysiloxane System (structure)	EACH			
517.0701.S	Painting Vinyl System (structure)	EACH			
517.0901.S	Preparation and Coating of Top Flanges (structure)	EACH		\$11,785.83	\$18,076.69
517.1001.S	Structure Repainting Organic Zinc Rich System (structure)	EACH			
517.1010.S	Concrete Staining (structure)	SF	\$1.06	\$1.55	\$2.32

517.1015.S Concrete Staining Multi-Color (structure) 517.1050.S Architectural Surface Treatment (structure) 517.1050.S Architectural Surface Treatment (structure) 517.1050.S Structure Repainting Recycled Abrasive (structure) 517.2001.S Painting Warranted (structure) 517.3001.S Structure Overcoating Cleaning and Priming (structure) 517.3001.S Structure Overcoating Cleaning and Priming (structure) 517.4001.S Containment and Collection of Waste Materials (structure) 517.4501.S Negative Pressure Containment and Collection of Waste Materials (stru EACH 554,700.00 517.6001.S Portable Decontamination Facility 520.0005 Culvert Pipe Rock Excavation 520.0005 Culvert Pipe Rock Excavation 520.1012 Apron Endwalls for Culvert Pipe 12-Inch 520.1015 Apron Endwalls for Culvert Pipe 15-Inch 520.1016 Apron Endwalls for Culvert Pipe 18-Inch 520.1021 Apron Endwalls for Culvert Pipe 21-Inch 520.1021 Apron Endwalls for Culvert Pipe 24-Inch 520.1021 Apron Endwalls for Culvert Pipe 24-Inch 520.1030 Apron Endwalls for Culvert Pipe 30-Inch 520.1030 Apron Endwalls for Culvert Pipe 30-Inch 520.1030 Apron Endwalls for Culvert Pipe 30-Inch 520.1042 Apron Endwalls for Culvert Pipe 36-Inch 520.1042 Apron Endwalls for Culvert Pipe 36-Inch 520.1042 Apron Endwalls for Culvert Pipe 36-Inch 520.1044 Apron Endwalls for Culvert Pipe 36-Inch 520.1045 Apron Endwalls for Culvert Pipe 36-Inch 520.1046 Apron Endwalls for Culvert Pipe 48-Inch 520.1047 Apron Endwalls for Culvert Pipe 48-Inch 520.1054 Apron Endwalls for Culvert Pipe 48-Inch 520.1064 Apron Endwalls for Culvert Pipe 54-Inch 520.1064 Apron Endwalls for Culvert Pipe 72-Inch 520.1064 Apron Endwalls for Culvert Pipe 84-Inch 520.1064 Apron Endwalls for Culvert Pipe 84-Inch 520.1064 Apron Endwalls for Culvert P	\$5.01 \$9.62 \$315,021.46 \$46,055.85 \$5,675.00 \$150,673.79 \$1,293.75
517.1801.SStructure Repainting Recycled Abrasive (structure)EACH\$163,800.00517.2001.SPainting Warranted (structure)EACH\$32,901.32517.3001.SStructure Overcoating Cleaning and Priming (structure)EACH\$32,901.32517.4001.SContainment and Collection of Waste Materials (structure)EACH\$6,121.79517.4501.SNegative Pressure Containment and Collection of Waste Materials (struEACH\$54,700.00517.6001.SPortable Decontamination FacilityEACH\$1,153.83\$1,288.89520.0005Culvert Pipe Rock ExcavationCY520.1012Apron Endwalls for Culvert Pipe 12-InchEACH\$292.45\$459.67520.1015Apron Endwalls for Culvert Pipe 18-InchEACH\$324.75\$276.08520.1018Apron Endwalls for Culvert Pipe 18-InchEACH\$359.81\$420.96520.1021Apron Endwalls for Culvert Pipe 21-InchEACH\$359.81\$420.96520.1024Apron Endwalls for Culvert Pipe 24-InchEACH\$483.26\$602.91520.1030Apron Endwalls for Culvert Pipe 36-InchEACH\$607.74\$906.73520.1036Apron Endwalls for Culvert Pipe 42-InchEACH\$769.08\$1,357.27520.1042Apron Endwalls for Culvert Pipe 48-InchEACH\$1,424.50\$2,202.78520.1054Apron Endwalls for Culvert Pipe 48-InchEACH\$1,490.00520.1054Apron Endwalls for Culvert Pipe 54-InchEACH\$1,490.00520.1060Apron Endwalls for Culvert Pipe 72-InchEACH <td>\$315,021.46 \$46,055.85 \$5,675.00 \$150,673.79 \$1,293.75 \$365.56</td>	\$315,021.46 \$46,055.85 \$5,675.00 \$150,673.79 \$1,293.75 \$365.56
517.2001.S Painting Warranted (structure) EACH \$32,901.32 517.3001.S Structure Overcoating Cleaning and Priming (structure) EACH \$32,901.32 517.4001.S Containment and Collection of Waste Materials (structure) EACH \$6,121.79 517.4501.S Negative Pressure Containment and Collection of Waste Materials (stru EACH \$54,700.00 517.6001.S Portable Decontamination Facility EACH \$1,153.83 \$1,288.89 520.0005 Culvert Pipe Rock Excavation CY 520.1012 Apron Endwalls for Culvert Pipe 12-Inch EACH \$292.45 \$459.67 520.1015 Apron Endwalls for Culvert Pipe 15-Inch EACH \$324.75 \$276.08 520.1018 Apron Endwalls for Culvert Pipe 18-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$359.81 \$420.96 520.1024 Apron Endwalls for Culvert Pipe 21-Inch EACH \$359.87 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 48-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1072 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,485.00	\$46,055.85 \$5,675.00 \$150,673.79 \$1,293.75 \$365.56
517.3001.SStructure Overcoating Cleaning and Priming (structure)EACH\$32,901.32517.4001.SContainment and Collection of Waste Materials (structure)EACH\$6,121.79517.4501.SNegative Pressure Containment and Collection of Waste Materials (stru EACH\$54,700.00517.6001.SPortable Decontamination FacilityEACH\$1,153.83\$1,288.89520.0005Culvert Pipe Rock ExcavationCY520.1012Apron Endwalls for Culvert Pipe 12-InchEACH\$292.45\$459.67520.1015Apron Endwalls for Culvert Pipe 15-InchEACH\$324.75\$276.08520.1018Apron Endwalls for Culvert Pipe 18-InchEACH\$359.81\$420.96520.1021Apron Endwalls for Culvert Pipe 21-InchEACH\$359.81\$420.96520.1024Apron Endwalls for Culvert Pipe 24-InchEACH\$483.26\$602.91520.1030Apron Endwalls for Culvert Pipe 30-InchEACH\$607.74\$906.73520.1036Apron Endwalls for Culvert Pipe 36-InchEACH\$769.08\$1,357.27520.1042Apron Endwalls for Culvert Pipe 42-InchEACH\$988.33\$2,183.48520.1048Apron Endwalls for Culvert Pipe 54-InchEACH\$1,424.50\$2,202.78520.1054Apron Endwalls for Culvert Pipe 54-InchEACH\$1,490.00520.1060Apron Endwalls for Culvert Pipe 60-InchEACH\$2,800.00520.1072Apron Endwalls for Culvert Pipe 72-InchEACH\$2,800.00	\$5,675.00 \$150,673.79 \$1,293.75 \$365.56
517.4001.S Containment and Collection of Waste Materials (structure) EACH \$6,121.79 517.4501.S Negative Pressure Containment and Collection of Waste Materials (struEACH \$54,700.00 517.6001.S Portable Decontamination Facility EACH \$1,153.83 \$1,288.89 520.0005 Culvert Pipe Rock Excavation CY CY CY 520.1012 Apron Endwalls for Culvert Pipe 12-Inch EACH \$292.45 \$459.67 520.1015 Apron Endwalls for Culvert Pipe 15-Inch EACH \$324.75 \$276.08 520.1018 Apron Endwalls for Culvert Pipe 18-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$359.81 \$420.96 520.1024 Apron Endwalls for Culvert Pipe 30-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 36-Inch EACH \$607.74 \$906.73 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78	\$5,675.00 \$150,673.79 \$1,293.75 \$365.56
517.4501.S Negative Pressure Containment and Collection of Waste Materials (stru EACH \$54,700.00 517.6001.S Portable Decontamination Facility EACH \$1,153.83 \$1,288.89 520.0005 Culvert Pipe Rock Excavation CY 520.1012 Apron Endwalls for Culvert Pipe 12-Inch EACH \$292.45 \$459.67 520.1015 Apron Endwalls for Culvert Pipe 15-Inch EACH \$324.75 \$276.08 520.1018 Apron Endwalls for Culvert Pipe 18-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 24-Inch EACH \$397.87 520.1024 Apron Endwalls for Culvert Pipe 24-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1054 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00	\$150,673.79 \$1,293.75 \$365.56
517.6001.S Portable Decontamination Facility EACH \$1,153.83 \$1,288.89 520.0005 Culvert Pipe Rock Excavation CY 520.1012 Apron Endwalls for Culvert Pipe 12-Inch EACH \$292.45 \$459.67 520.1015 Apron Endwalls for Culvert Pipe 15-Inch EACH \$324.75 \$276.08 520.1018 Apron Endwalls for Culvert Pipe 18-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$359.81 \$420.96 520.1024 Apron Endwalls for Culvert Pipe 24-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 42-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 60-Inch EACH \$1,490.00 520.1060	\$1,293.75 \$365.56
520.0005 Culvert Pipe Rock Excavation CY 520.1012 Apron Endwalls for Culvert Pipe 12-Inch EACH \$292.45 \$459.67 520.1015 Apron Endwalls for Culvert Pipe 15-Inch EACH \$324.75 \$276.08 520.1018 Apron Endwalls for Culvert Pipe 18-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$397.87 520.1024 Apron Endwalls for Culvert Pipe 24-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1036 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1042 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1048 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1054 Apron Endwalls for Culvert Pipe 60-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 72-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 84-Inch E	\$365.56
520.1012 Apron Endwalls for Culvert Pipe 12-Inch EACH \$292.45 \$459.67 520.1015 Apron Endwalls for Culvert Pipe 15-Inch EACH \$324.75 \$276.08 520.1018 Apron Endwalls for Culvert Pipe 18-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$397.87 520.1024 Apron Endwalls for Culvert Pipe 24-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00	
520.1015 Apron Endwalls for Culvert Pipe 15-Inch EACH \$324.75 \$276.08 520.1018 Apron Endwalls for Culvert Pipe 18-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$397.87 520.1024 Apron Endwalls for Culvert Pipe 24-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00	
520.1018 Apron Endwalls for Culvert Pipe 18-Inch EACH \$359.81 \$420.96 520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$397.87 520.1024 Apron Endwalls for Culvert Pipe 24-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00	40.40 57
520.1021 Apron Endwalls for Culvert Pipe 21-Inch EACH \$397.87 520.1024 Apron Endwalls for Culvert Pipe 24-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00 520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	\$348.57
520.1024 Apron Endwalls for Culvert Pipe 24-Inch EACH \$483.26 \$602.91 520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00 520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	\$366.59
520.1030 Apron Endwalls for Culvert Pipe 30-Inch EACH \$607.74 \$906.73 520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00 520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	
520.1036 Apron Endwalls for Culvert Pipe 36-Inch EACH \$769.08 \$1,357.27 520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00 520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	\$620.25
520.1042 Apron Endwalls for Culvert Pipe 42-Inch EACH \$988.33 \$2,183.48 520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00 520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	\$975.17
520.1048 Apron Endwalls for Culvert Pipe 48-Inch EACH \$1,424.50 \$2,202.78 520.1054 Apron Endwalls for Culvert Pipe 54-Inch EACH \$1,490.00 520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH \$2,800.00 520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	\$1,269.39
520.1054 Apron Endwalls for Culvert Pipe 54-Inch 520.1060 Apron Endwalls for Culvert Pipe 60-Inch 520.1072 Apron Endwalls for Culvert Pipe 72-Inch 520.1084 Apron Endwalls for Culvert Pipe 84-Inch 520.1084 EACH 520.1084 S2,800.00	\$2,809.51
520.1060 Apron Endwalls for Culvert Pipe 60-Inch EACH \$4,865.00 520.1072 Apron Endwalls for Culvert Pipe 72-Inch EACH 520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	\$2,409.33
520.1072 Apron Endwalls for Culvert Pipe 72-Inch 520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	\$3,141.89
520.1084 Apron Endwalls for Culvert Pipe 84-Inch EACH \$2,800.00	\$3,816.48
•	
520.2012 Culvert Pipe Temporary 12-Inch LF \$35.18 \$68.98	
	\$48.48
520.2015 Culvert Pipe Temporary 15-Inch LF \$41.53 \$67.84	
520.2018 Culvert Pipe Temporary 18-Inch LF \$50.41 \$63.44	\$56.59
520.2021 Culvert Pipe Temporary 21-Inch LF \$85.00	
520.2024 Culvert Pipe Temporary 24-Inch LF \$49.41 \$59.24	\$89.09
520.2030 Culvert Pipe Temporary 30-Inch LF \$68.67 \$129.63	\$93.47
520.2036 Culvert Pipe Temporary 36-Inch LF \$67.28 \$140.00	\$123.93
520.2042 Culvert Pipe Temporary 42-Inch LF \$161.87	
520.2048 Culvert Pipe Temporary 48-Inch LF \$175.84 \$219.00	
520.2054 Culvert Pipe Temporary 54-Inch LF \$298.10	\$260.00

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
520.2060	Culvert Pipe Temporary 60-Inch	LF		\$25.30	\$195.00
520.2072	Culvert Pipe Temporary 72-Inch	LF		\$358.51	
520.2084	Culvert Pipe Temporary 84-Inch	LF		\$550.00	
520.3142	Culvert Pipe Class III 42-Inch	LF	\$175.10	\$222.06	\$202.00
520.3148	Culvert Pipe Class III 48-Inch	LF	\$172.13		\$259.00
520.3154	Culvert Pipe Class III 54-Inch	LF			\$398.00
520.3160	Culvert Pipe Class III 60-Inch	LF		\$265.63	\$208.00
520.3172	Culvert Pipe Class III 72-Inch	LF			
520.3184	Culvert Pipe Class III 84-Inch	LF			
520.3312	Culvert Pipe Class III-A 12-Inch	LF	\$24.37	\$43.00	\$50.23
520.3315	Culvert Pipe Class III-A 15-Inch	LF	\$36.35	\$57.59	\$46.34
520.3318	Culvert Pipe Class III-A 18-Inch	LF	\$42.76	\$57.60	\$55.95
520.3321	Culvert Pipe Class III-A 21-Inch	LF			
520.3324	Culvert Pipe Class III-A 24-Inch	LF	\$59.81	\$77.96	\$117.37
520.3327	Culvert Pipe Class III-A 27-Inch	LF			
520.3330	Culvert Pipe Class III-A 30-Inch	LF	\$78.49	\$136.91	\$137.85
520.3336	Culvert Pipe Class III-A 36-Inch	LF	\$71.32	\$135.98	\$170.66
520.3412	Culvert Pipe Class III-A Non-metal 12-Inch	LF			
520.3415	Culvert Pipe Class III-A Non-metal 15-Inch	LF		\$83.00	\$50.95
520.3418	Culvert Pipe Class III-A Non-metal 18-Inch	LF	\$33.85	\$98.78	\$51.04
520.3421	Culvert Pipe Class III-A Non-metal 21-Inch	LF			
520.3424	Culvert Pipe Class III-A Non-metal 24-Inch	LF	\$74.47	\$115.54	\$116.58
520.3427	Culvert Pipe Class III-A Non-metal 27-Inch	LF			
520.3430	Culvert Pipe Class III-A Non-metal 30-Inch	LF	\$126.07	\$163.50	\$101.27
520.3436	Culvert Pipe Class III-A Non-metal 36-Inch	LF	\$135.00	\$164.63	\$147.11
520.3512	Culvert Pipe Class III-B 12-Inch	LF	\$29.00		\$55.00
520.3515	Culvert Pipe Class III-B 15-Inch	LF		\$38.59	\$61.00
520.3518	Culvert Pipe Class III-B 18-Inch	LF		\$43.58	\$87.03
520.3521	Culvert Pipe Class III-B 21-Inch	LF			
520.3524	Culvert Pipe Class III-B 24-Inch	LF	\$119.91	\$121.92	\$71.50
520.3527	Culvert Pipe Class III-B 27-Inch	LF			
520.3530	Culvert Pipe Class III-B 30-Inch	LF	\$174.43		

520.3621 Culvert Pipe Class III-B Non-metal 21-Inch LF \$109.03 \$98.05 \$202.14 520.3624 Culvert Pipe Class III-B Non-metal 24-Inch LF \$109.03 \$98.05 \$202.14 520.3627 Culvert Pipe Class III-B Non-metal 27-Inch LF \$129.85 \$126.58 \$181.13 520.3630 Culvert Pipe Class III-B Non-metal 30-Inch LF \$119.09 \$184.32 \$223.38 520.3636 Culvert Pipe Class III-B Non-metal 36-Inch LF \$119.09 \$184.32 \$223.38 520.4112 Culvert Pipe Class IV 12-Inch LF \$84.18 \$45.00 520.4112 Culvert Pipe Class IV 15-Inch LF \$55.00 \$54.79 \$47.00 520.4118 Culvert Pipe Class IV 21-Inch LF \$55.58 \$67.35 \$51.74 520.4121 Culvert Pipe Class IV 24-Inch LF \$81.97 \$93.50 \$229.60 520.4124 Culvert Pipe Class IV 30-Inch LF \$114.85 \$83.18 \$265.25 520.4136 Culvert Pipe Class IV 36-Inch LF \$124.57 \$151.35<	ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
520.3615 Culvert Pipe Class III-B Non-metal 15-Inch LF \$55.27 520.3618 Culvert Pipe Class III-B Non-metal 18-Inch LF \$70.75 520.3621 Culvert Pipe Class III-B Non-metal 21-Inch LF \$109.03 \$98.05 \$202.14 520.3624 Culvert Pipe Class III-B Non-metal 27-Inch LF \$109.03 \$98.05 \$202.14 520.3630 Culvert Pipe Class III-B Non-metal 30-Inch LF \$119.09 \$184.32 \$223.31 520.3630 Culvert Pipe Class III-B Non-metal 36-Inch LF \$119.09 \$184.32 \$223.31 520.4112 Culvert Pipe Class IV 12-Inch LF \$84.18 \$45.00 520.4112 Culvert Pipe Class IV 15-Inch LF \$55.00 \$54.79 \$47.00 520.4118 Culvert Pipe Class IV 18-Inch LF \$55.00 \$54.79 \$47.00 520.4121 Culvert Pipe Class IV 18-Inch LF \$53.58 \$67.35 \$51.74 520.4124 Culvert Pipe Class IV 24-Inch LF \$81.09 \$93.50 \$229.61 520.4130 Culv	520.3536	Culvert Pipe Class III-B 36-Inch	LF	\$115.00		
520.3618 Culvert Pipe Class III-B Non-metal 18-Inch LF \$70.75 520.3621 Culvert Pipe Class III-B Non-metal 21-Inch LF \$109.03 \$98.05 \$202.14 520.3624 Culvert Pipe Class III-B Non-metal 24-Inch LF \$109.03 \$98.05 \$202.14 520.3630 Culvert Pipe Class III-B Non-metal 30-Inch LF \$119.09 \$184.32 \$223.31 520.4112 Culvert Pipe Class IV 12-Inch LF \$419.09 \$184.32 \$223.31 520.4112 Culvert Pipe Class IV 12-Inch LF \$55.00 \$54.79 \$47.00 520.4118 Culvert Pipe Class IV 12-Inch LF \$55.00 \$54.79 \$47.00 520.4124 Culvert Pipe Class IV 24-Inch LF \$53.58 \$67.35 \$51.74 520.4124 Culvert Pipe Class IV 24-Inch LF \$81.97 \$93.50 \$229.67 520.4126 Culvert Pipe Class IV 36-Inch LF \$114.85 \$83.18 \$265.25 520.4136 Culvert Pipe Class IV 48-Inch LF \$124.57 \$151.35 \$229.36	520.3612	Culvert Pipe Class III-B Non-metal 12-Inch	LF	\$75.00		
520.3621 Culvert Pipe Class III-B Non-metal 21-Inch LF \$109.03 \$98.05 \$202.14 520.3627 Culvert Pipe Class III-B Non-metal 27-Inch LF \$129.85 \$126.58 \$181.13 520.3630 Culvert Pipe Class III-B Non-metal 30-Inch LF \$119.09 \$184.32 \$223.31 520.3636 Culvert Pipe Class IV 12-Inch LF \$119.09 \$184.32 \$223.31 520.4112 Culvert Pipe Class IV 12-Inch LF \$84.18 \$45.00 520.4112 Culvert Pipe Class IV 18-Inch LF \$55.00 \$54.79 \$47.00 520.4118 Culvert Pipe Class IV 18-Inch LF \$53.58 \$67.35 \$51.74 520.4121 Culvert Pipe Class IV 18-Inch LF \$53.58 \$67.35 \$51.74 520.4124 Culvert Pipe Class IV 21-Inch LF \$81.97 \$93.50 \$229.67 520.4124 Culvert Pipe Class IV 30-Inch LF \$114.85 \$83.18 \$265.22 520.4126 Culvert Pipe Class IV 30-Inch LF \$124.57 \$151.35 \$229.67 <td>520.3615</td> <td>Culvert Pipe Class III-B Non-metal 15-Inch</td> <td>LF</td> <td></td> <td>\$55.27</td> <td></td>	520.3615	Culvert Pipe Class III-B Non-metal 15-Inch	LF		\$55.27	
520.3624 Culvert Pipe Class III-B Non-metal 24-Inch LF \$109.03 \$98.05 \$202.14 520.3627 Culvert Pipe Class III-B Non-metal 27-Inch LF \$129.85 \$126.58 \$181.15 520.3630 Culvert Pipe Class III-B Non-metal 36-Inch LF \$119.09 \$184.32 \$223.35 520.4112 Culvert Pipe Class IV 12-Inch LF \$84.18 \$45.00 520.4112 Culvert Pipe Class IV 15-Inch LF \$55.00 \$54.79 \$47.00 520.4113 Culvert Pipe Class IV 18-Inch LF \$55.50 \$54.79 \$47.00 520.4121 Culvert Pipe Class IV 21-Inch LF \$88.00 \$88.00 520.4124 Culvert Pipe Class IV 24-Inch LF \$81.97 \$93.50 \$229.60 520.4124 Culvert Pipe Class IV 36-Inch LF \$114.85 \$83.18 \$265.22 520.4125 Culvert Pipe Class IV 36-Inch LF \$151.35 \$229.60 520.4126 Culvert Pipe Class IV 48-Inch LF \$151.35 \$229.60 520.4126 Culvert Pipe Cl	520.3618	Culvert Pipe Class III-B Non-metal 18-Inch	LF			\$70.75
520.3627 Culvert Pipe Class III-B Non-metal 27-Inch LF 520.3630 Culvert Pipe Class III-B Non-metal 30-Inch LF \$129.85 \$126.58 \$181.13 520.3636 Culvert Pipe Class IV 12-Inch LF \$119.09 \$184.32 \$223.31 520.4112 Culvert Pipe Class IV 12-Inch LF \$84.18 \$45.00 520.4115 Culvert Pipe Class IV 18-Inch LF \$55.00 \$54.79 \$47.00 520.4118 Culvert Pipe Class IV 21-Inch LF \$53.58 \$67.35 \$51.74 520.4121 Culvert Pipe Class IV 21-Inch LF \$88.00 \$88.00 520.4124 Culvert Pipe Class IV 30-Inch LF \$81.97 \$93.50 \$229.61 520.4126 Culvert Pipe Class IV 30-Inch LF \$114.85 \$83.18 \$265.25 520.4126 Culvert Pipe Class IV 36-Inch LF \$124.57 \$151.35 \$229.61 520.4126 Culvert Pipe Class IV 42-Inch LF \$165.00 \$218.13 \$200.00 520.4126 Culvert Pipe Class IV 48-Inch LF <td>520.3621</td> <td>Culvert Pipe Class III-B Non-metal 21-Inch</td> <td>LF</td> <td></td> <td></td> <td></td>	520.3621	Culvert Pipe Class III-B Non-metal 21-Inch	LF			
520.3630 Culvert Pipe Class III-B Non-metal 30-Inch LF \$129.85 \$126.58 \$181.13 520.3636 Culvert Pipe Class III-B Non-metal 36-Inch LF \$119.09 \$184.32 \$223.38 520.4112 Culvert Pipe Class IV 12-Inch LF \$84.18 \$45.00 520.4115 Culvert Pipe Class IV 18-Inch LF \$55.00 \$54.79 \$47.00 520.4121 Culvert Pipe Class IV 18-Inch LF \$53.58 \$67.35 \$51.74 520.4124 Culvert Pipe Class IV 24-Inch LF \$88.00 520.4124 Culvert Pipe Class IV 30-Inch LF \$81.97 \$93.50 \$229.60 520.4130 Culvert Pipe Class IV 36-Inch LF \$114.85 \$83.18 \$265.25 520.4142 Culvert Pipe Class IV 42-Inch LF \$124.57 \$151.35 \$229.60 520.4142 Culvert Pipe Class IV 48-Inch LF \$165.00 \$218.13 \$200.00 520.4142 Culvert Pipe Class IV 48-Inch LF \$165.00 \$218.13 \$200.00 520.4142 C	520.3624	Culvert Pipe Class III-B Non-metal 24-Inch	LF	\$109.03	\$98.05	\$202.14
520.3636 Culvert Pipe Class III-B Non-metal 36-Inch LF \$119.09 \$184.32 \$223.38 520.4112 Culvert Pipe Class IV 12-Inch LF \$84.18 \$45.00 520.4115 Culvert Pipe Class IV 15-Inch LF \$55.00 \$54.79 \$47.00 520.4118 Culvert Pipe Class IV 18-Inch LF \$53.58 \$67.35 \$51.74 520.4121 Culvert Pipe Class IV 21-Inch LF \$88.00 520.4124 Culvert Pipe Class IV 24-Inch LF \$81.97 \$93.50 \$229.60 520.4130 Culvert Pipe Class IV 36-Inch LF \$114.85 \$83.18 \$265.25 520.4136 Culvert Pipe Class IV 42-Inch LF \$124.57 \$151.35 \$259.30 520.4142 Culvert Pipe Class IV 42-Inch LF \$165.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 48-Inch LF \$180.00 \$218.13 \$200.00 520.4160 Culvert Pipe Class IV 84-Inch LF \$180.00 \$831.00 520.5112 Culvert Pipe Class V 15-Inch	520.3627	Culvert Pipe Class III-B Non-metal 27-Inch	LF			
520.4112 Culvert Pipe Class IV 12-Inch LF \$84.18 \$45.00 520.4115 Culvert Pipe Class IV 15-Inch LF \$55.00 \$54.79 \$47.00 520.4118 Culvert Pipe Class IV 18-Inch LF \$53.58 \$67.35 \$51.74 520.4121 Culvert Pipe Class IV 24-Inch LF \$81.97 \$93.50 \$229.65 520.4124 Culvert Pipe Class IV 30-Inch LF \$114.85 \$83.18 \$265.25 520.4130 Culvert Pipe Class IV 36-Inch LF \$124.57 \$151.35 \$229.65 520.4136 Culvert Pipe Class IV 42-Inch LF \$124.57 \$151.35 \$259.30 520.4142 Culvert Pipe Class IV 48-Inch LF \$165.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 54-Inch LF \$180.00 \$218.13 \$200.00 520.4154 Culvert Pipe Class IV 72-Inch LF \$180.00 \$831.00 520.4184 Culvert Pipe Class IV 84-Inch LF \$50.511 \$50.511 Culvert Pipe Class V 12-Inch LF \$70.5	520.3630	Culvert Pipe Class III-B Non-metal 30-Inch	LF	\$129.85	\$126.58	\$181.13
520.4115 Culvert Pipe Class IV 15-Inch LF \$55.00 \$54.79 \$47.00 520.4118 Culvert Pipe Class IV 18-Inch LF \$53.58 \$67.35 \$51.74 520.4121 Culvert Pipe Class IV 24-Inch LF \$88.00 520.4124 Culvert Pipe Class IV 30-Inch LF \$81.97 \$93.50 \$229.60 520.4130 Culvert Pipe Class IV 30-Inch LF \$114.85 \$83.18 \$265.25 520.4136 Culvert Pipe Class IV 36-Inch LF \$124.57 \$151.35 \$259.30 520.4142 Culvert Pipe Class IV 42-Inch LF \$165.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 54-Inch LF \$180.00 \$218.13 \$200.00 520.4154 Culvert Pipe Class IV 72-Inch LF \$180.00 \$831.00 520.4160 Culvert Pipe Class IV 72-Inch LF \$20.5112 Culvert Pipe Class V 12-Inch LF \$70.50 \$20.5112 \$20.5112 Culvert Pipe Class V 15-Inch LF \$70.50 \$20.5118 \$20.5118 Culvert Pipe Class V 1	520.3636	Culvert Pipe Class III-B Non-metal 36-Inch	LF	\$119.09	\$184.32	\$223.38
520.4118 Culvert Pipe Class IV 18-Inch LF \$53.58 \$67.35 \$51.74 520.4121 Culvert Pipe Class IV 21-Inch LF \$88.00 \$88.00 520.4124 Culvert Pipe Class IV 24-Inch LF \$81.97 \$93.50 \$229.67 520.4130 Culvert Pipe Class IV 36-Inch LF \$114.85 \$83.18 \$265.21 520.4136 Culvert Pipe Class IV 42-Inch LF \$124.57 \$151.35 \$259.30 520.4142 Culvert Pipe Class IV 42-Inch LF \$126.50 \$218.13 \$200.00 520.4142 Culvert Pipe Class IV 48-Inch LF \$180.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 54-Inch LF \$180.00 \$831.00 520.4149 Culvert Pipe Class IV 50-Inch LF \$180.00 \$831.00 520.4148 Culvert Pipe Class IV 72-Inch LF \$831.00 520.5112 Culvert Pipe Class V 18-Inch LF \$70.50 520.5115 Culvert Pipe Class V 18-Inch LF \$70.50 520.5121	520.4112	Culvert Pipe Class IV 12-Inch	LF	\$84.18		\$45.00
520.4121 Culvert Pipe Class IV 21-Inch LF \$88.00 520.4124 Culvert Pipe Class IV 24-Inch LF \$81.97 \$93.50 \$229.65 520.4130 Culvert Pipe Class IV 30-Inch LF \$114.85 \$83.18 \$265.25 520.4136 Culvert Pipe Class IV 36-Inch LF \$124.57 \$151.35 \$259.30 520.4142 Culvert Pipe Class IV 42-Inch LF \$165.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 54-Inch LF \$180.00 \$218.13 \$200.00 520.4154 Culvert Pipe Class IV 60-Inch LF \$180.00 \$831.00 520.4160 Culvert Pipe Class IV 72-Inch LF \$831.00 520.4172 Culvert Pipe Class IV 84-Inch LF \$20.5112 Culvert Pipe Class V 12-Inch LF \$70.50 \$20.5112 \$20.5112 Culvert Pipe Class V 15-Inch LF \$70.50 \$20.5118 \$20.5118 Culvert Pipe Class V 21-Inch LF \$20.5118 \$20.5118 Culvert Pipe Class V 24-Inch LF \$20.5118 \$20.5118 \$20.5118	520.4115	Culvert Pipe Class IV 15-Inch	LF	\$55.00	\$54.79	\$47.00
520.4124 Culvert Pipe Class IV 24-Inch LF \$81.97 \$93.50 \$229.65 520.4130 Culvert Pipe Class IV 30-Inch LF \$114.85 \$83.18 \$265.25 520.4136 Culvert Pipe Class IV 36-Inch LF \$124.57 \$151.35 \$259.30 520.4142 Culvert Pipe Class IV 42-Inch LF \$165.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 54-Inch LF \$180.00 \$218.13 \$200.00 520.4154 Culvert Pipe Class IV 60-Inch LF \$180.00 \$831.00 520.4160 Culvert Pipe Class IV 72-Inch LF \$831.00 520.4172 Culvert Pipe Class IV 84-Inch LF \$20.5112 Culvert Pipe Class V 12-Inch LF \$70.50 \$220.5112 Culvert Pipe Class V 15-Inch LF \$70.50 \$220.5112 \$20.5112 Culvert Pipe Class V 18-Inch LF \$20.5124 Culvert Pipe Class V 24-Inch LF \$20.5124 Culvert Pipe Class V 30-Inch LF \$20.5136 Culvert Pipe Class V 36-Inch LF \$20.5142 Culvert Pipe Class V 42-Inch <td< td=""><td>520.4118</td><td>Culvert Pipe Class IV 18-Inch</td><td>LF</td><td>\$53.58</td><td>\$67.35</td><td>\$51.74</td></td<>	520.4118	Culvert Pipe Class IV 18-Inch	LF	\$53.58	\$67.35	\$51.74
520.4130 Culvert Pipe Class IV 30-Inch LF \$114.85 \$83.18 \$265.25 520.4136 Culvert Pipe Class IV 36-Inch LF \$124.57 \$151.35 \$259.30 520.4142 Culvert Pipe Class IV 42-Inch LF \$165.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 54-Inch LF \$180.00 \$831.00 520.4154 Culvert Pipe Class IV 60-Inch LF \$180.00 \$831.00 520.4160 Culvert Pipe Class IV 72-Inch LF \$831.00 520.4172 Culvert Pipe Class IV 84-Inch LF \$20.5112 520.5112 Culvert Pipe Class V 12-Inch LF \$70.50 520.5115 Culvert Pipe Class V 15-Inch LF \$70.50 520.5118 Culvert Pipe Class V 21-Inch LF \$70.50 520.5121 Culvert Pipe Class V 24-Inch LF LF 520.5130 Culvert Pipe Class V 36-Inch LF LF 520.5142 Culvert Pipe Class V 42-Inch LF 520.5148 Culvert Pipe Class V 48-Inch LF	520.4121	Culvert Pipe Class IV 21-Inch	LF		\$88.00	
520.4136 Culvert Pipe Class IV 36-Inch LF \$124.57 \$151.35 \$259.36 520.4142 Culvert Pipe Class IV 42-Inch LF \$165.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 54-Inch LF \$180.00 \$218.13 \$200.00 520.4154 Culvert Pipe Class IV 54-Inch LF \$180.00 \$831.00 520.4160 Culvert Pipe Class IV 60-Inch LF \$831.00 520.4172 Culvert Pipe Class IV 72-Inch LF \$20.4184 Culvert Pipe Class IV 84-Inch LF \$70.50 520.5112 Culvert Pipe Class V 15-Inch LF \$70.50 520.5118 Culvert Pipe Class V 18-Inch LF \$70.50 520.5121 Culvert Pipe Class V 21-Inch LF \$20.5124 520.5124 Culvert Pipe Class V 24-Inch LF \$20.5136 520.5136 Culvert Pipe Class V 36-Inch LF LF 520.5142 Culvert Pipe Class V 42-Inch LF 520.5148 Culvert Pipe Class V 48-Inch LF	520.4124	Culvert Pipe Class IV 24-Inch	LF	\$81.97	\$93.50	\$229.67
520.4142 Culvert Pipe Class IV 42-Inch LF \$165.00 \$218.13 \$200.00 520.4148 Culvert Pipe Class IV 48-Inch LF \$180.00 \$218.13 \$200.00 520.4154 Culvert Pipe Class IV 54-Inch LF \$180.00 \$831.00 520.4160 Culvert Pipe Class IV 60-Inch LF \$831.00 520.4172 Culvert Pipe Class IV 72-Inch LF \$831.00 520.4184 Culvert Pipe Class IV 84-Inch LF \$20.5112 Culvert Pipe Class V 12-Inch LF \$70.50 \$20.5112 Culvert Pipe Class V 15-Inch LF \$70.50	520.4130	Culvert Pipe Class IV 30-Inch	LF	\$114.85	\$83.18	\$265.25
520.4148 Culvert Pipe Class IV 48-Inch LF \$165.00 \$218.13 \$200.00 520.4154 Culvert Pipe Class IV 54-Inch LF \$180.00 \$831.00 520.4160 Culvert Pipe Class IV 60-Inch LF \$831.00 520.4172 Culvert Pipe Class IV 72-Inch LF \$831.00 520.4184 Culvert Pipe Class IV 84-Inch LF \$70.50 520.5112 Culvert Pipe Class V 12-Inch LF \$70.50 520.5115 Culvert Pipe Class V 18-Inch LF \$70.50 520.5121 Culvert Pipe Class V 21-Inch LF \$70.50 520.5122 Culvert Pipe Class V 24-Inch LF \$70.50 520.5124 Culvert Pipe Class V 30-Inch LF \$70.50 520.5136 Culvert Pipe Class V 36-Inch LF \$70.50 520.5142 Culvert Pipe Class V 42-Inch LF \$70.50 520.5148 Culvert Pipe Class V 48-Inch LF \$70.50	520.4136	Culvert Pipe Class IV 36-Inch	LF	\$124.57	\$151.35	\$259.30
520.4154 Culvert Pipe Class IV 54-Inch LF \$180.00 520.4160 Culvert Pipe Class IV 60-Inch LF \$831.00 520.4172 Culvert Pipe Class IV 72-Inch LF \$20.4184 Culvert Pipe Class IV 84-Inch LF \$20.5112 Culvert Pipe Class V 12-Inch LF \$70.50 \$	520.4142	Culvert Pipe Class IV 42-Inch	LF			
520.4160 Culvert Pipe Class IV 60-Inch LF \$831.00 520.4172 Culvert Pipe Class IV 72-Inch LF \$831.00 520.4184 Culvert Pipe Class IV 84-Inch LF \$70.50 520.5112 Culvert Pipe Class V 12-Inch LF \$70.50 520.5115 Culvert Pipe Class V 18-Inch LF \$70.50 520.5121 Culvert Pipe Class V 21-Inch LF \$70.50 520.5124 Culvert Pipe Class V 24-Inch LF \$70.50 520.5130 Culvert Pipe Class V 30-Inch LF \$70.50 520.5136 Culvert Pipe Class V 36-Inch LF \$70.50 520.5142 Culvert Pipe Class V 42-Inch LF \$70.50 520.5148 Culvert Pipe Class V 48-Inch LF \$70.50	520.4148	Culvert Pipe Class IV 48-Inch	LF	\$165.00	\$218.13	\$200.00
520.4172 Culvert Pipe Class IV 72-Inch LF 520.4184 Culvert Pipe Class IV 84-Inch LF 520.5112 Culvert Pipe Class V 12-Inch LF 520.5115 Culvert Pipe Class V 15-Inch LF 520.5118 Culvert Pipe Class V 18-Inch LF 520.5121 Culvert Pipe Class V 21-Inch LF 520.5124 Culvert Pipe Class V 24-Inch LF 520.5130 Culvert Pipe Class V 30-Inch LF 520.5136 Culvert Pipe Class V 36-Inch LF 520.5142 Culvert Pipe Class V 42-Inch LF 520.5148 Culvert Pipe Class V 48-Inch LF	520.4154	Culvert Pipe Class IV 54-Inch	LF	\$180.00		
520.4184 Culvert Pipe Class IV 84-Inch LF 520.5112 Culvert Pipe Class V 12-Inch LF 520.5115 Culvert Pipe Class V 15-Inch LF 520.5118 Culvert Pipe Class V 18-Inch LF 520.5121 Culvert Pipe Class V 21-Inch LF 520.5124 Culvert Pipe Class V 24-Inch LF 520.5130 Culvert Pipe Class V 30-Inch LF 520.5136 Culvert Pipe Class V 36-Inch LF 520.5142 Culvert Pipe Class V 42-Inch LF 520.5148 Culvert Pipe Class V 48-Inch LF	520.4160	Culvert Pipe Class IV 60-Inch	LF			\$831.00
520.5112 Culvert Pipe Class V 12-Inch LF 520.5115 Culvert Pipe Class V 15-Inch LF 520.5118 Culvert Pipe Class V 18-Inch LF 520.5121 Culvert Pipe Class V 21-Inch LF 520.5124 Culvert Pipe Class V 24-Inch LF 520.5130 Culvert Pipe Class V 30-Inch LF 520.5136 Culvert Pipe Class V 36-Inch LF 520.5142 Culvert Pipe Class V 42-Inch LF 520.5148 Culvert Pipe Class V 48-Inch LF	520.4172	Culvert Pipe Class IV 72-Inch	LF			
520.5115 Culvert Pipe Class V 15-Inch LF \$70.50 520.5118 Culvert Pipe Class V 18-Inch LF 520.5121 Culvert Pipe Class V 21-Inch LF 520.5124 Culvert Pipe Class V 24-Inch LF 520.5130 Culvert Pipe Class V 30-Inch LF 520.5136 Culvert Pipe Class V 36-Inch LF 520.5142 Culvert Pipe Class V 42-Inch LF 520.5148 Culvert Pipe Class V 48-Inch LF	520.4184	Culvert Pipe Class IV 84-Inch	LF			
520.5118Culvert Pipe Class V 18-InchLF520.5121Culvert Pipe Class V 21-InchLF520.5124Culvert Pipe Class V 24-InchLF520.5130Culvert Pipe Class V 30-InchLF520.5136Culvert Pipe Class V 36-InchLF520.5142Culvert Pipe Class V 42-InchLF520.5148Culvert Pipe Class V 48-InchLF	520.5112	Culvert Pipe Class V 12-Inch	LF			
520.5121 Culvert Pipe Class V 21-Inch 520.5124 Culvert Pipe Class V 24-Inch 520.5130 Culvert Pipe Class V 30-Inch 520.5136 Culvert Pipe Class V 36-Inch 520.5142 Culvert Pipe Class V 42-Inch 520.5142 Culvert Pipe Class V 48-Inch 520.5148 Culvert Pipe Class V 48-Inch	520.5115	Culvert Pipe Class V 15-Inch	LF	\$70.50		
520.5124 Culvert Pipe Class V 24-Inch 520.5130 Culvert Pipe Class V 30-Inch 520.5136 Culvert Pipe Class V 36-Inch 520.5142 Culvert Pipe Class V 42-Inch 520.5148 Culvert Pipe Class V 48-Inch 520.5148 Culvert Pipe Class V 48-Inch	520.5118	Culvert Pipe Class V 18-Inch	LF			
520.5130 Culvert Pipe Class V 30-Inch 520.5136 Culvert Pipe Class V 36-Inch 520.5142 Culvert Pipe Class V 42-Inch 520.5148 Culvert Pipe Class V 48-Inch LF LF	520.5121	Culvert Pipe Class V 21-Inch	LF			
520.5136 Culvert Pipe Class V 36-Inch LF 520.5142 Culvert Pipe Class V 42-Inch LF 520.5148 Culvert Pipe Class V 48-Inch LF	520.5124	Culvert Pipe Class V 24-Inch	LF			
520.5142 Culvert Pipe Class V 42-Inch LF 520.5148 Culvert Pipe Class V 48-Inch LF	520.5130	Culvert Pipe Class V 30-Inch	LF			
520.5148 Culvert Pipe Class V 48-Inch LF	520.5136	Culvert Pipe Class V 36-Inch	LF			
'	520.5142	Culvert Pipe Class V 42-Inch	LF			
520.5154 Culvert Pipe Class V 54-Inch LF	520.5148	Culvert Pipe Class V 48-Inch	LF			
	520.5154	Culvert Pipe Class V 54-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
520.5160	Culvert Pipe Class V 60-Inch	LF			
520.5172	Culvert Pipe Class V 72-Inch	LF			
520.5184	Culvert Pipe Class V 84-Inch	LF			
520.8000	Concrete Collars for Pipe	EACH	\$566.45	\$711.47	\$715.82
520.8500	Pipe Cattle Pass	LF			
520.8700	Cleaning Culvert Pipes	EACH	\$662.41	\$774.75	\$1,136.81
520.9700.S	Culvert Pipe Liners (size)	LF	\$195.36	\$178.36	\$198.36
520.9750.S	Cleaning Culvert Pipes for Liner Verification	EACH	\$1,028.59	\$1,235.35	\$851.22
521.0005	Corrugated Steel Culvert Pipe Rock Excavation	CY			
521.0336	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 36-Inch 4 to	EACH		\$4,387.25	
521.0342	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 42-Inch 4 to	EACH		\$4,870.71	\$5,200.00
521.0348	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 48-Inch 4 to	EACH	\$4,000.00	\$6,620.59	\$6,800.00
521.0354	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 54-Inch 4 to	EACH		\$8,764.29	
521.0360	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 60-Inch 4 to	EACH		\$11,774.85	
521.0436	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 36-Inch 6 to	EACH	\$3,900.00	\$5,709.53	
521.0442	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 42-Inch 6 to	EACH		\$4,642.43	
521.0448	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 48-Inch 6 to	EACH		\$6,203.31	
521.0454	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 54-Inch 6 to	EACH			
521.0460	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 60-Inch 6 to	EACH			
521.0535	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 35x24-Inch 4 to	EACH		\$2,350.00	
521.0542	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 42x29-Inch 4 to	EACH			
521.0549	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 49x33-Inch 4 to	EACH		\$3,575.68	
521.0557	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 57x38-Inch 4 to	EACH			\$7,612.00
521.0564	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 64x43-Inch 4 to	EACH		\$5,991.59	
521.0571	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 71x47-Inch 4 to	EACH			
521.0635	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 35x24-Inch 6 to	EACH			
521.0642	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 42x29-Inch 6 to	EACH			
521.0649	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 49x33-Inch 6 to	EACH		\$4,465.03	
521.0657	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 57x38-Inch 6 to	EACH		\$5,948.05	
521.0664	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 64x43-Inch 6 to	EACH		\$6,924.04	
521.0671	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 71x47-Inch 6 to	EACH			
521.1012	Apron Endwalls for Culvert Pipe Steel 12-Inch	EACH	\$221.67	\$363.08	\$303.66

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
521.1015	Apron Endwalls for Culvert Pipe Steel 15-Inch	EACH	\$293.18	\$215.46	\$443.79
521.1018	Apron Endwalls for Culvert Pipe Steel 18-Inch	EACH	\$368.34	\$351.55	\$363.74
521.1021	Apron Endwalls for Culvert Pipe Steel 21-Inch	EACH	\$490.00		\$251.67
521.1024	Apron Endwalls for Culvert Pipe Steel 24-Inch	EACH	\$528.48	\$445.15	\$405.41
521.1030	Apron Endwalls for Culvert Pipe Steel 30-Inch	EACH	\$570.41	\$674.89	\$772.26
521.1036	Apron Endwalls for Culvert Pipe Steel 36-Inch	EACH	\$826.94	\$865.11	\$842.95
521.1042	Apron Endwalls for Culvert Pipe Steel 42-Inch	EACH	\$1,193.75	\$1,449.33	
521.1048	Apron Endwalls for Culvert Pipe Steel 48-Inch	EACH	\$1,078.00	\$1,685.30	
521.1054	Apron Endwalls for Culvert Pipe Steel 54-Inch	EACH	\$1,550.00		
521.1060	Apron Endwalls for Culvert Pipe Steel 60-Inch	EACH	\$1,908.00	\$2,505.80	\$3,000.00
521.1072	Apron Endwalls for Culvert Pipe Steel 72-Inch	EACH	\$2,398.00	\$3,000.00	\$2,817.27
521.1084	Apron Endwalls for Culvert Pipe Steel 84-Inch	EACH			
521.1217	Apron Endwalls for Pipe Arch Steel 17x13-Inch	EACH	\$308.36	\$343.75	\$446.54
521.1221	Apron Endwalls for Pipe Arch Steel 21x15-Inch	EACH	\$260.00	\$314.84	\$435.04
521.1224	Apron Endwalls for Pipe Arch Steel 24x18-Inch	EACH			\$499.93
521.1228	Apron Endwalls for Pipe Arch Steel 28x20-Inch	EACH	\$436.00	\$427.53	\$626.65
521.1235	Apron Endwalls for Pipe Arch Steel 35x24-Inch	EACH	\$608.67	\$604.38	\$804.75
521.1242	Apron Endwalls for Pipe Arch Steel 42x29-Inch	EACH	\$676.70		\$780.00
521.1249	Apron Endwalls for Pipe Arch Steel 49x33-Inch	EACH	\$954.00	\$1,100.00	
521.1257	Apron Endwalls for Pipe Arch Steel 57x38-Inch	EACH			\$1,105.00
521.1264	Apron Endwalls for Pipe Arch Steel 64x43-Inch	EACH			
521.1271	Apron Endwalls for Pipe Arch Steel 71x47-Inch	EACH	\$1,561.33	\$3,934.45	
521.1277	Apron Endwalls for Pipe Arch Steel 77x52-Inch	EACH	\$2,825.00		
521.1283	Apron Endwalls for Pipe Arch Steel 83x57-Inch	EACH		\$2,976.89	\$4,750.00
521.1502	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 15-Inch 4 to 1	EACH		\$556.92	\$1,193.84
521.1503	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 4 to 1	EACH	\$600.80	\$1,083.57	\$871.02
521.1504	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 21-Inch 4 to 1	EACH			
521.1505	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 24-Inch 4 to 1	EACH	\$871.33	\$1,300.80	\$1,117.75
521.1506	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 30-Inch 4 to 1	EACH	\$1,789.00	\$2,534.86	\$2,898.10
521.1507	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 36-Inch 4 to 1	EACH			\$4,344.00
521.1508	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 42-Inch 4 to 1	EACH			
521.1509	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 48-Inch 4 to 1	EACH			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
521.1510	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 54-Inch 4 to 1	EACH			
521.1511	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 60-Inch 4 to 1	EACH			
521.1515	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 15-Inch 6 to 1	EACH	\$551.00	\$758.33	\$807.43
521.1518	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 6 to 1	EACH	\$702.77	\$820.63	\$1,076.00
521.1521	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 21-Inch 6 to 1	EACH		\$965.00	
521.1524	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 24-Inch 6 to 1	EACH	\$780.00	\$1,092.99	\$2,243.93
521.1530	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 30-Inch 6 to 1	EACH			
521.1536	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 36-Inch 6 to 1	EACH		\$5,686.85	
521.1542	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 42-Inch 6 to 1	EACH		\$6,668.00	
521.1548	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 48-Inch 6 to 1	EACH	\$6,175.00		
521.1554	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 54-Inch 6 to 1	EACH			
521.1560	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 60-Inch 6 to 1	EACH			
521.1615	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 15-Inch 10 to	EACH			\$2,618.40
521.1618	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 10 to	EACH	\$8,287.76	\$2,333.33	\$2,991.35
521.1621	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 21-Inch 10 to	EACH			
521.1624	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 24-Inch 10 to	EACH			\$4,700.00
521.1630	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 30-Inch 10 to	EACH			
521.1636	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 36-Inch 10 to	EACH			
521.1704	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 17x13-Inch 4 to	EACH			
521.1705	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 21x15-Inch 4 to	EACH			
521.1706	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 24x18-Inch 4 to	EACH			
521.1707	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 28x20-Inch 4 to	EACH			
521.1708	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 35x24-Inch 4 to	EACH			\$2,760.00
521.1709	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 42x29-Inch 4 to	EACH	\$1,902.00	\$3,809.81	
521.1710	Apron Endwalls for Pipw Arch Sloped Side Drains Steel 49x33-Inch 4 to	EACH			
521.1711	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 57x38-Inch 4 to	EACH			
521.1712	Apron Endwalls for Pipe Arch Sloped Side Drians Steel 64x43-Inch 4 to	EACH			
521.1717	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 17x13-Inch 6 to	EACH		\$286.36	
521.1721	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 21x15-Inch 6 to	EACH			
521.1724	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 24x18-Inch 6 to	EACH			
521.1728	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 28x20-Inch 6 to	EACH			\$1,015.00
521.1735	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 35x24-Inch 6 to	EACH			\$2,850.00

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
521.1742	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 42x29-Inch 6 to	EACH			
521.1749	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 49x33-Inch 6 to	EACH			
521.1757	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 57x38-Inch 6 to	EACH			
521.1764	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 64x43-Inch 6 to	EACH			
521.1817	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 17x13-Inch 10 to	EACH			
521.1821	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 21x15-Inch 10 to	EACH			
521.1824	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 24x18-Inch 10 to	EACH			
521.1828	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 28x20-Inch 10 to	EACH			
521.1835	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 35x24-Inch 10 to	EACH			
521.1842	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 42x29-Inch 10 to	EACH			
521.1900	Pipe Cattle Pass Corrugated Steel	LF		\$351.89	
521.2005.S	Surface Drain Pipe Corrugated Metal Slotted (inch)	LF	\$110.00	\$115.00	\$199.00
521.3112	Culvert Pipe Corrugated Steel 12-Inch	LF	\$38.31	\$49.50	\$80.81
521.3115	Culvert Pipe Corrugated Steel 15-Inch	LF	\$46.57	\$72.84	\$56.19
521.3118	Culvert Pipe Corrugated Steel 18-Inch	LF	\$49.70	\$67.68	\$76.74
521.3121	Culvert Pipe Corrugated Steel 21-Inch	LF		\$85.00	\$55.59
521.3124	Culvert Pipe Corrugated Steel 24-Inch	LF	\$76.76	\$97.87	\$165.76
521.3130	Culvert Pipe Corrugated Steel 30-Inch	LF	\$76.61	\$123.62	\$138.16
521.3136	Culvert Pipe Corrugated Steel 36-Inch	LF	\$151.49	\$131.32	\$195.10
521.3142	Culvert Pipe Corrugated Steel 42-Inch	LF	\$140.34	\$178.76	
521.3148	Culvert Pipe Corrugated Steel 48-Inch	LF	\$112.85	\$192.42	\$361.43
521.3154	Culvert Pipe Corrugated Steel 54-Inch	LF	\$120.00		\$898.99
521.3160	Culvert Pipe Corrugated Steel 60-Inch	LF	\$211.54	\$220.00	
521.3172	Culvert Pipe Corrugated Steel 72-Inch	LF	\$391.91		\$227.53
521.3184	Culvert Pipe Corrugated Steel 84-Inch	LF	\$392.10		\$710.00
521.3196	Culvert Pipe Corrugated Steel 96-Inch	LF			
521.3717	Pipe Arch Corrugated Steel 17x13-Inch	LF	\$79.51	\$68.16	\$67.43
521.3721	Pipe Arch Corrugated Steel 21x15-Inch	LF	\$41.00	\$73.31	\$138.81
521.3724	Pipe Arch Corrugated Steel 24x18-Inch	LF			\$74.35
521.3728	Pipe Arch Corrugated Steel 28x20-Inch	LF	\$64.75	\$102.00	\$124.63
521.3735	Pipe Arch Corrugated Steel 35x24-Inch	LF		\$129.43	\$140.53
521.3742	Pipe Arch Corrugated Steel 42x29-Inch	LF	\$113.81	\$99.16	

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
521.3749	Pipe Arch Corrugated Steel 49x33-Inch	LF		\$142.73	
521.3757	Pipe Arch Corrugated Steel 57x38-Inch	LF	\$335.00	\$166.72	
521.3764	Pipe Arch Corrugated Steel 64x43-Inch	LF		\$188.01	
521.3771	Pipe Arch Corrugated Steel 71x47-Inch	LF	\$160.12		
521.3777	Pipe Arch Corrugated Steel 77x52-Inch	LF			
521.3783	Pipe Arch Corrugated Steel 83x57-Inch	LF		\$342.86	\$502.00
521.5112	Culvert Pipe Corrugated Steel Polymer Coated 12-Inch	LF			
521.5115	Culvert Pipe Corrugated Steel Polymer Coated 15-Inch	LF			
521.5118	Culvert Pipe Corrugated Steel Polymer Coated 18-Inch	LF			
521.5121	Culvert Pipe Corrugated Steel Polymer Coated 21-Inch	LF			
521.5124	Culvert Pipe Corrugated Steel Polymer Coated 24-Inch	LF			
521.5130	Culvert Pipe Corrugated Steel Polymer Coated 30-Inch	LF		\$206.38	
521.5136	Culvert Pipe Corrugated Steel Polymer Coated 36-Inch	LF			
521.5142	Culvert Pipe Corrugated Steel Polymer Coated 42-Inch	LF			
521.5148	Culvert Pipe Corrugated Steel Polymer Coated 48-Inch	LF			
521.5154	Culvert Pipe Corrugated Steel Polymer Coated 54-Inch	LF			
521.5160	Culvert Pipe Corrugated Steel Polymer Coated 60-Inch	LF			
521.5172	Culvert Pipe Corrugated Steel Polymer Coated 72-Inch	LF	\$280.00		
521.5184	Culvert Pipe Corrugated Steel Polymer Coated 84-Inch	LF			
521.5196	Culvert Pipe Corrugated Steel Polymer Coated 96-Inch	LF			
521.5717	Pipe Arch Polymer Coated Corrugated Steel 17x13-Inch	LF			
521.5721	Pipe Arch Polymer Coated Corrugated Steel 21x15-Inch	LF			
521.5724	Pipe Arch Polymer Coated Corrugated Steel 24x18-Inch	LF			
521.5728	Pipe Arch Polymer Coated Corrugated Steel 28x20-Inch	LF			
521.5735	Pipe Arch Polymer Coated Corrugated Steel 35x24-Inch	LF			
521.5742	Pipe Arch Polymer Coated Corrugated Steel 42x29-Inch	LF	\$150.08		
521.5749	Pipe Arch Polymer Coated Corrugated Steel 49x33-Inch	LF			
521.5757	Pipe Arch Polymer Coated Corrugated Steel 57x38-Inch	LF			\$231.50
521.5764	Pipe Arch Polymer Coated Corrugated Steel 64x43-Inch	LF			
521.5771	Pipe Arch Polymer Coated Corrugated Steel 71x47-Inch	LF			
521.5777	Pipe Arch Polymer Coated Corrugated Steel 77x52-Inch	LF			
521.5783	Pipe Arch Polymer Coated Corrugated Steel 83x57-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
521.6112	Culvert Pipe Corrugated Steel Aluminum Coated 12-Inch	LF		\$99.69	\$58.00
521.6115	Culvert Pipe Corrugated Steel Aluminum Coated 15-Inch	LF			\$45.85
521.6118	Culvert Pipe Corrugated Steel Aluminum Coated 18-Inch	LF	\$38.75	\$69.19	\$54.05
521.6121	Culvert Pipe Corrugated Steel Aluminum Coated 21-Inch	LF			\$58.50
521.6124	Culvert Pipe Corrugated Steel Aluminum Coated 24-Inch	LF	\$46.75		\$94.49
521.6130	Culvert Pipe Corrugated Steel Aluminum Coated 30-Inch	LF			\$160.58
521.6136	Culvert Pipe Corrugated Steel Aluminum Coated 36-Inch	LF			\$156.71
521.6142	Culvert Pipe Corrugated Steel Aluminum Coated 42-Inch	LF			\$358.40
521.6148	Culvert Pipe Corrugated Steel Aluminum Coated 48-Inch	LF			\$230.00
521.6154	Culvert Pipe Corrugated Steel Aluminum Coated 54-Inch	LF			
521.6160	Culvert Pipe Corrugated Steel Aluminum Coated 60-Inch	LF			
521.6172	Culvert Pipe Corrugated Steel Aluminum Coated 72-Inch	LF			\$200.00
521.6184	Culvert Pipe Corrugated Steel Aluminum Coated 84-Inch	LF			\$838.90
521.6196	Culvert Pipe Corrugated Steel Aluminum Coated 96-Inch	LF		\$330.40	
521.6717	Pipe Arch Corrugated Steel Aluminum Coated 17x13-Inch	LF			
521.6721	Pipe Arch Corrugated Steel Aluminum Coated 21x15-Inch	LF		\$104.75	
521.6724	Pipe Arch Corrugated Steel Aluminum Coated 24x18-Inch	LF			\$56.30
521.6728	Pipe Arch Corrugated Steel Aluminum Coated 28x20-Inch	LF			\$71.40
521.6735	Pipe Arch Corrugated Steel Aluminum Coated 35x24-Inch	LF			
521.6742	Pipe Arch Corrugated Steel Aluminum Coated 42x29-Inch	LF	\$110.75		\$120.00
521.6749	Pipe Arch Corrugated Steel Aluminum Coated 49x33-Inch	LF	\$161.00		
521.6757	Pipe Arch Corrugated Steel Aluminum Coated 57x38-Inch	LF			\$265.48
521.6764	Pipe Arch Corrugated Steel Aluminum Coated 64x43-Inch	LF			
521.6771	Pipe Arch Corrugated Steel Aluminum Coated 71x47-Inch	LF		\$317.72	
521.6777	Pipe Arch Corrugated Steel Aluminum Coated 77x52-Inch	LF	\$295.00		
521.6783	Pipe Arch Corrugated Steel Aluminum Coated 83x57-Inch	LF			
522.0005	Reinforced Concrete Culvert Pipe Rock Excavation	CY			
522.0112	Culvert Pipe Reinforced Concrete Class III 12-Inch	LF	\$28.40		\$81.08
522.0115	Culvert Pipe Reinforced Concrete Class III 15-Inch	LF	\$53.29		\$70.81
522.0118	Culvert Pipe Reinforced Concrete Class III 18-Inch	LF	\$47.02	\$94.30	\$98.17
522.0121	Culvert Pipe Reinforced Concrete Class III 21-Inch	LF			\$94.00
522.0124	Culvert Pipe Reinforced Concrete Class III 24-Inch	LF	\$85.51	\$128.63	\$119.52

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
522.0127	Culvert Pipe Reinforced Concrete Class III 27-Inch	LF	\$220.00		\$126.52
522.0130	Culvert Pipe Reinforced Concrete Class III 30-Inch	LF	\$89.84	\$187.25	\$199.87
522.0136	Culvert Pipe Reinforced Concrete Class III 36-Inch	LF	\$135.40	\$200.66	\$191.73
522.0142	Culvert Pipe Reinforced Concrete Class III 42-Inch	LF	\$146.00	\$258.39	\$238.84
522.0148	Culvert Pipe Reinforced Concrete Class III 48-Inch	LF	\$232.35	\$203.73	\$270.12
522.0154	Culvert Pipe Reinforced Concrete Class III 54-Inch	LF	\$110.70	\$352.00	
522.0160	Culvert Pipe Reinforced Concrete Class III 60-Inch	LF	\$220.58	\$410.46	\$627.56
522.0166	Culvert Pipe Reinforced Concrete Class III 66-Inch	LF		\$271.96	
522.0172	Culvert Pipe Reinforced Concrete Class III 72-Inch	LF	\$360.67	\$333.27	\$620.78
522.0178	Culvert Pipe Reinforced Concrete Class III 78-Inch	LF			
522.0184	Culvert Pipe Reinforced Concrete Class III 84-Inch	LF		\$758.95	
522.0190	Culvert Pipe Reinforced Concrete Class III 90-Inch	LF			
522.0196	Culvert Pipe Reinforced Concrete Class III 96-Inch	LF			
522.0202	Culvert Pipe Reinforced Concrete Class III 102-Inch	LF			
522.0208	Culvert Pipe Reinforced Concrete Class III 108-Inch	LF			
522.0412	Culvert Pipe Reinforced Concrete Class IV 12-Inch	LF	\$46.17	\$58.91	\$83.37
522.0415	Culvert Pipe Reinforced Concrete Class IV 15-Inch	LF	\$40.00	\$47.35	\$71.69
522.0418	Culvert Pipe Reinforced Concrete Class IV 18-Inch	LF	\$47.47	\$92.59	\$88.98
522.0421	Culvert Pipe Reinforced Concrete Class IV 21-Inch	LF			
522.0424	Culvert Pipe Reinforced Concrete Class IV 24-Inch	LF	\$99.11	\$127.64	\$138.26
522.0427	Culvert Pipe Reinforced Concrete Class IV 27-Inch	LF			
522.0430	Culvert Pipe Reinforced Concrete Class IV 30-Inch	LF	\$90.85	\$164.75	\$201.68
522.0436	Culvert Pipe Reinforced Concrete Class IV 36-Inch	LF	\$97.28	\$223.36	\$267.63
522.0442	Culvert Pipe Reinforced Concrete Class IV 42-Inch	LF	\$115.91	\$204.03	\$241.64
522.0448	Culvert Pipe Reinforced Concrete Class IV 48-Inch	LF	\$208.59	\$198.48	\$309.57
522.0454	Culvert Pipe Reinforced Concrete Class IV 54-Inch	LF	\$195.25	\$272.60	\$385.93
522.0460	Culvert Pipe Reinforced Concrete Class IV 60-Inch	LF	\$163.23	\$242.98	\$539.68
522.0466	Culvert Pipe Reinforced Concrete Class IV 66-Inch	LF			
522.0472	Culvert Pipe Reinforced Concrete Class IV 72-Inch	LF	\$305.00	\$760.67	\$686.26
522.0478	Culvert Pipe Reinforced Concrete Class IV 78-Inch	LF			
522.0484	Culvert Pipe Reinforced Concrete Class IV 84-Inch	LF	\$695.00	\$529.16	
522.0512	Culvert Pipe Reinforced Concrete Class V 12-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
522.0515	Culvert Pipe Reinforced Concrete Class V 15-Inch	LF			
522.0518	Culvert Pipe Reinforced Concrete Class V 18-Inch	LF			\$119.00
522.0521	Culvert Pipe Reinforced Concrete Class V 21-Inch	LF			
522.0524	Culvert Pipe Reinforced Concrete Class V 24-Inch	LF	\$59.00	\$139.15	\$85.00
522.0527	Culvert Pipe Reinforced Concrete Class V 27-Inch	LF			
522.0530	Culvert Pipe Reinforced Concrete Class V 30-Inch	LF	\$107.47		
522.0536	Culvert Pipe Reinforced Concrete Class V 36-Inch	LF	\$89.25		
522.0542	Culvert Pipe Reinforced Concrete Class V 42-Inch	LF	\$105.07		
522.0548	Culvert Pipe Reinforced Concrete Class V 48-Inch	LF		\$345.35	
522.0554	Culvert Pipe Reinforced Concrete Class V 54-Inch	LF		\$428.57	
522.0560	Culvert Pipe Reinforced Concrete Class V 60-Inch	LF			
522.0566	Culvert Pipe Reinforced Concrete Class V 66-Inch	LF			
522.0572	Culvert Pipe Reinforced Concrete Class V 72-Inch	LF			
522.0584	Culvert Pipe Reinforced Concrete Class V 84-Inch	LF			
522.1012	Apron Endwalls for Culvert Pipe Reinforced Concrete 12-Inch	EACH	\$819.15	\$1,209.01	\$1,141.01
522.1015	Apron Endwalls for Culvert Pipe Reinforced Concrete 15-Inch	EACH	\$744.31	\$925.38	\$1,287.73
522.1018	Apron Endwalls for Culvert Pipe Reinforced Concrete 18-Inch	EACH	\$830.39	\$1,108.49	\$1,343.68
522.1021	Apron Endwalls for Culvert Pipe Reinforced Concrete 21-Inch	EACH	\$1,050.00	\$1,135.00	\$1,301.67
522.1024	Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	EACH	\$943.87	\$1,346.31	\$1,518.57
522.1027	Apron Endwalls for Culvert Pipe Reinforced Concrete 27-Inch	EACH	\$912.00		\$1,276.75
522.1030	Apron Endwalls for Culvert Pipe Reinforced Concrete 30-Inch	EACH	\$1,122.36	\$1,576.60	\$1,764.13
522.1036	Apron Endwalls for Culvert Pipe Reinforced Concrete 36-Inch	EACH	\$1,452.22	\$2,006.81	\$2,386.67
522.1042	Apron Endwalls for Culvert Pipe Reinforced Concrete 42-Inch	EACH	\$1,975.31	\$2,570.19	\$2,753.02
522.1048	Apron Endwalls for Culvert Pipe Reinforced Concrete 48-Inch	EACH	\$1,949.34	\$2,442.86	\$3,192.12
522.1054	Apron Endwalls for Culvert Pipe Reinforced Concrete 54-Inch	EACH	\$2,588.61	\$4,363.45	\$3,464.43
522.1060	Apron Endwalls for Culvert Pipe Reinforced Concrete 60-Inch	EACH	\$3,125.67	\$3,854.36	\$5,150.81
522.1066	Apron Endwalls for Culvert Pipe Reinforced Concrete 66-Inch	EACH	\$3,507.95	\$3,712.80	\$18,970.00
522.1072	Apron Endwalls for Culvert Pipe Reinforced Concrete 72-Inch	EACH	\$4,580.00	\$5,090.05	\$4,947.17
522.1084	Apron Endwalls for Culvert Pipe Reinforced Concrete 84-Inch	EACH	\$5,290.00	\$6,817.68	
522.1500	Pipe Cattle Pass Reinforced Concrete	LF		\$633.46	\$725.73
522.2314	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 14	4x23 LF	\$85.16		
522.2319	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 1	9x30 LF	\$89.48	\$175.00	\$137.36

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
522.2324	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 24x38	LF	\$114.11	\$171.24	\$184.58
522.2329	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 29x45	LF	\$142.01		\$230.64
522.2334	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 34x53	LF	\$155.89	\$173.64	\$210.37
522.2338	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 38x60	LF	\$142.97	\$237.58	
522.2343	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 43x68	LF	\$427.06		\$395.00
522.2348	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 48x76	LF	\$239.33	\$555.00	
522.2353	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 53x83	LF		\$415.00	\$943.63
522.2358	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 58x91	LF		\$558.47	\$1,037.88
522.2363	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 63x98	LF	\$580.00		\$670.00
522.2368	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 68x10	LF	\$753.00		\$726.00
522.2414	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 14x23	LF	\$72.02	\$134.81	\$112.93
522.2419	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 19x30	LF	\$104.70	\$130.21	\$165.99
522.2424	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 24x38	LF	\$122.84	\$206.39	\$183.44
522.2429	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 29x45	LF	\$127.46	\$206.06	\$241.18
522.2434	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 34x53	LF	\$195.00	\$256.69	\$277.46
522.2614	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$909.35	\$1,276.54	\$921.72
522.2619	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$1,103.70	\$1,376.74	\$1,395.60
522.2624	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$1,142.54	\$1,610.65	\$1,643.45
522.2629	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$1,435.97	\$1,794.61	\$2,059.42
522.2634	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$1,935.20	\$2,102.13	\$2,478.94
522.2638	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$2,127.33	\$2,683.95	\$2,867.00
522.2643	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$4,138.25	\$4,300.00	\$4,242.86
522.2648	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$3,889.58	\$6,500.00	\$5,045.00
522.2653	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH		\$5,000.00	\$6,988.37
522.2658	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH		\$7,064.00	\$8,767.17
522.2663	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH			\$8,463.00
522.2668	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptic	EACH	\$7,024.00		\$9,558.00
524.0005	Salavged Culvert Pipe Rock Excavation	CY			
524.0112	Culvert Pipe Salvaged 12-Inch	LF	\$26.00		
524.0115	Culvert Pipe Salvaged 15-Inch	LF	\$26.00		\$57.01
524.0118	Culvert Pipe Salvaged 18-Inch	LF	\$78.00	\$162.42	\$190.00
524.0121	Culvert Pipe Salvaged 21-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
524.0124	Culvert Pipe Salvaged 24-Inch	LF	\$59.60	\$134.88	\$79.31
524.0127	Culvert Pipe Salvaged 27-Inch	LF			
524.0130	Culvert Pipe Salvaged 30-Inch	LF	\$87.03	\$150.10	\$95.45
524.0133	Culvert Pipe Salvaged 33-Inch	LF			
524.0136	Culvert Pipe Salvaged 36-Inch	LF	\$110.64	\$117.95	\$124.25
524.0142	Culvert Pipe Salvaged 42-Inch	LF		\$228.96	
524.0148	Culvert Pipe Salvaged 48-Inch	LF	\$200.00	\$300.90	\$130.00
524.0154	Culvert Pipe Salvaged 54-Inch	LF			
524.0160	Culvert Pipe Salvaged 60-Inch	LF	\$295.00	\$102.75	\$75.00
524.0166	Culvert Pipe Salvaged 66-Inch	LF			
524.0172	Culvert Pipe Salvaged 72-Inch	LF		\$25.00	
524.0178	Culvert Pipe Salvaged 78-Inch	LF			
524.0184	Culvert Pipe Salvaged 84-Inch	LF			
524.0190	Culvert Pipe Salvaged 90-Inch	LF			
524.0196	Culvert Pipe Salvaged 96-Inch	LF			
524.0202	Culvert Pipe Salvaged 102-Inch	LF			
524.0208	Culvert Pipe Salvaged 108-Inch	LF			
524.0612	Apron Endwalls for Culvert Pipe Salvaged 12-Inch	EACH	\$650.00	\$352.00	
524.0615	Apron Endwalls for Culvert Pipe Salvaged 15-Inch	EACH	\$700.00		\$333.33
524.0618	Apron Endwalls for Culvert Pipe Salvaged 18-Inch	EACH	\$318.29	\$1,396.46	\$1,119.34
524.0621	Apron Endwalls for Culvert Pipe Salvaged 21-Inch	EACH		\$750.00	
524.0624	Apron Endwalls for Culvert Pipe Salvaged 24-Inch	EACH	\$519.67	\$1,350.49	\$907.54
524.0627	Apron Endwalls for Culvert Pipe Salvaged 27-Inch	EACH	\$880.00		
524.0630	Apron Endwalls for Culvert Pipe Salvaged 30-Inch	EACH	\$615.33	\$1,067.94	\$584.31
524.0633	Apron Endwalls for Culvert Pipe Salvaged 33-Inch	EACH		\$550.00	
524.0636	Apron Endwalls for Culvert Pipe Salvaged 36-Inch	EACH	\$730.57	\$1,165.56	\$1,434.25
524.0642	Apron Endwalls for Culvert Pipe Salvaged 42-Inch	EACH		\$1,254.09	
524.0648	Apron Endwalls for Culvert Pipe Salvaged 48-Inch	EACH	\$650.00	\$1,204.45	\$725.00
524.0654	Apron Endwalls for Culvert Pipe Salvaged 54-Inch	EACH			
524.0660	Apron Endwalls for Culvert Pipe Salvaged 60-Inch	EACH	\$70.00	\$675.00	
524.0666	Apron Endwalls for Culvert Pipe Salvaged 66-Inch	EACH			
524.0672	Apron Endwalls for Culvert Pipe Salvaged 72-Inch	EACH		\$950.00	

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
524.0678	Apron Endwalls for Culvert Pipe Salvaged 78-Inch	EACH			
524.0684	Apron Endwalls for Culvert Pipe Salvaged 84-Inch	EACH			
524.0800	Pipe Cattle Pass Salvaged	LF			
524.0900	Pipe Arch Salvaged Corrugated Steel (rise x span)	LF			
525.0005	Corrugated Aluminium Culvert Pipe Rock Excavation	CY			
525.0112	Culvert Pipe Corrugated Aluminum 12-Inch	LF			\$44.00
525.0115	Culvert Pipe Corrugated Aluminum 15-Inch	LF			
525.0118	Culvert Pipe Corrugated Aluminum 18-Inch	LF			\$55.00
525.0121	Culvert Pipe Corrugated Aluminum 21-Inch	LF			
525.0124	Culvert Pipe Corrugated Aluminum 24-Inch	LF	\$250.00	\$80.00	\$77.00
525.0130	Culvert Pipe Corrugated Aluminum 30-Inch	LF		\$94.00	
525.0136	Culvert Pipe Corrugated Aluminum 36-Inch	LF			
525.0142	Culvert Pipe Corrugated Aluminum 42-Inch	LF			
525.0148	Culvert Pipe Corrugated Aluminum 48-Inch	LF			
525.0154	Culvert Pipe Corrugated Aluminum 54-Inch	LF			
525.0160	Culvert Pipe Corrugated Aluminum 60-Inch	LF			
525.0172	Culvert Pipe Corrugated Aluminum 72-Inch	LF			
525.0184	Culvert Pipe Corrugated Aluminum 84-Inch	LF			
525.0312	Apron Endwalls for Culvert Pipe Aluminum 12-Inch	EACH			\$400.00
525.0315	Apron Endwalls for Culvert Pipe Aluminum 15-Inch	EACH			
525.0318	Apron Endwalls for Culvert Pipe Aluminum 18-Inch	EACH	\$625.00		\$650.00
525.0321	Apron Endwalls for Culvert Pipe Aluminum 21-Inch	EACH			
525.0324	Apron Endwalls for Culvert Pipe Aluminum 24-Inch	EACH	\$733.67	\$977.69	\$1,534.29
525.0330	Apron Endwalls for Culvert Pipe Aluminum 30-Inch	EACH	\$1,233.76	\$2,107.48	\$3,490.00
525.0336	Apron Endwalls for Culvert Pipe Aluminum 36-Inch	EACH	\$1,176.00	\$2,050.00	\$4,090.00
525.0342	Apron Endwalls for Culvert Pipe Aluminum 42-Inch	EACH			
525.0348	Apron Endwalls for Culvert Pipe Aluminum 48-Inch	EACH			
525.0354	Apron Endwalls for Culvert Pipe Aluminum 54-Inch	EACH			
525.0360	Apron Endwalls for Culvert Pipe Aluminum 60-Inch	EACH			
525.0372	Apron Endwalls for Culvert Pipe Aluminum 72-Inch	EACH			
525.0384	Apron Endwalls for Culvert Pipe Aluminum 84-Inch	EACH			
525.0484	Steel Apron Endwalls for Aluminum Culvert Pipe 84-Inch	EACH			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
526.0101	Temporary Structure (station)	EACH			\$42,000.00
527.0160	Pipe Structural Plate 60-Inch	LF			
527.0172	Pipe Structural Plate 72-Inch	LF			
527.0184	Pipe Structural Plate 84-Inch	LF			
527.0196	Pipe Structural Plate 96-Inch	LF			
527.0208	Pipe Structural Plate 108-Inch	LF			
527.0220	Pipe Structural Plate 120-Inch	LF			
527.0232	Pipe Structural Plate 132-Inch	LF			
527.0244	Pipe Structural Plate 144-Inch	LF			\$995.31
527.0256	Pipe Structural Plate 156-Inch	LF			
527.0268	Pipe Structural Plate 168-Inch	LF			
527.0280	Pipe Structural Plate 180-Inch	LF			
527.0305	Pipe Arch Structural Plate 6-FT Span	LF			
527.0310	Pipe Arch Structural Plate 7-FT Span	LF			
527.0315	Pipe Arch Structural Plate 8-FT Span	LF			
527.0320	Pipe Arch Structural Plate 9-FT Span	LF			
527.0325	Pipe Arch Structural Plate 10-FT Span	LF			
527.0330	Pipe Arch Structural Plate 11-FT Span	LF			
527.0335	Pipe Arch Structural Plate 12-FT Span	LF			
527.0340	Pipe Arch Structural Plate 13-FT Span	LF			
527.0345	Pipe Arch Structural Plate 14-FT Span	LF	\$875.00		\$1,503.21
527.0350	Pipe Arch Structural Plate 15-FT Span	LF			
527.0355	Pipe Arch Structural Plate 16-FT Span	LF			
527.0360	Pipe Arch Structural Plate 16.5-FT Span	LF			
530.0005	Corrugated Plastic Culvert Pipe Rock Excavation	CY			
530.0112	Culvert Pipe Corrugated Polyethylene 12-Inch	LF	\$32.00	\$47.09	\$55.33
530.0115	Culvert Pipe Corrugated Polyethylene 15-Inch	LF			
530.0118	Culvert Pipe Corrugated Polyethylene 18-Inch	LF	\$40.89	\$51.84	\$56.31
530.0124	Culvert Pipe Corrugated Polyethylene 24-Inch	LF	\$43.36	\$67.11	\$166.00
530.0130	Culvert Pipe Corrugated Polyethylene 30-Inch	LF	\$65.09		\$108.91
530.0136	Culvert Pipe Corrugated Polyethylene 36-Inch	LF	\$84.77		\$162.00
530.1112	Culvert Pipe Corrugated Polypropylene 12-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
530.1115	Culvert Pipe Corrugated Polypropylene 15-Inch	LF			
530.1118	Culvert Pipe Corrugated Polypropylene 18-Inch	LF			
530.1121	Culvert Pipe Corrugated Polypropylene 21-Inch	LF			
530.1124	Culvert Pipe Corrugated Polypropylene 24-Inch	LF			
530.1127	Culvert Pipe Corrugated Polypropylene 27-Inch	LF			
530.1130	Culvert Pipe Corrugated Polypropylene 30-Inch	LF			
530.1136	Culvert Pipe Corrugated Polypropylene 36-Inch	LF			
531.1100	Concrete Masonry Ancillary Structures Type NS	CY	\$654.28	\$965.82	\$800.62
531.1140	Steel Reinforcement HS Ancillary Structures Type NS	LB	\$1.70	\$3.62	\$2.79
531.1160	Steel Reinforcement HS Coated Ancillary Structures Type NS	LB	\$1.33	\$4.63	\$3.04
531.2015	Drilling Shaft 15-Inch	LF			
531.2020	Drilling Shaft 20-Inch	LF			
531.2024	Drilling Shaft 24-Inch	LF	\$50.76	\$67.93	\$65.06
531.2030	Drilling Shaft 30-Inch	LF	\$341.95	\$163.84	\$136.19
531.2032	Drilling Shaft 32-Inch	LF			
531.2036	Drilling Shaft 36-Inch	LF	\$183.66	\$177.40	\$210.48
531.2042	Drilling Shaft 42-Inch	LF	\$288.18	\$234.00	\$240.00
531.2048	Drilling Shaft 48-Inch	LF	\$1,148.89	\$300.74	\$285.93
531.2054	Drilling Shaft 54-Inch	LF			
531.4030	Foundation Camera Pole 30-FT	EACH	\$1,080.00		
531.4050	Foundation Camera Pole 50-FT	EACH	\$3,208.20	\$5,425.58	\$5,204.43
531.4080	Foundation Camera Pole 80-FT	EACH			
531.4500	Foundation High Mast 100-FT (structure)	EACH			\$8,725.00
531.4510	Foundation High Mast 110-FT (structure)	EACH			
531.4520	Foundation High Mast 120-FT (structure)	EACH			
531.4530	Foundation High Mast 130-FT (structure)	EACH			
531.4540	Foundation High Mast 140-FT (structure)	EACH			
531.4550	Foundation High Mast 150-FT (structure)	EACH			
531.5110	Foundation Single-Shaft Type MC-I (structure)	EACH	\$4,080.00	\$6,250.00	\$6,600.00
531.5120	Foundation Single-Shaft Type MC-II (structure)	EACH			
531.5130	Foundation Single-Shaft Type MC-III (structure)	EACH	\$9,046.25	\$8,678.57	\$8,425.00
531.5140	Foundation Single-Shaft Type MC-IV (structure)	EACH		\$13,680.00	\$5,625.00

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
531.5210	Foundation Single-Shaft Type MF-I (structure)	EACH			
531.5220	Foundation Single-Shaft Type MF-II (structure)	EACH		\$7,600.00	\$6,621.82
531.5310	Foundation Single-Shaft Type TC-I (structure)	EACH	\$4,000.00	\$7,508.33	\$8,760.00
531.5320	Foundation Single-Shaft Type TC-II (structure)	EACH			
531.5330	Foundation Single-Shaft Type TC-III (structure)	EACH	\$10,368.33	\$15,875.00	\$14,348.57
531.5340	Foundation Single-Shaft Type TC-IV (structure)	EACH	\$13,350.00	\$12,500.00	\$20,245.00
531.5410	Foundation Single-Shaft Type TF-I (structure)	EACH		\$2,810.00	
531.5420	Foundation Single-Shaft Type TF-II (structure)	EACH	\$7,275.00	\$6,172.50	\$9,132.00
531.5430	Foundation Single-Shaft Type TF-III (structure)	EACH	\$7,190.00		\$11,700.00
531.5440	Foundation Single-Shaft Type TF-IV (structure)	EACH			\$14,025.00
531.6010	Foundation Two-Shaft Type FC-I (structure)	EACH	\$15,000.00	\$28,166.67	\$12,789.00
531.6020	Foundation Two-Shaft Type FC-II (structure)	EACH		\$21,416.67	\$8,110.00
531.6110	Foundation Two-Shaft Type FF-I (structure)	EACH			
531.6120	Foundation Two-Shaft Type FF-II (structure)	EACH		\$85,925.00	\$55,380.00
531.6130	Foundation Two-Shaft Type FF-III (structure)	EACH			
531.6140	Foundation Two-Shaft Type FF-IV (structure)	EACH			
531.6150	Foundation Two-Shaft Type FF-V (structure)	EACH			
531.8990	Anchor Assemblies Poles on Structures	EACH	\$556.67	\$833.70	\$1,698.07
532.4500	High Mast 100-FT (structure)	EACH			\$55,900.00
532.4510	High Mast 110-FT (structure)	EACH			
532.4520	High Mast 120-FT (structure)	EACH			
532.4530	High Mast 130-FT (structure)	EACH			
532.4540	High Mast 140-FT (structure)	EACH			
532.4550	High Mast 150-FT (structure)	EACH			
532.5000	Sign Structure Mounted (structure)	EACH		\$5,000.00	
532.5020	Butterfly 2-Chord NS (structure)	EACH	\$19,824.68		\$32,916.67
532.5040	Butterfly 4-Chord NS (structure)	EACH	\$17,635.39		
532.5100	Monotube Cantilever Type NS (structure)	EACH			
532.5110	Monotube Cantilever Type I (structure)	EACH	\$21,500.00	\$21,100.00	\$29,120.00
532.5120	Monotube Cantilever Type II (structure)	EACH			
532.5130	Monotube Cantilever Type III (structure)	EACH	\$21,875.00	\$18,868.75	\$38,238.57
532.5140	Monotube Cantilever Type IV (structure)	EACH		\$23,300.00	\$50,189.00

532.5300 Truss Cantilever 2-Chord Type II (structure) EACH \$14,728.90 532.5310 Truss Cantilever 2-Chord Type II (structure) EACH \$24,411.03 \$43,250 532.5320 Truss Cantilever 2-Chord Type III (structure) EACH \$30,354.17 \$46,162.50 \$46,953 532.5330 Truss Cantilever 2-Chord Type III (structure) EACH \$33,850.00 \$34,500.00 \$49,472 532.5340 Truss Full Span 2-Chord Type IV (structure) EACH \$35,800.00 \$49,472 532.5410 Truss Full Span 2-Chord Type II (structure) EACH \$48,252.50 \$95,000 532.5410 Truss Full Span 2-Chord Type II (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5420 Truss Full Span 2-Chord Type II (structure) EACH \$39,000.00 \$102,000 532.5430 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6400 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$35,853.76 \$52,	ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
532.5220 Monotube Full Span Type II (structure) EACH \$26,913.60 \$61,951 532.5300 Truss Cantilever 2-Chord Type IN (structure) EACH \$14,728.90 \$24,411.03 \$43,250 532.5310 Truss Cantilever 2-Chord Type II (structure) EACH \$24,411.03 \$43,250 532.5320 Truss Cantilever 2-Chord Type III (structure) EACH \$30,354.17 \$46,162.50 \$46,953 532.5330 Truss Cantilever 2-Chord Type III (structure) EACH \$33,800.00 \$34,500.00 \$49,472 532.5340 Truss Full Span 2-Chord Type II (structure) EACH \$35,800.00 \$34,500.00 \$49,472 532.5420 Truss Full Span 2-Chord Type II (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5420 Truss Full Span 2-Chord Type III (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.6400 Truss Full Span 2-Chord Type II (structure) EACH \$36,963.99 \$53,312.50 532.6010 Truss Full Span 2-Chord Type II (structure) EACH \$36,963.99 \$53,312.50 532.6120 Truss Canti	532.5200	Monotube Full Span Type NS (structure)	EACH			
532.5300 Truss Cantilever 2-Chord Type I (structure) EACH \$14,728.90 532.5310 Truss Cantilever 2-Chord Type I (structure) EACH \$24,411.03 \$43,250 532.5320 Truss Cantilever 2-Chord Type II (structure) EACH \$30,354.17 \$46,162.50 \$46,933 532.5330 Truss Cantilever 2-Chord Type III (structure) EACH \$33,580.00 \$34,500.00 \$49,472 532.5340 Truss Full Span 2-Chord Type IV (structure) EACH \$35,800.00 \$49,472 532.5410 Truss Full Span 2-Chord Type II (structure) EACH \$48,252.50 \$95,000 532.5420 Truss Full Span 2-Chord Type II (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5420 Truss Full Span 2-Chord Type II (structure) EACH \$38,900.00 \$102,000 532.5430 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6400 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$35,853.76 \$52,651	532.5210	Monotube Full Span Type I (structure)	EACH			
532.5310 Truss Cantilever 2-Chord Type II (structure) EACH \$24,411.03 \$43,250 532.5320 Truss Cantilever 2-Chord Type III (structure) EACH \$30,354.17 \$46,162.50 \$46,953 532.5330 Truss Cantilever 2-Chord Type III (structure) EACH \$35,800.00 \$34,500.00 \$49,472 532.5340 Truss Full Span 2-Chord Type IV (structure) EACH \$48,252.50 \$52,540 \$48,252.50 \$51,623.75 \$74,107 532.5420 Truss Full Span 2-Chord Type II (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5420 Truss Full Span 2-Chord Type III (structure) EACH \$38,000.00 \$102,000 532.5420 Truss Full Span 2-Chord Type IV (structure) EACH \$39,000.00 \$102,000 532.5430 Truss Full Span 2-Chord Type IV (structure) EACH \$39,000.00 \$102,000 532.6000 Truss Cantilever 4-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6100 Truss Cantilever 4-Chord Type IV (structure) EACH \$53,250.00 \$54,325.00 \$73,214 532.61	532.5220	Monotube Full Span Type II (structure)	EACH		\$26,913.60	\$61,951.67
532.5320 Truss Cantilever 2-Chord Type II (structure) EACH \$30,354.17 \$46,162.50 \$46,933 532.5330 Truss Cantilever 2-Chord Type IV (structure) EACH \$33,354.17 \$46,162.50 \$46,933 532.5340 Truss Full Span 2-Chord Type IV (structure) EACH \$35,800.00 \$34,500.00 \$49,472 532.5410 Truss Full Span 2-Chord Type IV (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5420 Truss Full Span 2-Chord Type III (structure) EACH \$39,000.00 \$102,000 532.5430 Truss Full Span 2-Chord Type III (structure) EACH \$39,000.00 \$102,000 532.6400 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6000 Truss Cantilever 4-Chord Type IV (structure) EACH \$36,963.99 \$53,12.50 532.6100 Truss Cantilever 4-Chord Type II (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$115,500 532.6120 Truss Full Span 4-Chord Type II (532.5300	Truss Cantilever 2-Chord Type NS (structure)	EACH	\$14,728.90		
532.5330 Truss Cantilever 2-Chord Type III (structure) EACH \$30,354.17 \$46,162.50 \$46,953 532.5340 Truss Cantilever 2-Chord Type IV (structure) EACH \$35,800.00 \$34,500.00 \$49,472 532.5410 Truss Full Span 2-Chord Type IV (structure) EACH \$48,252.50 \$52,540 532.5410 Truss Full Span 2-Chord Type II (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5420 Truss Full Span 2-Chord Type III (structure) EACH \$39,000.00 \$102,000 532.5430 Truss Full Span 2-Chord Type IV (structure) EACH \$39,000.00 \$102,000 532.6000 Truss Cantilever 4-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6010 Truss Cantilever 4-Chord Type II (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$73,214 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type II (s	532.5310	Truss Cantilever 2-Chord Type I (structure)	EACH		\$24,411.03	\$43,250.00
532.5340 Truss Cantilever 2-Chord Type IV (structure) EACH \$35,800.00 \$34,500.00 \$49,472 532.5400 Truss Full Span 2-Chord Type IV (structure) EACH \$48,252.50 \$95,000 532.5410 Truss Full Span 2-Chord Type II (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5420 Truss Full Span 2-Chord Type III (structure) EACH \$39,000.00 \$5102,000 532.5430 Truss Full Span 2-Chord Type IV (structure) EACH \$39,000.00 \$5102,000 532.5440 Truss Full Span 2-Chord Type IV (structure) EACH \$39,000.00 \$5102,000 532.5440 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6000 Truss Cantilever 4-Chord Type II (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$73,214 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type IV (structure)	532.5320	Truss Cantilever 2-Chord Type II (structure)	EACH			
532.5400 Truss Full Span 2-Chord Type NS (structure) EACH \$48,252.50 532.5410 Truss Full Span 2-Chord Type I (structure) EACH \$48,252.50 532.5420 Truss Full Span 2-Chord Type III (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5430 Truss Full Span 2-Chord Type III (structure) EACH \$39,000.00 \$102,000 532.5440 Truss Full Span 2-Chord Type III (structure) EACH \$33,000.00 \$102,000 532.5430 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,110,000 532.6000 Truss Cantilever 4-Chord Type II (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,325.00 \$54,325.00 \$73,214 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type IV (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6150 Truss Full Span 4-Chord Type IV (structure) EACH \$	532.5330	Truss Cantilever 2-Chord Type III (structure)	EACH	\$30,354.17	\$46,162.50	\$46,953.57
532.5410 Truss Full Span 2-Chord Type I (structure) EACH \$48,252.50 532.5420 Truss Full Span 2-Chord Type II (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5430 Truss Full Span 2-Chord Type III (structure) EACH \$39,000.00 \$102,000 532.5440 Truss Cantilever 4-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6000 Truss Cantilever 4-Chord Type IV (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6010 Truss Cantilever 4-Chord Type II (structure) EACH \$53,250.00 \$54,325.00 \$73,214 532.6100 Truss Full Span 4-Chord Type IV (structure) EACH \$76,326.54 \$73,214 532.6110 Truss Full Span 4-Chord Type II (structure) EACH \$67,6326.54 \$115,500 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6150 Truss Full Span 4-Chord Type IV (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6150 Truss Full Span 4-Chord Type IV (structure) <t< td=""><td>532.5340</td><td>Truss Cantilever 2-Chord Type IV (structure)</td><td>EACH</td><td>\$35,800.00</td><td>\$34,500.00</td><td>\$49,472.50</td></t<>	532.5340	Truss Cantilever 2-Chord Type IV (structure)	EACH	\$35,800.00	\$34,500.00	\$49,472.50
532.5420 Truss Full Span 2-Chord Type II (structure) EACH \$38,250.00 \$51,623.75 \$74,107 532.5430 Truss Full Span 2-Chord Type III (structure) EACH \$39,000.00 \$102,000 532.5440 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6000 Truss Cantilever 4-Chord Type IN (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6020 Truss Cantilever 4-Chord Type II (structure) EACH \$53,250.00 \$54,325.00 \$73,214 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$53,610 \$7100 Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$73,214 \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$73,214 \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$76,326.54 \$73,214 \$72,024 \$72,024 \$72,024 \$72,024	532.5400	Truss Full Span 2-Chord Type NS (structure)	EACH			\$95,000.00
532.5430 Truss Full Span 2-Chord Type III (structure) EACH \$39,000.00 \$102,000 532.5440 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6000 Truss Cantillever 4-Chord Type I (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6020 Truss Cantillever 4-Chord Type II (structure) EACH \$53,250.00 \$54,325.00 \$73,214 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$76,326.54 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$76,326.54 532.6110 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type III (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6150 Truss Full Span 4-Chord Type IV (structure) EACH \$124,019.90 \$115,500 541.0300.5 Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.5 Noise Barriers Double-S	532.5410	Truss Full Span 2-Chord Type I (structure)	EACH		\$48,252.50	
532.5440 Truss Full Span 2-Chord Type IV (structure) EACH \$36,963.99 \$53,312.50 532.6000 Truss Cantilever 4-Chord Type II (structure) EACH \$36,963.99 \$53,312.50 532.6010 Truss Cantilever 4-Chord Type II (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6020 Truss Cantilever 4-Chord Type II (structure) EACH \$53,250.00 \$54,325.00 \$73,214 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$73,214 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type IV (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6140 Truss Full Span 4-Chord Type IV (structure) EACH \$67,632.01 \$126,119.90 \$115,500 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.020 \$55 541.0300.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 542.1000.S	532.5420	Truss Full Span 2-Chord Type II (structure)	EACH	\$38,250.00	\$51,623.75	\$74,107.14
532.6000 Truss Cantilever 4-Chord Type NS (structure) EACH \$36,963.99 \$53,312.50 532.6010 Truss Cantilever 4-Chord Type I (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6020 Truss Cantilever 4-Chord Type II (structure) EACH \$53,250.00 \$54,325.00 \$73,214 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$73,214 532.6110 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6140 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.000 \$55 541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 542.1000.S Poiseast Panels for Soldier Pile Walls SF \$38.70<	532.5430	Truss Full Span 2-Chord Type III (structure)	EACH	\$39,000.00		\$102,000.00
532.6010 Truss Cantilever 4-Chord Type I (structure) EACH \$35,853.76 \$52,651.62 \$61,952 532.6020 Truss Cantilever 4-Chord Type II (structure) EACH \$53,250.00 \$54,325.00 \$73,214 532.6100 Truss Full Span 4-Chord Type II (structure) EACH \$76,326.54 \$73,214 532.6110 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6140 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6150 Truss Full Span 4-Chord Type V (structure) EACH \$141.000 \$126,119.90 \$127,500 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 550.0010 Pre-B	532.5440	Truss Full Span 2-Chord Type IV (structure)	EACH			\$110,000.00
532.6020 Truss Cantilever 4-Chord Type II (structure) EACH \$53,250.00 \$73,214 532.6100 Truss Full Span 4-Chord Type NS (structure) EACH \$76,326.54 532.6110 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type III (structure) EACH \$127,500 532.6140 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6150 Truss Full Span 4-Chord Type V (structure) EACH \$127,500 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Non-Absorptive (structure) SF \$41.71 \$40.09 \$55 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 \$38.70 550.0010	532.6000	Truss Cantilever 4-Chord Type NS (structure)	EACH	\$36,963.99	\$53,312.50	
532.6100 Truss Full Span 4-Chord Type NS (structure) EACH \$76,326.54 532.6110 Truss Full Span 4-Chord Type I (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6140 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6150 Truss Full Span 4-Chord Type V (structure) EACH \$127,500 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Non-Absorptive (structure) SF \$38.70 \$55 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 \$55 550.0010 Pre-Boring Unconsolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points	532.6010	Truss Cantilever 4-Chord Type I (structure)	EACH	\$35,853.76	\$52,651.62	\$61,952.05
532.6110 Truss Full Span 4-Chord Type I (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6140 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6150 Truss Full Span 4-Chord Type V (structure) EACH \$127,500 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.01 \$40.09 \$55 541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Non-Absorptive (structure) SF \$41.71 \$40.09 \$55 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 \$55 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550	532.6020	Truss Cantilever 4-Chord Type II (structure)	EACH	\$53,250.00	\$54,325.00	\$73,214.29
532.6120 Truss Full Span 4-Chord Type II (structure) EACH \$67,632.01 \$126,119.90 \$115,500 532.6130 Truss Full Span 4-Chord Type III (structure) EACH \$127,500 532.6140 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6150 Truss Full Span 4-Chord Type V (structure) EACH \$127,500 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Non-Absorptive (structure) SF \$41.71 \$40.09 \$55 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$300.00 \$161 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	532.6100	Truss Full Span 4-Chord Type NS (structure)	EACH	\$76,326.54		
532.6130 Truss Full Span 4-Chord Type III (structure) EACH \$127,500 532.6140 Truss Full Span 4-Chord Type IV (structure) EACH \$127,500 532.6150 Truss Full Span 4-Chord Type V (structure) EACH \$127,500 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Non-Absorptive (structure) SF \$38.70 \$55 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 \$50.001 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$38.87 \$58.71 \$55 50.1100 Piling Steel HP 10-Inch X 42 Lb LF <td>532.6110</td> <td>Truss Full Span 4-Chord Type I (structure)</td> <td>EACH</td> <td></td> <td></td> <td></td>	532.6110	Truss Full Span 4-Chord Type I (structure)	EACH			
Truss Full Span 4-Chord Type IV (structure) 532.6150 Truss Full Span 4-Chord Type V (structure) 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) 541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) 541.0400.S Noise Barriers Non-Absorptive (structure) 542.1000.S Precast Panels for Soldier Pile Walls 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 \$50.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 \$50.0500 Pile Points EACH \$300.000 File Redriving EACH \$300.000 Filing Steel HP 10-Inch X 42 Lb	532.6120	Truss Full Span 4-Chord Type II (structure)	EACH	\$67,632.01	\$126,119.90	\$115,500.00
532.6150 Truss Full Span 4-Chord Type V (structure) EACH 541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF 541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Non-Absorptive (structure) SF \$38.70 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	532.6130	Truss Full Span 4-Chord Type III (structure)	EACH			\$127,500.00
541.0200.S Noise Barriers Single-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Non-Absorptive (structure) SF \$38.70 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	532.6140	Truss Full Span 4-Chord Type IV (structure)	EACH			
541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) SF \$41.71 \$40.09 \$55 541.0400.S Noise Barriers Non-Absorptive (structure) SF SF \$38.70 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	532.6150	Truss Full Span 4-Chord Type V (structure)	EACH			
541.0400.S Noise Barriers Non-Absorptive (structure) SF 542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	541.0200.S	Noise Barriers Single-Sided Sound Absorptive (structure)	SF			
542.1000.S Precast Panels for Soldier Pile Walls SF \$38.70 550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	541.0300.S	Noise Barriers Double-Sided Sound Absorptive (structure)	SF	\$41.71	\$40.09	\$55.34
550.0010 Pre-Boring Unconsolidated Materials LF \$25.41 \$73.08 \$105 550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	541.0400.S	Noise Barriers Non-Absorptive (structure)	SF			
550.0020 Pre-Boring Rock or Consolidated Materials LF \$114.99 \$184.99 \$243 550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	542.1000.S	Precast Panels for Soldier Pile Walls	SF		\$38.70	
550.0500 Pile Points EACH \$134.61 \$176.58 \$161 550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	550.0010	Pre-Boring Unconsolidated Materials	LF	\$25.41	\$73.08	\$105.91
550.0600 Pile Redriving EACH \$300.00 550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	550.0020	Pre-Boring Rock or Consolidated Materials	LF	\$114.99	\$184.99	\$243.78
550.1100 Piling Steel HP 10-Inch X 42 Lb LF \$38.87 \$58.71 \$55	550.0500	Pile Points	EACH	\$134.61	\$176.58	\$161.38
	550.0600	Pile Redriving	EACH		\$300.00	
550.1120 Piling Steel HP 12-Inch X 53 Lb LF \$36.99 \$58.56 \$59	550.1100	Piling Steel HP 10-Inch X 42 Lb	LF	\$38.87	\$58.71	\$55.08
	550.1120	Piling Steel HP 12-Inch X 53 Lb	LF	\$36.99	\$58.56	\$59.32

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
550.1125	Piling Steel HP 12-Inch X 74 Lb	LF			
550.1140	Piling Steel HP 14-Inch X 73 Lb	LF	\$69.67	\$86.00	\$70.00
550.2102	Piling CIP Concrete 10 3/4 X 0.219-Inch	LF		\$49.97	
550.2104	Piling CIP Concrete 10 3/4 X 0.25-Inch	LF	\$45.80	\$62.49	\$55.75
550.2106	Piling CIP Concrete 10 3/4 X 0.365-Inch	LF	\$56.03	\$76.36	\$63.76
550.2108	Piling CIP Concrete 10 3/4 X 0.50-Inch	LF	\$64.94	\$106.42	
550.2122	Piling CIP Concrete 12 3/4 X 0.219-Inch	LF			
550.2124	Piling CIP Concrete 12 3/4 X 0.25-Inch	LF	\$48.45		
550.2126	Piling CIP Concrete 12 3/4 X 0.375-Inch	LF	\$61.61	\$86.06	\$65.00
550.2128	Piling CIP Concrete 12 3/4 X 0.50-Inch	LF		\$101.67	\$90.00
550.2142	Piling CIP Concrete 14 X 0.219-Inch	LF			
550.2144	Piling CIP Concrete 14 X 0.25-Inch	LF	\$58.00		
550.2146	Piling CIP Concrete 14 X 0.375-Inch	LF	\$79.19	\$154.48	
550.2148	Piling CIP Concrete 14 X 0.50-Inch	LF	\$70.00	\$142.04	
550.2162	Piling CIP Concrete 16 X 0.219-Inch	LF			
550.2164	Piling CIP Concrete 16 X 0.25-Inch	LF			
550.2166	Piling CIP Concrete 16 X 0.375-Inch	LF			
550.2168	Piling CIP Concrete 16 X 0.50-Inch	LF			
550.3010.S	Piling Precast Concrete Testing	LF			
550.3100	Piling Precast Concrete 10-Inch	LF			
550.3120	Piling Precast Concrete 12-Inch	LF			
550.3140	Piling Precast Concrete 14-Inch	LF			
550.3160	Piling Precast Concrete 16-Inch	LF			
550.3810	Pile Splices Precast Concrete 10-Inch	EACH			
550.3812	Pile Splices Precast Concrete 12-Inch	EACH			
550.3814	Pile Splices Precast Concrete 14-Inch	EACH			
550.3816	Pile Splices Precast Concrete 16-Inch	EACH			
550.5100.S	Piling Wave Analysis Steel HP 10-Inch X 42 Lb	LF			
550.5120.S	Piling Wave Analysis Steel HP 12-Inch X 53 Lb	LF			
550.5125.S	Piling Wave Analysis Steel HP 12-Inch X 74 Lb	LF			
550.5140.S	Piling Wave Analysis Steel HP 14-Inch X 73 Lb	LF			
550.6102.S	Piling Wave Analysis CIP Concrete 10 3/4 X 0.219-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
550.6104.S	Piling Wave Analysis CIP Concrete 10 3/4 X 0.25-Inch	LF			
550.6106.S	Piling Wave Analysis CIP Concrete 10 3/4 X 0.365-Inch	LF			
550.6108.S	Piling Wave Analysis CIP Concrete 10 3/4 X 0.50-Inch	LF			
550.6122.S	Piling Wave Analysis CIP Concrete 12 3/4 X 0.219-Inch	LF			
550.6124.S	Piling Wave Analysis CIP Concrete 12 3/4 X 0.25-Inch	LF			
550.6126.S	Piling Wave Analysis CIP Concrete 12 3/4 X 0.375-Inch	LF			
550.6128.S	Piling Wave Analysis CIP Concrete 12 3/4 X 0.50-Inch	LF			
550.6142.S	Piling Wave Analysis CIP Concrete 14 X 0.219-Inch	LF			
550.6144.S	Piling Wave Analysis CIP Concrete 14 X 0.25-Inch	LF			
550.6146.S	Piling Wave Analysis CIP Concrete 14 X 0.375-Inch	LF			
550.6148.S	Piling Wave Analysis CIP Concrete 14 X 0.50-Inch	LF			
550.6162.S	Piling Wave Analysis CIP Concrete 16 X 0.219-Inch	LF			
550.6164.S	Piling Wave Analysis CIP Concrete 16 X 0.25-Inch	LF			
550.6166.S	Piling Wave Analysis CIP Concrete 16 X 0.375-Inch	LF			
550.6168.S	Piling Wave Analysis CIP Concrete 16 X 0.50-Inch	LF			
550.7100.S	Piling Wave Analysis Precast Concrete 10-Inch	LF			
550.7120.S	Piling Wave Analysis Precast Concrete 12-Inch	LF			
550.7140.S	Piling Wave Analysis Precast Concrete 14-Inch	LF			
550.7160.S	Piling Wave Analysis Precast Concrete 16-Inch	LF			
601.0105	Concrete Curb Type A	LF	\$48.12	\$29.68	\$37.10
601.0110	Concrete Curb Type D	LF	\$34.47	\$40.83	\$63.65
601.0115	Concrete Curb Type G	LF			
601.0120	Concrete Curb Type J	LF	\$41.54	\$37.49	\$36.00
601.0150	Concrete Curb Integral Type D	LF	\$53.46	\$18.00	
601.0155	Concrete Curb Integral Type J	LF			
601.0199.S	Concrete Curb Precast	EACH	\$148.00		
601.0205	Concrete Gutter 24-Inch	LF	\$32.28	\$47.00	\$40.36
601.0319	Concrete Curb & Gutter 19-Inch	LF	\$22.00	\$28.49	\$18.13
601.0322	Concrete Curb & Gutter 22-Inch	LF	\$38.52	\$48.31	\$34.17
601.0331	Concrete Curb & Gutter 31-Inch	LF	\$23.34	\$22.41	\$28.21
601.0342	Concrete Curb & Gutter Integral 18-Inch	LF			\$9.51
601.0344	Concrete Curb & Gutter Integral 36-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
601.0405	Concrete Curb & Gutter 18-Inch Type A	LF	\$22.18	\$18.87	\$20.62
601.0407	Concrete Curb & Gutter 18-Inch Type D	LF	\$21.27	\$23.19	\$24.73
601.0409	Concrete Curb & Gutter 30-Inch Type A	LF	\$20.98	\$18.99	\$26.24
601.0411	Concrete Curb & Gutter 30-Inch Type D	LF	\$16.13	\$19.41	\$26.60
601.0413	Concrete Curb & Gutter 6-Inch Sloped 30-Inch Type G	LF	\$17.30	\$28.21	\$30.43
601.0415	Concrete Curb & Gutter 6-Inch Sloped 30-Inch Type J	LF	\$39.51	\$25.22	\$32.57
601.0417	Concrete Curb & Gutter 30-Inch Type K	LF	\$27.93	\$62.33	\$25.82
601.0419	Concrete Curb & Gutter 30-Inch Type L	LF	\$23.59	\$23.76	\$24.26
601.0452	Concrete Curb & Gutter Integral 30-Inch Type D	LF	\$20.31	\$18.55	\$28.94
601.0454	Concrete Curb & Gutter Integral 30-Inch Type J	LF	\$25.67		\$50.00
601.0456	Concrete Curb & Gutter Integral 30-Inch Type L	LF			
601.0501	Concrete Curb & Gutter Integral 4-Inch Sloped 36-Inch	LF			\$72.34
601.0511	Concrete Curb & Gutter Integral 6-Inch Sloped 36-Inch	LF	\$20.75		
601.0551	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type A	LF	\$16.28	\$25.87	\$33.05
601.0553	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type D	LF	\$18.40	\$19.15	\$29.60
601.0555	Concrete Curb & Gutter 6-Inch Sloped 36-Inch Type A	LF	\$19.83	\$25.30	\$26.26
601.0557	Concrete Curb & Gutter 6-Inch Sloped 36-Inch Type D	LF	\$21.75	\$26.92	\$26.37
601.0574	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type G	LF	\$16.35	\$32.00	\$30.00
601.0576	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type J	LF	\$18.40	\$40.53	\$48.09
601.0578	Concrete Curb & Gutter 3-Inch Sloped 30-Inch Type R	LF			
601.0579	Concrete Curb & Gutter 3-Inch Sloped 30-Inch Type T	LF			
601.0580	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type R	LF	\$23.69	\$27.97	\$31.01
601.0581	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type R	LF			\$28.25
601.0582	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type T	LF	\$21.21	\$26.78	\$26.87
601.0583	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type T	LF			
601.0584	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type TBT	LF	\$55.97	\$42.89	\$46.15
601.0586	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type TBTT	LF		\$35.00	\$61.00
601.0588	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBT	LF	\$46.41	\$55.02	\$60.84
601.0590	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBTT	LF	\$56.75	\$45.87	\$65.34
601.0600	Concrete Curb Pedestrian	LF	\$34.86	\$49.87	\$46.13
602.0405	Concrete Sidewalk 4-Inch	SF	\$4.72	\$5.22	\$6.62
602.0410	Concrete Sidewalk 5-Inch	SF	\$5.02	\$5.82	\$6.79

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
602.0415	Concrete Sidewalk 6-Inch	SF	\$6.35	\$7.34	\$9.04
602.0420	Concrete Sidewalk 7-Inch	SF	\$7.00	\$7.48	\$8.17
602.0505	Curb Ramp Detectable Warning Field Yellow	SF	\$39.92	\$45.60	\$46.99
602.0510	Curb Ramp Detectable Warning Field White	SF			
602.0515	Curb Ramp Detectable Warning Field Natural Patina	SF	\$40.46	\$44.18	\$43.18
602.0605	Curb Ramp Detectable Warning Field Radial Yellow	SF	\$57.51	\$64.42	\$60.91
602.0610	Curb Ramp Detectable Warning Field Radial White	SF			
602.0615	Curb Ramp Detectable Warning Field Radial Natural Patina	SF	\$69.97	\$58.01	\$64.74
602.0810	Concrete Driveway 6-Inch	SY			
602.0815	Concrete Driveway 7-Inch	SY			
602.0820	Concrete Driveway 8-Inch	SY			
602.0825	Concrete Driveway 9-Inch	SY			
602.0860	Concrete Driveway HES 6-Inch	SY			
602.0865	Concrete Driveway HES 7-Inch	SY			
602.0870	Concrete Driveway HES 8-Inch	SY			
602.0875	Concrete Driveway HES 9-Inch	SY			
602.1000	Concrete Loading Zone	SF	\$11.39	\$25.50	\$11.15
602.1500	Concrete Steps	SF	\$68.27	\$80.90	\$111.30
602.2400	Concrete Safety Islands	SF	\$12.28	\$13.00	\$11.38
602.3010	Concrete Surface Drains	CY			
602.3015	Concrete Surface Drains HES	CY			
602.3210	Concrete Rumble Strips, Shoulder Divided Roadway	LF			
602.3220	Concrete Rumble Strips, Shoulder	LF			
602.3225	Concrete Rumble Strips, Shoulder Sinusoidal	LF			
602.3240	Concrete Rumble Strips, Edge Line	LF			
602.3260	Concrete Rumble Strips, Centerline	LF			
602.3280	Concrete Rumble Strips, Transverse	SY			
603.0105	Concrete Barrier Single-Faced 32-Inch	LF	\$84.02	\$85.12	\$226.73
603.0205	Concrete Barrier Double-Faced 32-Inch	LF		\$80.00	
603.0405	Concrete Barrier Transition Section 32-Inch	LF	\$275.12	\$90.00	\$341.00
603.1132	Concrete Barrier Type S32	LF		\$116.34	\$153.03
603.1136	Concrete Barrier Type S36	LF	\$103.95		\$130.05

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
603.1142	Concrete Barrier Type S42	LF	\$55.35	\$112.03	\$118.55
603.1156	Concrete Barrier Type S56	LF	\$66.38	\$68.05	\$70.25
603.1232	Concrete Barrier Type S32A	LF			\$164.78
603.1236	Concrete Barrier Type S36A	LF			
603.1242	Concrete Barrier Type S42A	LF	\$635.62		\$149.00
603.1256	Concrete Barrier Type S56A	LF			
603.1332	Concrete Barrier Type S32B	LF			\$355.00
603.1336	Concrete Barrier Type S36B	LF		\$454.35	
603.1342	Concrete Barrier Type S42B	LF	\$502.51		\$384.25
603.1356	Concrete Barrier Type S56B	LF			
603.1432	Concrete Barrier Type S32C	LF	\$245.00		
603.1436	Concrete Barrier Type S36C	LF	\$127.99		
603.1442	Concrete Barrier Type S42C	LF	\$191.10	\$210.00	\$264.05
603.1456	Concrete Barrier Type S56C	LF	\$169.34	\$230.00	\$277.87
603.2132	Concrete Barrier Fixed Object Protection Type S32	LF			
603.2136	Concrete Barrier Fixed Object Protection Type S36	LF			
603.2142	Concrete Barrier Fixed Object Protection Type S42	LF	\$200.00		\$378.00
603.2156	Concrete Barrier Fixed Object Protection Type S56	LF		\$210.00	
603.3111	Concrete Barrier Transition Type NJ32SF to S32	EACH		\$6,642.86	
603.3113	Concrete Barrier Transition Type NJ32SF to S36	EACH	\$6,402.41	\$6,100.00	
603.3155	Concrete Barrier Transition Type NJ42SF to S42	EACH			
603.3175	Concrete Barrier Transition Type NJ51SF to S42	EACH			
603.3211	Concrete Barrier Transition Type F32SF to S32	EACH			
603.3213	Concrete Barrier Transition Type F32SF to S36	EACH	\$7,500.00	\$6,500.00	
603.3255	Concrete Barrier Transition Type F42SF to S42	EACH	\$13,340.00		
603.3275	Concrete Barrier Transition Type F51SF to S42	EACH			
603.3279	Concrete Barrier Transition Type F51SF to S56	EACH			
603.3311	Concrete Barrier Transition Type NJ32DF to S32	EACH			\$9,512.00
603.3313	Concrete Barrier Transition Type NJ32DF to S36	EACH			
603.3355	Concrete Barrier Transition Type NJ42DF to S42	EACH			
603.3375	Concrete Barrier Transition Type NJ51DF to S42	EACH			
603.3411	Concrete Barrier Transition Type F32DF to S32	EACH			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
603.3413	Concrete Barrier Transition Type F32DF to S36	EACH	\$7,500.00		
603.3455	Concrete Barrier Transition Type F42DF to S42	EACH			
603.3475	Concrete Barrier Transition Type F51DF to S42	EACH			
603.3513	Concrete Barrier Transition Type S32 to S36	EACH	\$7,500.00	\$6,300.00	\$8,000.00
603.3535	Concrete Barrier Transition Type S36 to S42	EACH	\$7,002.01	\$6,400.00	\$9,000.00
603.3559	Concrete Barrier Transition Type S42 to S56	EACH	\$6,360.16	\$6,785.71	\$9,947.69
603.3611	Concrete Barrier Transition Type V32 to S32	EACH			\$8,500.00
603.3613	Concrete Barrier Transition Type V32 to S36	EACH			\$9,000.00
603.3655	Concrete Barrier Transition Type V42 to S42	EACH		\$7,500.00	\$9,053.00
603.3675	Concrete Barrier Transition Type V51 to S42	EACH	\$12,500.00		
603.3699	Concrete Barrier Transition Type V56 to S56	EACH			
603.8000	Concrete Barrier Temporary Precast Delivered	LF	\$10.56	\$9.08	\$10.44
603.8125	Concrete Barrier Temporary Precast Installed	LF	\$3.49	\$4.26	\$5.68
603.8500	Anchoring Concrete Barrier Temporary Precast	LF	\$6.99	\$7.17	\$2.49
603.8505	Anchoring Concrete Barrier Temporary Precast on Bridge Decks	LF	\$9.87	\$15.69	\$8.81
604.0400	Slope Paving Concrete	SY	\$83.16	\$147.50	\$194.68
604.0500	Slope Paving Crushed Aggregate	SY	\$31.99	\$49.09	\$53.75
604.0600	Slope Paving Select Crushed Material	SY	\$35.25	\$40.00	\$42.88
604.9010.S	Slope Paving Repair Crushed Aggregate	CY	\$93.37	\$73.18	\$131.80
604.9015.S	Reseal Crushed Aggregate Slope Paving	SY	\$20.66	\$27.50	\$18.59
606.0050	Riprap Extra-Light	CY		\$98.73	\$96.24
606.0100	Riprap Light	CY	\$72.29	\$69.61	\$100.58
606.0200	Riprap Medium	CY	\$73.26	\$79.16	\$97.25
606.0300	Riprap Heavy	CY	\$70.29	\$64.41	\$78.60
606.0400	Riprap Extra-Heavy	CY	\$80.60	\$90.76	\$57.67
606.0500	Grouted Riprap Light	CY			
606.0600	Grouted Riprap Medium	CY	\$75.00	\$205.00	\$135.00
606.0700	Grouted Riprap Heavy	CY	\$105.11	\$259.11	\$140.00
606.0800	Grouted Riprap Extra-Heavy	CY			
606.1100.S	Transition Mat	SY			
606.9105.S	Underwater Substructure Backfill or Riprap Inspection (Structure)	LF			
608.0005	Storm Sewer Rock Excavation	CY	\$62.06	\$48.34	\$101.43

608.0115 Relaid Storm Sewer 15-Inch LF \$76.59 \$108.14 \$74.6 608.0118 Relaid Storm Sewer 18-Inch LF \$98.9 608.0121 Relaid Storm Sewer 21-Inch LF \$67.00 \$142.44 \$212.0 608.0124 Relaid Storm Sewer 24-Inch LF \$67.00 \$142.44 \$212.0 608.0127 Relaid Storm Sewer 30-Inch LF \$87.90 \$117.7 608.0130 Relaid Storm Sewer 36-Inch LF \$87.90 \$117.7 608.0142 Relaid Storm Sewer 42-Inch LF \$87.90 \$117.7 608.0148 Relaid Storm Sewer 48-Inch LF \$87.90 \$117.7 608.0154 Relaid Storm Sewer 54-Inch LF \$87.90 \$117.7 608.0160 Relaid Storm Sewer 60-Inch LF \$87.90 \$117.7 608.0160 Relaid Storm Sewer 60-Inch LF \$87.90 \$117.7 608.0172 Relaid Storm Sewer 72-Inch LF \$87.90 \$117.7 608.0178 Relaid Storm Sewer 78-Inch LF \$87.90 \$117.7 608.0184 Relaid Storm Sewer 84-Inch	ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
608.0110 Relaid Storm Sewer 10-Inch 608.0112 Relaid Storm Sewer 12-Inch 608.0115 Relaid Storm Sewer 15-Inch 608.0118 Relaid Storm Sewer 15-Inch 608.0118 Relaid Storm Sewer 15-Inch 608.0118 Relaid Storm Sewer 18-Inch 608.0112 Relaid Storm Sewer 18-Inch 608.0121 Relaid Storm Sewer 21-Inch 608.0121 Relaid Storm Sewer 21-Inch 608.0122 Relaid Storm Sewer 24-Inch 608.0127 Relaid Storm Sewer 27-Inch 608.0130 Relaid Storm Sewer 27-Inch 608.0130 Relaid Storm Sewer 30-Inch 608.0136 Relaid Storm Sewer 30-Inch 608.0136 Relaid Storm Sewer 36-Inch 608.0142 Relaid Storm Sewer 42-Inch 608.0142 Relaid Storm Sewer 48-Inch 608.0148 Relaid Storm Sewer 48-Inch 608.0160 Relaid Storm Sewer 60-Inch 608.0160 Relaid Storm Sewer 60-Inch 608.0160 Relaid Storm Sewer 60-Inch 608.0172 Relaid Storm Sewer 60-Inch 608.0172 Relaid Storm Sewer 72-Inch 608.0184 Relaid Storm Sewer 72-Inch 608.0198 Relaid Storm Sewer 78-Inch 608.0190 Relaid Storm Sewer 90-Inch 608.0191 Relaid Storm Sewer 90-Inch 608.0195 Relaid Storm Sewer 96-Inch 608.0195 Relaid Storm Sewer 96-Inch 608.0196 Relaid Storm Sewer 96-Inch 608.0197 Selaid Storm Sewer 96-Inch 608.0198 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0222 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0228 Storm Sewer Pipe Reinforced Concrete Cl	608.0106	Relaid Storm Sewer 6-Inch	LF			
608.0112 Relaid Storm Sewer 12-Inch LF \$75.00 \$93.46 \$176.4 608.0115 Relaid Storm Sewer 15-Inch LF \$76.59 \$108.14 \$74.6 608.0118 Relaid Storm Sewer 18-Inch LF \$98.9 608.0121 Relaid Storm Sewer 21-Inch LF \$67.00 \$142.44 \$212.0 608.0127 Relaid Storm Sewer 24-Inch LF \$67.00 \$142.44 \$212.0 608.0130 Relaid Storm Sewer 36-Inch LF \$87.90 \$117.7 608.0132 Relaid Storm Sewer 36-Inch LF \$87.90 \$117.7 608.0142 Relaid Storm Sewer 48-Inch LF \$87.90 \$117.7 608.0143 Relaid Storm Sewer 48-Inch LF \$87.90 \$117.7 608.0148 Relaid Storm Sewer 60-Inch LF \$87.90 \$117.7 608.0154 Relaid Storm Sewer 60-Inch LF \$68.016 \$68.016 Relaid Storm Sewer 72-Inch LF \$68.016 \$68.018 \$68.018 \$68.018 \$68.018 \$68.018 \$68.018 \$	608.0108	Relaid Storm Sewer 8-Inch	LF			
608.0115 Relaid Storm Sewer 15-Inch	608.0110	Relaid Storm Sewer 10-Inch	LF			
608.0118 Relaid Storm Sewer 18-Inch 608.0121 Relaid Storm Sewer 21-Inch 608.0124 Relaid Storm Sewer 24-Inch 608.0127 Relaid Storm Sewer 24-Inch 608.0136 Relaid Storm Sewer 30-Inch 608.0136 Relaid Storm Sewer 30-Inch 608.0137 Relaid Storm Sewer 30-Inch 608.0142 Relaid Storm Sewer 36-Inch 608.0142 Relaid Storm Sewer 48-Inch 608.0143 Relaid Storm Sewer 48-Inch 608.0144 Relaid Storm Sewer 48-Inch 608.0154 Relaid Storm Sewer 48-Inch 608.0154 Relaid Storm Sewer 54-Inch 608.0166 Relaid Storm Sewer 66-Inch 608.0167 Relaid Storm Sewer 78-Inch 608.0172 Relaid Storm Sewer 78-Inch 608.0172 Relaid Storm Sewer 78-Inch 608.0184 Relaid Storm Sewer 84-Inch 608.0190 Relaid Storm Sewer 96-Inch 608.0191 Relaid Storm Sewer 96-Inch 608.0191 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 11-Inch 608.0213 Storm Sewer Pipe Reinforced Concrete Class II 11-Inch 608.0214 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0222 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0223 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0225 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0226 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0228 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0225 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0226 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0228 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608	608.0112	Relaid Storm Sewer 12-Inch	LF	\$75.00	\$93.46	\$176.40
608.0121 Relaid Storm Sewer 21-Inch 608.0124 Relaid Storm Sewer 24-Inch 608.0127 Relaid Storm Sewer 27-Inch 608.0130 Relaid Storm Sewer 30-Inch 608.0130 Relaid Storm Sewer 30-Inch 608.01316 Relaid Storm Sewer 36-Inch 608.0132 Relaid Storm Sewer 36-Inch 608.0134 Relaid Storm Sewer 42-Inch 608.0142 Relaid Storm Sewer 42-Inch 608.0143 Relaid Storm Sewer 48-Inch 608.0154 Relaid Storm Sewer 54-Inch 608.0154 Relaid Storm Sewer 60-Inch 608.0166 Relaid Storm Sewer 60-Inch 608.0167 Relaid Storm Sewer 60-Inch 608.0178 Relaid Storm Sewer 72-Inch 608.0178 Relaid Storm Sewer 72-Inch 608.0184 Relaid Storm Sewer 74-Inch 608.0185 Relaid Storm Sewer 90-Inch 608.0180 Relaid Storm Sewer 90-Inch 608.0196 Relaid Storm Sewer 90-Inch 608.0196 Relaid Storm Sewer 90-Inch 608.0191 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0213 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0228 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0225 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0226 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0228 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0228 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0228 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0228 Storm Sewer Pipe Rei	608.0115	Relaid Storm Sewer 15-Inch	LF	\$76.59	\$108.14	\$74.64
608.0124 Relaid Storm Sewer 24-Inch LF \$67.00 \$142.44 \$212.0 608.0127 Relaid Storm Sewer 27-Inch LF 608.0130 Relaid Storm Sewer 30-Inch LF \$87.90 \$117.7 608.0136 Relaid Storm Sewer 36-Inch LF \$87.90 \$117.7 608.0142 Relaid Storm Sewer 42-Inch LF \$87.90 \$117.7 608.0143 Relaid Storm Sewer 42-Inch LF \$87.90 \$117.7 608.0154 Relaid Storm Sewer 54-Inch LF \$87.90 \$88.90 \$88.90 \$87.90 \$88.90 \$88.90 \$88.90 \$88.90 \$89.90 \$89.90 \$	608.0118	Relaid Storm Sewer 18-Inch	LF			\$98.98
608.0127 Relaid Storm Sewer 27-Inch 608.0130 Relaid Storm Sewer 30-Inch 608.0136 Relaid Storm Sewer 36-Inch 608.0142 Relaid Storm Sewer 48-Inch 608.0142 Relaid Storm Sewer 48-Inch 608.0148 Relaid Storm Sewer 48-Inch 608.0154 Relaid Storm Sewer 48-Inch 608.0154 Relaid Storm Sewer 54-Inch 608.0154 Relaid Storm Sewer 60-Inch 608.0166 Relaid Storm Sewer 60-Inch 608.0172 Relaid Storm Sewer 66-Inch 608.0172 Relaid Storm Sewer 72-Inch 608.0178 Relaid Storm Sewer 78-Inch 608.0184 Relaid Storm Sewer 84-Inch 608.0190 Relaid Storm Sewer 84-Inch 608.0190 Relaid Storm Sewer 90-Inch 608.0191 Storm Sewer 90-Inch 608.0212 Storm Sewer 90-Inch 608.0213 Storm Sewer 90-Inch 608.0214 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0216 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0223 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0225 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0226 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0228 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 30-In	608.0121	Relaid Storm Sewer 21-Inch	LF			
608.0130 Relaid Storm Sewer 30-Inch LF \$87.90 \$117.7 608.0136 Relaid Storm Sewer 36-Inch LF \$87.90 \$117.7 608.0142 Relaid Storm Sewer 48-Inch LF \$87.90 \$117.7 608.0148 Relaid Storm Sewer 48-Inch LF \$88.01 \$89.01 <t< td=""><td>608.0124</td><td>Relaid Storm Sewer 24-Inch</td><td>LF</td><td>\$67.00</td><td>\$142.44</td><td>\$212.00</td></t<>	608.0124	Relaid Storm Sewer 24-Inch	LF	\$67.00	\$142.44	\$212.00
608.0136 Relaid Storm Sewer 36-Inch LF \$87.90 \$117.7 608.0142 Relaid Storm Sewer 42-Inch LF	608.0127	Relaid Storm Sewer 27-Inch	LF			
608.0142 Relaid Storm Sewer 42-Inch LF 608.0148 Relaid Storm Sewer 48-Inch LF 608.0154 Relaid Storm Sewer 54-Inch LF 608.0160 Relaid Storm Sewer 60-Inch LF 608.0161 Relaid Storm Sewer 66-Inch LF 608.0172 Relaid Storm Sewer 72-Inch LF 608.0173 Relaid Storm Sewer 78-Inch LF 608.0174 Relaid Storm Sewer 84-Inch LF 608.0196 Relaid Storm Sewer 90-Inch LF 608.0197 Relaid Storm Sewer 96-Inch LF 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch LF 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch LF 608.0218 Storm Sewer Pipe Reinforced Concrete Class II 118-Inch LF 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch LF 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch LF 608.0223 Storm Sewer Pipe Reinforced Concrete Class II 24-Inch LF 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch LF	608.0130	Relaid Storm Sewer 30-Inch	LF			
Relaid Storm Sewer 48-Inch 608.0154 Relaid Storm Sewer 54-Inch 608.0160 Relaid Storm Sewer 60-Inch 608.0166 Relaid Storm Sewer 66-Inch 608.0172 Relaid Storm Sewer 72-Inch 608.0178 Relaid Storm Sewer 78-Inch 608.0184 Relaid Storm Sewer 84-Inch 608.0190 Relaid Storm Sewer 90-Inch 608.0190 Relaid Storm Sewer 90-Inch 608.0191 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0216 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0217 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0218 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0222 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0223 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 121-Inch 608.0234 Storm Sewer Pipe Reinforced Concrete Class II 130-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 141-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 141-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 141-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 141-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 141-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 141-Inch 608.0248	608.0136	Relaid Storm Sewer 36-Inch	LF		\$87.90	\$117.78
608.0154 Relaid Storm Sewer 54-Inch LF 608.0160 Relaid Storm Sewer 60-Inch LF 608.0166 Relaid Storm Sewer 66-Inch LF 608.0172 Relaid Storm Sewer 72-Inch LF 608.0178 Relaid Storm Sewer 78-Inch LF 608.0184 Relaid Storm Sewer 84-Inch LF 608.0190 Relaid Storm Sewer 90-Inch LF 608.0191 Relaid Storm Sewer 96-Inch LF 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch LF 608.0213 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch LF 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch LF 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch LF 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 22-Inch LF 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch LF 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch LF 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch LF 608.0242 Storm Sewer Pipe Reinforced Concrete	608.0142	Relaid Storm Sewer 42-Inch	LF			
608.0160 Relaid Storm Sewer 60-Inch LF 608.0166 Relaid Storm Sewer 66-Inch LF 608.0172 Relaid Storm Sewer 72-Inch LF 608.0178 Relaid Storm Sewer 78-Inch LF 608.0184 Relaid Storm Sewer 84-Inch LF 608.0190 Relaid Storm Sewer 90-Inch LF 608.0191 Relaid Storm Sewer 96-Inch LF 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch LF 608.0213 Storm Sewer Pipe Reinforced Concrete Class II 15-Inch LF 608.0218 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch LF 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch LF 608.0222 Storm Sewer Pipe Reinforced Concrete Class II 22-Inch LF 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch LF 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch LF 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch LF 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch LF 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF </td <td>608.0148</td> <td>Relaid Storm Sewer 48-Inch</td> <td>LF</td> <td></td> <td></td> <td></td>	608.0148	Relaid Storm Sewer 48-Inch	LF			
608.0166 Relaid Storm Sewer 66-Inch 608.0172 Relaid Storm Sewer 72-Inch 608.0178 Relaid Storm Sewer 78-Inch 608.0184 Relaid Storm Sewer 84-Inch 608.0190 Relaid Storm Sewer 90-Inch 608.0196 Relaid Storm Sewer 96-Inch 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0213 Storm Sewer Pipe Reinforced Concrete Class II 15-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0218 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 22-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 22-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch 608.0256 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch 608.0256 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch 608.0268 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch 608.0268 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch 608.0276 LF	608.0154	Relaid Storm Sewer 54-Inch	LF			
Relaid Storm Sewer 72-Inch Relaid Storm Sewer 78-Inch Relaid Storm Sewer 78-Inch Relaid Storm Sewer 84-Inch Relaid Storm Sewer 84-Inch Relaid Storm Sewer 84-Inch Relaid Storm Sewer 90-Inch Relaid Storm Sewer 90-Inch Relaid Storm Sewer 96-Inch Relaid Storm Sewer 96-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 12-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 12-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 15-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 18-Inch Relaid	608.0160	Relaid Storm Sewer 60-Inch	LF			
Relaid Storm Sewer 78-Inch 608.0184 Relaid Storm Sewer 84-Inch 608.0190 Relaid Storm Sewer 90-Inch 608.0196 Relaid Storm Sewer 96-Inch 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 15-Inch 608.0216 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0217 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 24-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0166	Relaid Storm Sewer 66-Inch	LF			
Relaid Storm Sewer 84-Inch 608.0190 Relaid Storm Sewer 90-Inch 608.0196 Relaid Storm Sewer 96-Inch 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 15-Inch 608.0216 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0217 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 24-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 44-Inch LF	608.0172	Relaid Storm Sewer 72-Inch	LF			
Relaid Storm Sewer 90-Inch Relaid Storm Sewer 96-Inch Relaid Storm Sewer 96-Inch Storm Sewer Pipe Reinforced Concrete Class II 12-Inch Storm Sewer Pipe Reinforced Concrete Class II 12-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 12-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 12-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 12-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 18-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 18-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 18-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 18-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 21-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 21-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 21-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 21-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 21-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 21-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 30-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 30-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 30-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 30-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 30-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 42-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 42-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 48-Inch Relaid Storm Sewer Pipe Reinforced Concrete Class II 4	608.0178	Relaid Storm Sewer 78-Inch	LF			
Relaid Storm Sewer 96-Inch 608.0212 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 15-Inch 608.0218 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 24-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0184	Relaid Storm Sewer 84-Inch	LF			
Storm Sewer Pipe Reinforced Concrete Class II 12-Inch 608.0215 Storm Sewer Pipe Reinforced Concrete Class II 15-Inch 608.0218 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 24-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0190	Relaid Storm Sewer 90-Inch	LF			
Storm Sewer Pipe Reinforced Concrete Class II 15-Inch 608.0218 Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 24-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0196	Relaid Storm Sewer 96-Inch	LF			
Storm Sewer Pipe Reinforced Concrete Class II 18-Inch 608.0221 Storm Sewer Pipe Reinforced Concrete Class II 21-Inch 608.0224 Storm Sewer Pipe Reinforced Concrete Class II 24-Inch 608.0227 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch 608.0230 Storm Sewer Pipe Reinforced Concrete Class II 30-Inch 608.0236 Storm Sewer Pipe Reinforced Concrete Class II 36-Inch 608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0212	Storm Sewer Pipe Reinforced Concrete Class II 12-Inch	LF			\$97.00
Storm Sewer Pipe Reinforced Concrete Class II 21-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 24-Inch LF \$73.00 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 30-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 30-Inch LF \$107.00 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 42-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0215	Storm Sewer Pipe Reinforced Concrete Class II 15-Inch	LF			
Storm Sewer Pipe Reinforced Concrete Class II 24-Inch LF \$73.00 Storm Sewer Pipe Reinforced Concrete Class II 27-Inch Concrete Class II 27-Inch Storm Sewer Pipe Reinforced Concrete Class II 30-Inch Storm Sewer Pipe Reinforced Concrete Class II 36-Inch Storm Sewer Pipe Reinforced Concrete Class II 36-Inch Storm Sewer Pipe Reinforced Concrete Class II 42-Inch Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0218	Storm Sewer Pipe Reinforced Concrete Class II 18-Inch	LF			
Storm Sewer Pipe Reinforced Concrete Class II 27-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 30-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 36-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 36-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 42-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0221	Storm Sewer Pipe Reinforced Concrete Class II 21-Inch	LF			
Storm Sewer Pipe Reinforced Concrete Class II 30-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 36-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 42-Inch Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF LF LF	608.0224	Storm Sewer Pipe Reinforced Concrete Class II 24-Inch	LF	\$73.00		
Storm Sewer Pipe Reinforced Concrete Class II 36-Inch LF \$107.00 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch LF Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0227	Storm Sewer Pipe Reinforced Concrete Class II 27-Inch	LF			
608.0242 Storm Sewer Pipe Reinforced Concrete Class II 42-Inch LF 608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0230	Storm Sewer Pipe Reinforced Concrete Class II 30-Inch	LF			
608.0248 Storm Sewer Pipe Reinforced Concrete Class II 48-Inch LF	608.0236	Storm Sewer Pipe Reinforced Concrete Class II 36-Inch	LF	\$107.00		
'	608.0242	Storm Sewer Pipe Reinforced Concrete Class II 42-Inch	LF			
608.0254 Storm Sewer Pipe Reinforced Concrete Class II 54-Inch LF	608.0248	Storm Sewer Pipe Reinforced Concrete Class II 48-Inch	LF			
	608.0254	Storm Sewer Pipe Reinforced Concrete Class II 54-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
608.0260	Storm Sewer Pipe Reinforced Concrete Class II 60-Inch	LF			
608.0266	Storm Sewer Pipe Reinforced Concrete Class II 66-Inch	LF			
608.0272	Storm Sewer Pipe Reinforced Concrete Class II 72-Inch	LF			
608.0278	Storm Sewer Pipe Reinforced Concrete Class II 78-Inch	LF			
608.0284	Storm Sewer Pipe Reinforced Concrete Class II 84-Inch	LF			
608.0290	Storm Sewer Pipe Reinforced Concrete Class II 90-Inch	LF			
608.0296	Storm Sewer Pipe Reinforced Concrete Class II 96-Inch	LF			
608.0297	Storm Sewer Pipe Reinforced Concrete Class II 102-Inch	LF			
608.0298	Storm Sewer Pipe Reinforced Concrete Class II 108-Inch	LF			
608.0312	Storm Sewer Pipe Reinforced Concrete Class III 12-Inch	LF	\$53.57	\$69.94	\$95.15
608.0315	Storm Sewer Pipe Reinforced Concrete Class III 15-Inch	LF	\$56.45	\$65.52	\$91.87
608.0318	Storm Sewer Pipe Reinforced Concrete Class III 18-Inch	LF	\$61.79	\$67.55	\$111.77
608.0321	Storm Sewer Pipe Reinforced Concrete Class III 21-Inch	LF	\$63.62	\$69.61	\$119.74
608.0324	Storm Sewer Pipe Reinforced Concrete Class III 24-Inch	LF	\$70.41	\$83.30	\$146.62
608.0327	Storm Sewer Pipe Reinforced Concrete Class III 27-Inch	LF			
608.0330	Storm Sewer Pipe Reinforced Concrete Class III 30-Inch	LF	\$88.14	\$94.43	\$186.09
608.0336	Storm Sewer Pipe Reinforced Concrete Class III 36-Inch	LF	\$103.12	\$122.86	\$228.34
608.0342	Storm Sewer Pipe Reinforced Concrete Class III 42-Inch	LF	\$141.29	\$139.24	\$225.46
608.0348	Storm Sewer Pipe Reinforced Concrete Class III 48-Inch	LF	\$144.56	\$187.75	\$249.95
608.0354	Storm Sewer Pipe Reinforced Concrete Class III 54-Inch	LF	\$237.00	\$245.00	\$461.88
608.0360	Storm Sewer Pipe Reinforced Concrete Class III 60-Inch	LF	\$272.36	\$264.59	\$603.87
608.0366	Storm Sewer Pipe Reinforced Concrete Class III 66-Inch	LF	\$318.76		\$622.69
608.0372	Storm Sewer Pipe Reinforced Concrete Class III 72-Inch	LF	\$387.00		\$711.00
608.0378	Storm Sewer Pipe Reinforced Concrete Class III 78-Inch	LF			
608.0384	Storm Sewer Pipe Reinforced Concrete Class III 84-Inch	LF			\$648.00
608.0390	Storm Sewer Pipe Reinforced Concrete Class III 90-Inch	LF			
608.0396	Storm Sewer Pipe Reinforced Concrete Class III 96-Inch	LF	\$540.57	\$1,699.13	
608.0397	Storm Sewer Pipe Reinforced Concrete Class III 102-Inch	LF			
608.0398	Storm Sewer Pipe Reinforced Concrete Class III 108-Inch	LF			
608.0412	Storm Sewer Pipe Reinforced Concrete Class IV 12-Inch	LF	\$49.84	\$66.61	\$80.32
608.0415	Storm Sewer Pipe Reinforced Concrete Class IV 15-Inch	LF	\$55.82	\$70.34	\$90.39
608.0418	Storm Sewer Pipe Reinforced Concrete Class IV 18-Inch	LF	\$57.54	\$72.20	\$97.08

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
608.0421	Storm Sewer Pipe Reinforced Concrete Class IV 21-Inch	LF	\$70.48	\$120.53	\$120.18
608.0424	Storm Sewer Pipe Reinforced Concrete Class IV 24-Inch	LF	\$73.94	\$90.49	\$128.90
608.0427	Storm Sewer Pipe Reinforced Concrete Class IV 27-Inch	LF	\$95.67		\$166.00
608.0430	Storm Sewer Pipe Reinforced Concrete Class IV 30-Inch	LF	\$100.35	\$122.65	\$166.80
608.0436	Storm Sewer Pipe Reinforced Concrete Class IV 36-Inch	LF	\$113.49	\$145.94	\$194.18
608.0442	Storm Sewer Pipe Reinforced Concrete Class IV 42-Inch	LF	\$128.16	\$148.98	\$242.52
608.0448	Storm Sewer Pipe Reinforced Concrete Class IV 48-Inch	LF	\$167.34	\$215.72	\$305.36
608.0454	Storm Sewer Pipe Reinforced Concrete Class IV 54-Inch	LF	\$239.86		\$509.00
608.0460	Storm Sewer Pipe Reinforced Concrete Class IV 60-Inch	LF	\$235.94		
608.0466	Storm Sewer Pipe Reinforced Concrete Class IV 66-Inch	LF			\$554.00
608.0472	Storm Sewer Pipe Reinforced Concrete Class IV 72-Inch	LF	\$432.00		\$849.05
608.0478	Storm Sewer Pipe Reinforced Concrete Class IV 78-Inch	LF			
608.0484	Storm Sewer Pipe Reinforced Concrete Class IV 84-Inch	LF		\$500.00	
608.0512	Storm Sewer Pipe Reinforced Concrete Class V 12-Inch	LF	\$56.23	\$80.42	\$103.98
608.0515	Storm Sewer Pipe Reinforced Concrete Class V 15-Inch	LF	\$63.48		\$108.18
608.0518	Storm Sewer Pipe Reinforced Concrete Class V 18-Inch	LF	\$71.32	\$47.88	\$126.08
608.0521	Storm Sewer Pipe Reinforced Concrete Class V 21-Inch	LF			
608.0524	Storm Sewer Pipe Reinforced Concrete Class V 24-Inch	LF	\$104.31		\$232.13
608.0527	Storm Sewer Pipe Reinforced Concrete Class V 27-Inch	LF			
608.0530	Storm Sewer Pipe Reinforced Concrete Class V 30-Inch	LF			
608.0536	Storm Sewer Pipe Reinforced Concrete Class V 36-Inch	LF	\$169.85	\$211.19	\$267.00
608.0542	Storm Sewer Pipe Reinforced Concrete Class V 42-Inch	LF	\$157.71	\$180.00	\$272.00
608.0548	Storm Sewer Pipe Reinforced Concrete Class V 48-Inch	LF			\$380.00
608.0554	Storm Sewer Pipe Reinforced Concrete Class V 54-Inch	LF			
608.0560	Storm Sewer Pipe Reinforced Concrete Class V 60-Inch	LF	\$302.79	\$433.07	\$550.00
608.0566	Storm Sewer Pipe Reinforced Concrete Class V 66-Inch	LF			
608.0572	Storm Sewer Pipe Reinforced Concrete Class V 72-Inch	LF			\$775.00
608.2314	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF	\$84.93	\$109.36	\$110.50
608.2319	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF	\$97.99	\$98.90	\$129.75
608.2324	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF	\$118.68	\$148.00	\$238.67
608.2329	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF	\$134.90		
608.2334	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF	\$154.44	\$180.30	

ITEM	DESCRIPTION		UNIT	FY 21	FY 22	FY 23
608.2338	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF		\$174.85	\$211.02	
608.2343	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF		\$193.05		
608.2348	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF		\$291.39		
608.2353	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF				
608.2358	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF				
608.2363	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF				
608.2368	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III	LF				
608.2414	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV	LF		\$76.57	\$99.16	
608.2419	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV	LF		\$85.28	\$124.83	\$154.23
608.2424	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV	LF		\$116.36	\$136.46	\$174.89
608.2429	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV	LF		\$167.23	\$164.98	\$219.44
608.2434	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV	LF		\$186.70	\$199.47	
608.3012	Storm Sewer Pipe Class III-A 12-Inch	LF		\$39.02	\$47.44	\$76.51
608.3015	Storm Sewer Pipe Class III-A 15-Inch	LF		\$42.02	\$52.76	\$91.34
608.3018	Storm Sewer Pipe Class III-A 18-Inch	LF		\$44.73	\$71.02	\$95.83
608.3021	Storm Sewer Pipe Class III-A 21-Inch	LF				
608.3024	Storm Sewer Pipe Class III-A 24-Inch	LF		\$62.19	\$78.42	\$61.42
608.3027	Storm Sewer Pipe Class III-A 27-Inch	LF				
608.3030	Storm Sewer Pipe Class III-A 30-Inch	LF		\$84.20	\$129.78	\$70.13
608.3036	Storm Sewer Pipe Class III-A 36-Inch	LF		\$72.50	\$128.85	\$126.25
608.3612	Storm Sewer Pipe Class III-B 12-Inch	LF			\$64.32	\$50.00
608.3615	Storm Sewer Pipe Class III-B 15-Inch	LF		\$62.24	\$64.91	\$57.00
608.3618	Storm Sewer Pipe Class III-B 18-Inch	LF		\$61.36	\$79.03	\$158.00
608.3621	Storm Sewer Pipe Class III-B 21-Inch	LF		\$55.00	\$106.50	
608.3624	Storm Sewer Pipe Class III-B 24-Inch	LF		\$55.19		\$66.00
608.3627	Storm Sewer Pipe Class III-B 27-Inch	LF				
608.3630	Storm Sewer Pipe Class III-B 30-Inch	LF		\$90.21	\$148.18	\$108.00
608.3636	Storm Sewer Pipe Class III-B 36-Inch	LF		\$96.79		\$141.44
608.6008	Storm Sewer Pipe Composite 8-Inch	LF		\$62.06	\$57.63	\$111.86
608.6010	Storm Sewer Pipe Composite 10-Inch	LF		\$56.84	\$98.09	
608.6012	Storm Sewer Pipe Composite 12-Inch	LF		\$52.35	\$93.16	\$94.81
608.6015	Storm Sewer Pipe Composite 15-Inch	LF		\$44.94	\$82.86	\$75.00

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
611.0410	Reconstructing Catch Basins	EACH	\$1,436.28		\$731.71
611.0420	Reconstructing Manholes	EACH	\$1,159.55	\$1,637.70	\$1,590.50
611.0430	Reconstructing Inlets	EACH	\$1,249.62	\$1,430.85	\$1,385.92
611.0530	Manhole Covers Type J	EACH	\$447.18	\$600.50	\$781.74
611.0535	Manhole Covers Type J-Special	EACH	\$613.10	\$624.20	\$829.34
611.0540	Manhole Covers Type K	EACH			
611.0545	Manhole Covers Type L	EACH	\$593.89	\$487.77	\$900.00
611.0550	Manhole Covers Type M	EACH	\$880.00	\$866.67	\$1,716.00
611.0552	Manhole Covers Type M-Communications	EACH			
611.0555	Manhole Covers Type Q	EACH	\$998.58	\$855.00	\$1,412.00
611.0557	Manhole Covers Type Q-Communications	EACH			
611.0600	Inlet Covers Type A	EACH	\$595.13	\$570.91	\$865.76
611.0603	Inlet Covers Type A-S	EACH	\$850.00	\$672.73	\$1,030.67
611.0606	Inlet Covers Type B	EACH	\$795.39	\$880.62	\$1,053.85
611.0609	Inlet Covers Type B-A	EACH	\$659.35	\$956.25	
611.0610	Inlet Covers Type BW	EACH	\$717.91	\$759.91	\$858.38
611.0612	Inlet Covers Type C	EACH	\$535.92	\$642.03	\$792.75
611.0615	Inlet Covers Type F	EACH	\$1,171.41	\$1,875.00	\$1,962.65
611.0624	Inlet Covers Type H	EACH	\$673.41	\$747.67	\$971.81
611.0627	Inlet Covers Type HM	EACH	\$562.32	\$855.34	\$1,149.12
611.0630	Inlet Covers Type HM-GJ	EACH	\$767.20	\$756.35	\$1,091.34
611.0633	Inlet Covers Type HM-GJ-S	EACH	\$507.36	\$1,335.32	
611.0636	Inlet Covers Type HM-S	EACH	\$623.24	\$950.09	\$907.75
611.0639	Inlet Covers Type H-S	EACH	\$599.59	\$761.01	\$856.75
611.0642	Inlet Covers Type MS	EACH	\$546.39	\$458.09	\$620.22
611.0645	Inlet Covers Type MS-A	EACH	\$399.29	\$639.75	\$688.58
611.0648	Inlet Covers Type R	EACH	\$1,077.78	\$1,276.19	\$1,344.21
611.0651	Inlet Covers Type S	EACH	\$849.66	\$739.82	\$1,000.17
611.0652	Inlet Covers Type T	EACH	\$811.10	\$1,265.82	\$1,209.52
611.0654	Inlet Covers Type V	EACH	\$698.36	\$837.78	\$1,195.45
611.0655	Inlet Covers Type V-B	EACH			
611.0657	Inlet Covers Type W	EACH		\$1,371.84	\$1,791.00

611.0663 Inlet Covers Type X EACH \$874.71 \$700.00 611.0666 Inlet Covers Type Z EACH \$716.90 \$766.30 \$929.22 611.1003 Catch Basins S-FT Diameter EACH \$1,726.35 \$1,715.23 \$2,818.75 611.1004 Catch Basins S-FT Diameter EACH \$1,725.36 \$2,184.56 \$3,041.41 611.1005 Catch Basins S-FT Diameter EACH \$3,130.78 \$5,545.42 \$6,718.10 611.1230 Catch Basins S-FT Diameter EACH \$3,130.78 \$5,545.42 \$6,718.10 611.1230 Catch Basins 2.5x3-FT EACH \$1,455.26 \$1,734.49 \$2,524.57 611.1230 Catch Basins 2.5x3-FT EACH \$1,576.50 \$2,294.65 \$3,300.00 \$3,768.44 611.2003 Manholes 3-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,300.00 \$3,768.44 611.2004 Manholes 4-FT Diameter EACH \$2,084.66 \$2,270.25 \$4,244.12 \$5,187.07 \$8,593.97 611.2004 Manholes S-FT Diameter <t< th=""><th>ITEM</th><th>DESCRIPTION</th><th>UNIT</th><th>FY 21</th><th>FY 22</th><th>FY 23</th></t<>	ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
611.0666 Inlet Covers Type Z EACH \$716.90 \$766.30 \$929.22 611.1003 Catch Basins 3-FT Diameter EACH \$1,726.35 \$1,715.23 \$2,818.75 611.1004 Catch Basins 3-FT Diameter EACH \$1,725.36 \$2,184.56 \$3,041.41 611.1005 Catch Basins 5-FT Diameter EACH \$2,641.49 \$3,590.95 \$5,734.87 611.1030 Catch Basins 5-FT Diameter EACH \$3,130.78 \$5,454.24 \$6,718.10 611.1230 Catch Basins 2.54-FT EACH \$1,455.26 \$1,734.49 \$2,524.57 611.1203 Manholes S-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2003 Manholes 3-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2004 Manholes 4-FT Diameter EACH \$3,023.08 \$3,932.16 \$5,381.88 611.2005 Manholes 5-FT Diameter EACH \$3,023.08 \$3,932.16 \$5,381.88 611.2007 Manholes 7-FT Diameter EACH \$3,023.08 \$3,932.16	611.0660	Inlet Covers Type WM	EACH	\$1,015.86		\$2,351.12
611.1003 Catch Basins 3-FT Diameter EACH \$1,726.35 \$1,715.23 \$2,818.75 611.1004 Catch Basins 4-FT Diameter EACH \$1,725.36 \$2,184.56 \$3,041.41 611.1005 Catch Basins 5-FT Diameter EACH \$2,641.49 \$3,590.95 \$5,734.87 611.1030 Catch Basins 2-FT Diameter EACH \$1,455.26 \$1,734.49 \$2,524.57 611.1230 Catch Basins 2.5x3-FT EACH \$1,455.26 \$1,734.49 \$2,524.57 611.1203 Manholes 3-FT Diameter EACH \$1,576.50 \$2,246.55 \$3,044.66 611.2003 Manholes 4-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,044.66 611.2005 Manholes 5-FT Diameter EACH \$2,068.46 \$2,270.25 \$4,244.53 611.2006 Manholes 5-FT Diameter EACH \$3,032.08 \$3,932.16 \$5,381.88 611.2007 Manholes 7-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2008 Manholes 7-FT Diameter EACH \$7,349.89 \$10,789.86 <td>611.0663</td> <td>Inlet Covers Type X</td> <td>EACH</td> <td>\$874.71</td> <td>\$700.00</td> <td></td>	611.0663	Inlet Covers Type X	EACH	\$874.71	\$700.00	
511.1004 Catch Basins 4-FT Diameter EACH \$1,725.36 \$2,184.56 \$3,041.41 611.1005 Catch Basins 5-FT Diameter EACH \$2,641.49 \$3,590.95 \$5,734.87 611.1006 Catch Basins 5-FT Diameter EACH \$3,130.78 \$5,545.24 \$6,718.10 611.1230 Catch Basins 2x3-FT EACH \$1,455.26 \$1,734.49 \$2,524.57 511.1253 Catch Basins 2.5x3-FT EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2003 Manholes 3-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2004 Manholes 4-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2005 Manholes 5-FT Diameter EACH \$3,023.08 \$3,393.16 \$5,381.88 611.2006 Manholes 6-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes 8-FT Diameter EACH \$6,278.90 \$6,951.37 \$12,034.60 611.2008 Manholes 8-FT Diameter EACH \$7,349.89 \$10,789.86	611.0666	Inlet Covers Type Z	EACH	\$716.90	\$766.30	\$929.22
611.1005 Catch Basins 5-FT Diameter EACH \$2,641.49 \$3,590.95 \$5,734.87 611.1006 Catch Basins 6-FT Diameter EACH \$3,130.78 \$5,454.24 \$6,718.10 611.1230 Catch Basins 2x3-FT EACH \$1,455.26 \$1,734.49 \$2,2524.57 611.1253 Catch Basins 2.5x3-FT EACH \$1,576.50 \$3,502.00 \$3,768.44 611.2003 Manholes 3-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2004 Manholes 4-FT Diameter EACH \$3,023.08 \$3,392.16 \$5,381.88 611.2005 Manholes 5-FT Diameter EACH \$3,023.08 \$3,392.16 \$5,381.88 611.2007 Manholes 5-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes P-FT Diameter EACH \$6,278.90 \$6,951.37 \$12,034.60 611.2008 Manholes 9-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2019 Manholes 1-FT Diameter EACH \$2,020.20 \$3,025.00	611.1003	Catch Basins 3-FT Diameter	EACH	\$1,726.35	\$1,715.23	\$2,818.75
611.1006 Catch Basins 6-FT Diameter EACH \$3,130.78 \$5,454.24 \$6,718.10 611.1230 Catch Basins 2x3-FT EACH \$1,455.26 \$1,734.49 \$2,524.57 611.1203 Catch Basins 2.5x3-FT EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2003 Manholes 3-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2004 Manholes 4-FT Diameter EACH \$2,068.46 \$2,270.25 \$4,244.53 611.2005 Manholes F-FT Diameter EACH \$3,023.08 \$3,932.16 \$5,381.88 611.2006 Manholes F-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes S-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2008 Manholes 9-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2007 Manholes 4-FT Diameter EACH \$7,349.89 \$10,789.86 \$12,034.60 611.2004 Manholes 5-FT Diameter EACH \$7,600.00 \$3,692.65	611.1004	Catch Basins 4-FT Diameter	EACH	\$1,725.36	\$2,184.56	\$3,041.41
611.1230 Catch Basins 2x3-FT EACH \$1,455.26 \$1,734.49 \$2,524.57 611.1253 Catch Basins 2.5x3-FT EACH \$3,502.00 \$3,768.44 611.2003 Manholes 3-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2004 Manholes 4-FT Diameter EACH \$3,023.08 \$3,932.16 \$5,381.88 611.2005 Manholes 5-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes 6-FT Diameter EACH \$6,278.90 \$6,951.37 \$12,034.60 611.2008 Manholes 7-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2008 Manholes 9-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2010 Manholes 3-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2020 Manholes 3x3-FT EACH \$2,020.20 \$3,025.00 \$23,692.65 611.203 Manholes 3x4-FT EACH \$2,020.20 \$3,025.00 \$3,692.65	611.1005	Catch Basins 5-FT Diameter	EACH	\$2,641.49	\$3,590.95	\$5,734.87
611.1253 Catch Basins 2.5x3-FT EACH \$3,502.00 \$3,768.44 611.2003 Manholes 3-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2005 Manholes 4-FT Diameter EACH \$2,068.46 \$2,270.25 \$4,244.53 611.2005 Manholes 5-FT Diameter EACH \$3,023.08 \$3,932.16 \$5,381.87 611.2007 Manholes 6-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes 7-FT Diameter EACH \$6,278.90 \$6,951.37 \$12,034.60 611.2008 Manholes 8-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2009 Manholes 9-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2010 Manholes 10-FT Diameter EACH \$2,020.20 \$3,025.00 \$3,692.65 611.2014 Manholes 44-FT Diameter EACH \$3,690.04 \$4,195.00 \$4,760.00 611.205 Manholes Sos-FT EACH \$6,079.00 \$4,760.00 \$6,070.00 \$61	611.1006	Catch Basins 6-FT Diameter	EACH	\$3,130.78	\$5,454.24	\$6,718.10
611.2003 Manholes 3-FT Diameter EACH \$1,576.50 \$2,294.65 \$3,304.46 611.2004 Manholes 4-FT Diameter EACH \$2,068.46 \$2,270.25 \$4,244.53 611.2005 Manholes 5-FT Diameter EACH \$3,023.08 \$3,932.16 \$5,381.88 611.2006 Manholes 6-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes 7-FT Diameter EACH \$6,278.90 \$6,951.37 \$12,034.60 611.2008 Manholes 8-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2010 Manholes 9-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2010 Manholes 10-FT Diameter EACH \$3,692.00 \$3,692.65 611.2033 Manholes 3x3-FT EACH \$2,002.00 \$3,025.00 \$3,692.65 611.2044 Manholes 4x4-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2055 Manholes Communication 4-FT Diameter EACH \$6,059.86 \$11,800.00 61	611.1230	Catch Basins 2x3-FT	EACH	\$1,455.26	\$1,734.49	\$2,524.57
611.2004 Manholes 4-FT Diameter EACH \$2,068.46 \$2,270.25 \$4,244.53 611.2005 Manholes 5-FT Diameter EACH \$3,023.08 \$3,932.16 \$5,381.88 611.2006 Manholes 6-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes 7-FT Diameter EACH \$6,278.90 \$6,951.37 \$11,034.60 611.2008 Manholes 8-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2009 Manholes 9-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2010 Manholes 10-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2010 Manholes 10-FT Diameter EACH \$20,020.00 \$3,025.00 \$3,692.65 611.2014 Manholes 3x3-FT EACH \$2,020.20 \$3,025.00 \$3,692.65 611.2044 Manholes 5x5-FT EACH \$6,059.86 \$11,800.00 611.2056 Manholes Sch-FT EACH \$6,059.86 \$11,800.00 611.2064 Manholes Variable Tee 4-FT Diameter EACH \$7,585.00 <td< td=""><td>611.1253</td><td>Catch Basins 2.5x3-FT</td><td>EACH</td><td></td><td>\$3,502.00</td><td>\$3,768.44</td></td<>	611.1253	Catch Basins 2.5x3-FT	EACH		\$3,502.00	\$3,768.44
611.2005 Manholes 5-FT Diameter EACH \$3,023.08 \$3,932.16 \$5,381.88 611.2006 Manholes 6-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes 7-FT Diameter EACH \$6,278.90 \$6,951.37 \$12,034.60 611.2008 Manholes 8-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2009 Manholes 10-FT Diameter EACH \$3,025.00 \$35,042.50 611.2010 Manholes 3x3-FT EACH \$2,020.20 \$3,025.00 \$3,690.65 611.2033 Manholes 3x3-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2044 Manholes 5x5-FT EACH \$6,070.00 \$4,4760.00 611.2055 Manholes 5x5-FT EACH \$6,059.86 \$11,800.00 611.204 Manholes Communication 4-FT Diameter EACH \$6,059.86 \$11,800.00 611.204 Manholes Variable Tee 4-FT Diameter EACH \$7,585.00 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3200 Inlets 2x2-FT <	611.2003	Manholes 3-FT Diameter	EACH	\$1,576.50	\$2,294.65	\$3,304.46
611.2006 Manholes 6-FT Diameter EACH \$4,244.12 \$5,187.07 \$8,593.97 611.2007 Manholes 7-FT Diameter EACH \$6,278.90 \$6,951.37 \$12,034.60 611.2008 Manholes 8-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2010 Manholes 10-FT Diameter EACH \$35,042.50 \$35,042.50 611.2031 Manholes 3x3-FT EACH \$2,020.20 \$3,025.00 \$3,692.65 611.2044 Manholes 4x4-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2055 Manholes 5x5-FT EACH \$6,059.86 \$11,800.00 611.2066 Manholes Communication 4-FT Diameter EACH \$6,059.86 \$11,800.00 611.2104 Manholes Variable Tee 4-FT Diameter EACH \$7,585.00 \$10,860.00 611.2604 Manholes Variable Special 4-FT Diameter EACH \$7,585.00 \$2,186.76 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3220 Inlets 2x2-FT EACH \$1,598.31 \$2,197.58 \$3,100.39 611.322	611.2004	Manholes 4-FT Diameter	EACH	\$2,068.46	\$2,270.25	\$4,244.53
611.2007 Manholes 7-FT Diameter EACH \$6,278.90 \$6,951.37 \$12,034.60 611.2008 Manholes 8-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2009 Manholes 9-FT Diameter EACH \$35,042.50 611.2010 Manholes 10-FT Diameter EACH \$2,020.20 \$3,025.00 \$3,692.65 611.2033 Manholes 3x3-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2044 Manholes 4x4-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2055 Manholes 5x5-FT EACH \$6,059.86 \$11,800.00 611.2064 Manholes Communication 4-FT Diameter EACH \$6,059.86 \$11,800.00 611.2504 Manholes Variable Tee 4-FT Diameter EACH \$10,860.00 611.2604 Manholes Variable Special 4-FT Diameter EACH \$7,585.00 \$10,860.00 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT <	611.2005	Manholes 5-FT Diameter	EACH	\$3,023.08	\$3,932.16	\$5,381.88
611.2008 Manholes 8-FT Diameter EACH \$7,349.89 \$10,789.86 \$17,834.49 611.2009 Manholes 9-FT Diameter EACH \$35,042.50 611.2010 Manholes 10-FT Diameter EACH \$2,020.20 \$3,025.00 \$3,692.65 611.2033 Manholes 3x3-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2044 Manholes 4x4-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2055 Manholes 5x5-FT EACH \$6,070.00 \$6,070.00 611.2066 Manholes Communication 4-FT Diameter EACH \$6,059.86 \$11,800.00 611.2104 Manholes Variable Tee 4-FT Diameter EACH \$1,758.00 \$10,860.00 611.2604 Manholes Variable Special 4-FT Diameter EACH \$7,585.00 \$10,860.00 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3020 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3230 Inlets 2x3-F	611.2006	Manholes 6-FT Diameter	EACH	\$4,244.12	\$5,187.07	\$8,593.97
611.2009 Manholes 9-FT Diameter EACH \$35,042.50 611.2010 Manholes 10-FT Diameter EACH \$23,800.00 611.2033 Manholes 3x3-FT EACH \$2,020.20 \$3,025.00 \$3,692.65 611.2044 Manholes 4x4-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2055 Manholes 5x5-FT EACH \$6,070.00 611.2066 Manholes Communication 4-FT Diameter EACH \$6,059.86 \$11,800.00 611.2104 Manholes Variable Tee 4-FT Diameter EACH \$1,0860.00 611.2604 Manholes Variable Special 4-FT Diameter EACH \$7,585.00 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3230 Inlets 2x3-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3253 Inlets 2.5x3-FT EACH \$1,704.57 \$2,316.96 \$3,565.27 611	611.2007	Manholes 7-FT Diameter	EACH	\$6,278.90	\$6,951.37	\$12,034.60
611.2010 Manholes 10-FT Diameter EACH \$23,800.00 611.2033 Manholes 3x3-FT EACH \$2,020.20 \$3,025.00 \$3,692.65 611.2044 Manholes 4x4-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2055 Manholes 5x5-FT EACH \$6,070.00 \$61.2066 Manholes 6x6-FT EACH \$6,059.86 \$11,800.00 611.2104 Manholes Communication 4-FT Diameter EACH \$10,860.00 611.2504 Manholes Variable Tee 4-FT Diameter EACH \$10,860.00 611.3004 Manholes Variable Special 4-FT Diameter EACH \$7,585.00 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,212.01 611.3225 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2008	Manholes 8-FT Diameter	EACH	\$7,349.89	\$10,789.86	\$17,834.49
611.2033 Manholes 3x3-FT EACH \$2,020.20 \$3,025.00 \$3,692.65 611.2044 Manholes 4x4-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2055 Manholes 5x5-FT EACH \$6,070.00 611.2066 Manholes 6x6-FT EACH \$6,059.86 \$11,800.00 611.2104 Manholes Communication 4-FT Diameter EACH \$10,860.00 611.2504 Manholes Variable Tee 4-FT Diameter EACH \$10,860.00 611.3004 Manholes Variable Special 4-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2009	Manholes 9-FT Diameter	EACH			\$35,042.50
611.2044 Manholes 4x4-FT EACH \$3,690.04 \$4,195.00 \$4,760.00 611.2055 Manholes 5x5-FT EACH \$6,070.00 611.2066 Manholes 6x6-FT EACH \$6,059.86 \$11,800.00 611.2104 Manholes Communication 4-FT Diameter EACH \$10,860.00 611.2504 Manholes Variable Tee 4-FT Diameter EACH \$1,7585.00 611.3604 Manholes Variable Special 4-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3003 Inlets 3-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3004 Inlets 4-FT Diameter EACH \$1,598.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,711.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.	611.2010	Manholes 10-FT Diameter	EACH			\$23,800.00
611.2055 Manholes 5x5-FT EACH \$6,070.00 611.2066 Manholes 6x6-FT EACH \$6,059.86 \$11,800.00 611.2104 Manholes Communication 4-FT Diameter EACH \$10,860.00 611.2504 Manholes Variable Tee 4-FT Diameter EACH \$7,585.00 611.3004 Manholes Variable Special 4-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2033	Manholes 3x3-FT	EACH	\$2,020.20	\$3,025.00	\$3,692.65
611.2066 Manholes 6x6-FT EACH \$6,059.86 \$11,800.00 611.2104 Manholes Communication 4-FT Diameter EACH \$10,860.00 611.2504 Manholes Variable Tee 4-FT Diameter EACH \$7,585.00 611.3004 Manholes Variable Special 4-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2044	Manholes 4x4-FT	EACH	\$3,690.04	\$4,195.00	\$4,760.00
611.2104 Manholes Communication 4-FT Diameter EACH \$10,860.00 611.2504 Manholes Variable Tee 4-FT Diameter EACH \$10,860.00 611.2604 Manholes Variable Special 4-FT Diameter EACH \$7,585.00 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2055	Manholes 5x5-FT	EACH			\$6,070.00
611.2504 Manholes Variable Tee 4-FT Diameter EACH \$10,860.00 611.2604 Manholes Variable Special 4-FT Diameter EACH \$7,585.00 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2066	Manholes 6x6-FT	EACH	\$6,059.86		\$11,800.00
611.2604 Manholes Variable Special 4-FT Diameter EACH \$7,585.00 611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2104	Manholes Communication 4-FT Diameter	EACH			
611.3003 Inlets 3-FT Diameter EACH \$1,736.91 \$2,015.06 \$2,186.76 611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2504	Manholes Variable Tee 4-FT Diameter	EACH			\$10,860.00
611.3004 Inlets 4-FT Diameter EACH \$1,698.31 \$2,197.58 \$3,100.39 611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.2604	Manholes Variable Special 4-FT Diameter	EACH	\$7,585.00		
611.3220 Inlets 2x2-FT EACH \$1,520.71 \$1,761.79 \$2,126.01 611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.3003	Inlets 3-FT Diameter	EACH	\$1,736.91	\$2,015.06	\$2,186.76
611.3225 Inlets 2x2.5-FT EACH \$1,813.84 \$1,482.70 \$2,213.35 611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.3004	Inlets 4-FT Diameter	EACH	\$1,698.31	\$2,197.58	\$3,100.39
611.3230 Inlets 2x3-FT EACH \$1,243.12 \$1,662.86 \$2,020.76 611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.3220	Inlets 2x2-FT	EACH	\$1,520.71	\$1,761.79	\$2,126.01
611.3253 Inlets 2.5x3-FT EACH \$1,171.40 \$1,525.00 \$2,700.25 611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.3225	Inlets 2x2.5-FT	EACH	\$1,813.84	\$1,482.70	\$2,213.35
611.3901 Inlets Median 1 Grate EACH \$1,704.57 \$2,316.96 \$3,565.27	611.3230	Inlets 2x3-FT	EACH	\$1,243.12	\$1,662.86	\$2,020.76
	611.3253	Inlets 2.5x3-FT	EACH	\$1,171.40	\$1,525.00	\$2,700.25
611.3902 Inlets Median 2 Grate EACH \$2,521.02 \$2,863.21 \$4,622.90	611.3901	Inlets Median 1 Grate	EACH	\$1,704.57	\$2,316.96	\$3,565.27
	611.3902	Inlets Median 2 Grate	EACH	\$2,521.02	\$2,863.21	\$4,622.90

	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
611.3903	Inlets Median 3 Grate	EACH	\$2,156.84	\$4,740.00	\$3,380.00
611.3904	Inlets Median 4 Grate	EACH	\$3,385.34		\$4,550.65
611.8105	Adjusting Catch Basin Covers	EACH	\$242.08	\$399.75	\$822.76
611.8110	Adjusting Manhole Covers	EACH	\$637.54	\$729.44	\$797.75
611.8115	Adjusting Inlet Covers	EACH	\$427.88	\$595.09	\$671.85
611.8120.S	Cover Plates Temporary	EACH	\$242.69	\$226.93	\$383.31
611.9705	Salvaged Manhole Covers	EACH	\$359.86	\$306.47	\$525.00
611.9710	Salvaged Inlet Covers	EACH	\$414.93	\$368.44	\$536.67
611.9850.S	Pipe Grates (size)	EACH			\$2,116.27
611.9900.S	Drain Slotted Vane	EACH	\$7,236.57	\$30,450.00	
612.0104	Pipe Underdrain 4-Inch	LF	\$15.59	\$13.65	\$22.45
612.0106	Pipe Underdrain 6-Inch	LF	\$6.91	\$9.11	\$13.45
612.0108	Pipe Underdrain 8-Inch	LF		\$31.28	\$19.11
612.0110	Pipe Underdrain 10-Inch	LF		\$97.44	
612.0112	Pipe Underdrain 12-Inch	LF	\$33.00	\$58.82	
612.0115	Pipe Underdrain 15-Inch	LF			
612.0118	Pipe Underdrain 18-Inch	LF			
612.0121	Pipe Underdrain 21-Inch	LF			
612.0204	Pipe Underdrain Unperforated 4-Inch	LF	\$29.44	\$19.00	\$6.55
612.0206	Pipe Underdrain Unperforated 6-Inch	LF	\$24.38	\$14.92	\$28.69
612.0208	Pipe Underdrain Unperforated 8-Inch	LF	\$72.13	\$100.00	\$17.50
612.0210	Pipe Underdrain Unperforated 10-Inch	LF			
612.0212	Pipe Underdrain Unperforated 12-Inch	LF	\$32.62	\$36.11	\$73.74
612.0215	Pipe Underdrain Unperforated 15-Inch	LF		\$57.00	
612.0218	Pipe Underdrain Unperforated 18-Inch	LF			\$110.00
612.0221	Pipe Underdrain Unperforated 21-Inch	LF			
612.0404	Pipe Underdrain Wrapped 4-Inch	LF	\$22.67	\$30.00	
612.0406	Pipe Underdrain Wrapped 6-Inch	LF	\$7.05	\$5.58	\$10.39
612.0408	Pipe Underdrain Wrapped 8-Inch	LF			
612.0410	Pipe Underdrain Wrapped 10-Inch	LF			
612.0412	Pipe Underdrain Wrapped 12-Inch	LF			
612.0415	Pipe Underdrain Wrapped 15-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
612.0504	Pipe Underdrain Wrapped and Plowed 4-Inch	LF			
612.0506	Pipe Underdrain Wrapped and Plowed 6-Inch	LF			
612.0600	Underdrain Trench	LF			\$10.00
612.0700	Drain Tile Exploration	LF	\$9.48	\$8.35	\$8.11
612.0804	Apron Endwalls for Underdrain Reinforced Concrete 4-Inch	EACH	\$595.62		\$470.00
612.0806	Apron Endwalls for Underdrain Reinforced Concrete 6-Inch	EACH	\$413.49	\$301.64	\$444.34
612.0902.S	Insulation Board Polystyrene (inch)	SY	\$25.47	\$28.05	\$29.25
613.1100.S	Cable Barrier Type 1	LF	\$19.00	\$40.19	\$41.57
613.1200.S	Cable Barrier End Terminal Type 1	EACH	\$4,725.22	\$6,857.18	\$6,637.19
614.0010	Barrier System Grading Shaping Finishing	EACH	\$3,534.94	\$2,689.85	\$4,042.45
614.0115	Anchorages for Steel Plate Beam Guard Type 2	EACH	\$1,033.75	\$1,150.00	\$2,187.50
614.0150	Anchor Assemblies for Steel Plate Beam Guard	EACH	\$193.44	\$274.18	\$219.78
614.0200	Steel Thrie Beam Structure Approach	LF	\$66.21	\$84.80	\$86.74
614.0212	Steel Thrie Beam Structure Approach Retrofit Cantilever Blunt End	EACH			
614.0213	Steel Thrie Beam Structure Approach Retrofit Cantilever Sloped End	EACH			\$822.00
614.0215	Steel Thrie Beam Structure Approach Retrofit Span	EACH		\$492.31	\$750.00
614.0216	Steel Thrie Beam Structure Approach Retrofit Post	EACH		\$75.00	\$750.00
614.0220	Steel Thrie Beam Bullnose Terminal	EACH	\$10,385.79	\$13,345.30	\$14,800.00
614.0230	Steel Thrie Beam	LF	\$30.55	\$41.82	\$39.58
614.0250	Steel Thrie Beam Structure Approach Temporary	LF	\$75.00	\$2,000.00	\$75.48
614.0305	Steel Plate Beam Guard Class A	LF	\$19.94	\$26.27	\$27.27
614.0340	Steel Plate Beam Guard Over Low-Fill Culverts Class A	LF	\$35.00		\$38.90
614.0345	Steel Plate Beam Guard Short Radius	LF	\$28.12	\$33.25	\$37.53
614.0360	Steel Plate Beam Guard Temporary	LF	\$12.59	\$25.00	\$28.00
614.0370	Steel Plate Beam Guard Energy Absorbing Terminal	EACH	\$3,404.02	\$3,466.14	\$3,807.55
614.0380	Steel Plate Beam Guard Energy Absorbing Terminal Temporary	EACH	\$1,793.33	\$3,462.50	\$2,000.00
614.0390	Steel Plate Beam Guard Short Radius Terminal	EACH	\$1,617.25	\$2,016.92	\$2,002.00
614.0395	Guardrail Mow Strip Concrete	SY	\$50.84	\$75.70	\$136.48
614.0396	Guardrail Mow Strip Asphalt	SY	\$20.65	\$47.63	\$51.41
614.0397	Guardrail Mow Strip Emulsified Asphalt	SY	\$9.58	\$11.62	\$19.75
614.0400	Adjusting Steel Plate Beam Guard	LF	\$9.21	\$9.94	\$10.58
614.0510	Guardrail Stiffened NW	LF			\$33.20

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
614.0515	Guardrail Stifened LHW	LF	\$35.00	\$39.52	
614.0700	Sand Barrels Arrays	EACH	\$12,000.00	\$8,500.00	\$8,750.00
614.0800	Crash Cushions Permanent	EACH	\$30,400.00	\$31,132.44	\$33,170.00
614.0805	Crash Cushions Permanent Low Maintenance	EACH	\$33,925.24	\$34,921.20	\$34,875.00
614.0905	Crash Cushions Temporary	EACH	\$5,501.67	\$4,123.90	\$4,287.92
614.0920	Salvaged Rail	LF	\$2.84	\$2.40	\$3.18
614.0925	Salvaged Guardrail End Treatments	EACH	\$279.92	\$278.17	\$280.98
614.0930	Salvaged Crash Cushions	EACH	\$800.00		\$1,500.00
614.0935	Salvaged Sand Barrels	EACH		\$150.00	\$250.00
614.0950	Replacing Guardrail Posts and Blocks	EACH	\$80.23	\$54.52	\$104.22
614.0951	Replacing Guardrail Rail and Hardware	LF	\$14.80	\$15.53	\$15.05
614.0952	Replacing Guardrail Reflectors	EACH	\$12.37	\$7.86	\$8.17
614.0953	Replacing EAT Reflective Panel	EACH			
614.1000	MGS Guardrail Temporary	LF	\$13.59	\$15.92	\$9.48
614.1100	MGS Guardrail Temporary Thrie Beam Transition	LF	\$108.45	\$78.34	\$23.07
614.1200	MGS Guardrail Temporary Terminal EAT	EACH	\$2,541.67	\$3,123.44	\$2,452.00
614.2300	MGS Guardrail 3	LF	\$20.86	\$27.29	\$30.76
614.2310	MGS Guardrail 3 HS	LF	\$28.40	\$38.70	\$50.26
614.2320	MGS Guardrail 3 QS	LF	\$42.83		
614.2330	MGS Guardrail 3 K	LF	\$29.58	\$39.45	\$44.30
614.2340	MGS Guardrail 3 L	LF	\$27.12	\$28.12	\$35.75
614.2345	MGS Guardrail 3 SL	LF			
614.2350	MGS Guardrail Short Radius	LF	\$23.94	\$31.38	\$37.82
614.2500	MGS Thrie Beam Transition	LF	\$75.07	\$87.44	\$95.25
614.2610	MGS Guardrail Terminal EAT	EACH	\$3,181.30	\$3,604.05	\$3,985.58
614.2620	MGS Guardrail Terminal Type 2	EACH	\$1,258.23	\$2,009.77	\$4,080.18
614.2630	MGS Guardrail Short Radius Terminal	EACH	\$1,555.08	\$1,970.46	\$2,219.57
614.8010	Anchor Post Assembly Top Mount	EACH	\$460.53	\$561.17	\$753.86
615.0100	Guard Fence Timber Rail	LF			
615.0200	Curbs Treated Timber	EACH		\$104.00	
615.0300	Guard Posts Timber	EACH		\$100.00	\$100.00
615.0400	Marker Posts Rustic	EACH	\$39.45		

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
615.1000	Wisconsin Historical Marker	EACH			
616.0100	Fence Woven Wire (height)	LF	\$4.67	\$5.05	\$6.26
616.0120.S	Fencing Small Animal	LF	\$6.70		
616.0204	Fence Chain Link 4-FT	LF		\$63.54	\$118.32
616.0205	Fence Chain Link 5-FT	LF		\$32.55	
616.0206	Fence Chain Link 6-FT	LF	\$20.68	\$30.13	\$51.71
616.0207	Fence Chain Link 7-FT	LF		\$115.77	
616.0208	Fence Chain Link 8-FT	LF	\$49.50	\$202.24	\$179.55
616.0210	Fence Chain Link 10-FT	LF			\$225.00
616.0329	Gates Chain Link (width)	EACH	\$2,242.11	\$2,197.00	\$1,930.15
616.0350.S	Gates Wood Single Leaf (length)	EACH			\$2,500.00
616.0352.S	Gates Wood Double Leaf (length)	EACH			
616.0360.S	Gates Pipe Single Leaf (length)	EACH			
616.0404	Fence Chain Link Salvaged 4-FT	LF	\$133.01		\$75.56
616.0405	Fence Chain Link Salvaged 5-FT	LF	\$31.98		\$37.14
616.0406	Fence Chain Link Salvaged 6-FT	LF	\$30.92	\$195.00	\$75.86
616.0407	Fence Chain Link Salvaged 7-FT	LF			
616.0408	Fence Chain Link Salvaged 8-FT	LF			
616.0410	Fence Chain Link Salvaged 10-FT	LF			
616.0600.S	Fence Temporary	LF	\$4.70		
616.0700.S	Fence Safety	LF	\$2.80	\$2.98	\$3.34
616.0800.S	Fence Track Clearance	LF			\$9.67
616.0900.S	Flexible Composite Rail Snow Fence (height)	LF			
618.0100	Maintenance And Repair of Haul Roads (project)	EACH	\$361.79	\$716.96	\$855.07
619.1000	Mobilization	EACH	\$291,407.10	\$251,059.30	\$293,062.85
620.0100	Concrete Corrugated Median	SF	\$9.43	\$9.98	\$15.87
620.0200	Concrete Median Blunt Nose	SF	\$11.01	\$15.10	\$13.88
620.0300	Concrete Median Sloped Nose	SF	\$10.97	\$12.97	\$14.54
621.0100	Landmark Reference Monuments	EACH	\$167.37	\$119.96	\$79.29
621.1100	Landmark Reference Monuments and Cast Iron Covers	EACH		\$450.00	
621.1200	Landmark Reference Monuments and Aluminum Covers	EACH			
623.0200	Dust Control Surface Treatment	SY	\$0.04	\$0.10	\$0.17

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
624.0100	Water	MGAL	\$14.13	\$17.49	\$18.10
625.0100	Topsoil	SY	\$2.53	\$3.55	\$1.78
625.0105	Topsoil	CY	\$23.23	\$9.01	\$35.63
625.0500	Salvaged Topsoil	SY	\$0.49	\$1.39	\$1.01
626.0200	Peat Humus	SY			
627.0200	Mulching	SY	\$0.22	\$0.29	\$0.32
627.0205	Mulching	TON			
628.1104	Erosion Bales	EACH	\$11.77	\$14.83	\$13.58
628.1504	Silt Fence	LF	\$1.86	\$1.98	\$2.14
628.1520	Silt Fence Maintenance	LF	\$0.07	\$0.06	\$0.11
628.1530.S	Silt Fence Heavy Duty	LF			\$14.90
628.1535.S	Silt Fence Heavy Duty Maintenance	LF			\$2.41
628.1550	Silt Screen	LF	\$28.10	\$35.00	\$33.45
628.1905	Mobilizations Erosion Control	EACH	\$261.16	\$253.51	\$275.06
628.1910	Mobilizations Emergency Erosion Control	EACH	\$258.29	\$213.62	\$246.65
628.1920	Cleaning Sediment Basins	CY	\$47.37	\$1,036.80	\$100.00
628.2002	Erosion Mat Class I Type A	SY	\$0.99	\$1.04	\$1.08
628.2004	Erosion Mat Class I Type B	SY	\$1.07	\$1.08	\$1.15
628.2006	Erosion Mat Urban Class I Type A	SY	\$1.73	\$1.82	\$1.90
628.2008	Erosion Mat Urban Class I Type B	SY	\$1.72	\$1.86	\$2.05
628.2021	Erosion Mat Class II Type A	SY			\$2.69
628.2023	Erosion Mat Class II Type B	SY	\$2.12	\$1.40	\$1.81
628.2027	Erosion Mat Class II Type C	SY	\$3.96	\$4.61	\$3.99
628.2031	Erosion Mat Class III Type A	SY	\$5.75	\$5.87	\$3.75
628.2033	Erosion Mat Class III Type B	SY	\$9.00	\$3.20	\$13.50
628.2037	Erosion Mat Class III Type C	SY	\$5.24		
628.2039	Erosion Mat Class III Type D	SY	\$11.01	\$14.63	\$14.18
628.5505	Polyethylene Sheeting	SY	\$4.87	\$3.45	\$0.11
628.6005	Turbidity Barriers	SY	\$37.46	\$36.40	\$38.30
628.6505	Soil Stabilizer Type A	ACRE	\$3,690.75	\$4,095.77	\$2,146.60
628.6510	Soil Stabilizer Type B	ACRE	\$713.74	\$753.84	\$793.46
628.7005	Inlet Protection Type A	EACH	\$99.47	\$108.11	\$105.47

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
628.7010	Inlet Protection Type B	EACH	\$59.49	\$59.90	\$72.21
628.7015	Inlet Protection Type C	EACH	\$57.99	\$60.94	\$66.11
628.7020	Inlet Protection Type D	EACH	\$101.83	\$123.98	\$122.07
628.7504	Temporary Ditch Checks	LF	\$7.42	\$6.77	\$8.93
628.7515.S	Stone Ditch Checks	CY	\$78.94	\$79.65	\$94.85
628.7555	Culvert Pipe Checks	EACH	\$17.83	\$16.89	\$21.29
628.7560	Tracking Pads	EACH	\$520.50	\$622.94	\$699.30
628.7570	Rock Bags	EACH	\$11.11	\$14.14	\$12.91
629.0205	Fertilizer Type A	CWT	\$68.00	\$80.56	\$110.48
629.0210	Fertilizer Type B	CWT	\$64.63	\$74.80	\$95.82
629.1100	Agricultural Limestone Treatment	TON			
630.0110	Seeding Mixture No. 10	LB	\$6.91	\$16.37	\$10.24
630.0120	Seeding Mixture No. 20	LB	\$6.53	\$8.15	\$8.82
630.0130	Seeding Mixture No. 30	LB	\$7.54	\$9.31	\$9.82
630.0140	Seeding Mixture No. 40	LB	\$8.29	\$13.09	\$13.79
630.0160	Seeding Mixture No. 60	LB	\$12.68	\$20.06	\$25.97
630.0170	Seeding Mixture No. 70	LB	\$148.66	\$170.70	\$127.58
630.0171	Seeding Mixture No. 70A	LB	\$216.72	\$151.04	\$242.58
630.0175	Seeding Mixture No. 75	LB	\$39.95	\$97.32	\$59.41
630.0180	Seeding Mixture No. 80	LB		\$150.00	\$106.67
630.0200	Seeding Temporary	LB	\$3.28	\$3.30	\$1.98
630.0300	Seeding Borrow Pit	LB	\$5.45	\$7.71	\$10.05
630.0400	Seeding Nurse Crop	LB	\$5.08	\$7.69	\$9.29
630.0500	Seed Water	MGAL	\$13.10	\$13.64	\$10.20
631.0300	Sod Water	MGAL	\$40.62	\$35.10	\$49.38
631.1000	Sod Lawn	SY	\$7.25	\$6.57	\$7.70
631.1100	Sod Erosion Control	SY	\$24.13	\$12.24	\$28.07
631.1200	Sod Erosion Control Sandy Soil	SY		\$10.00	
632.0101	Trees (species) (size) (root)	EACH	\$364.80	\$29.26	\$705.63
632.0201	Shrubs (species) (size) (root)	EACH	\$44.19	\$59.61	\$48.96
632.0301	Vines (species) (size) (root)	EACH			\$60.00
632.9101	Landscape Planting Surveillance and Care Cycles	EACH	\$622.71	\$1,240.00	\$1,058.60

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
633.0100	Delineator Posts Steel	EACH	\$26.52	\$28.79	\$29.34
633.0200	Delineators Flexible	EACH	\$75.00	\$61.24	\$92.87
633.0500	Delineator Reflectors	EACH	\$10.85	\$7.33	\$9.74
633.1000	Delineators Barrier Wall	EACH	\$40.94	\$42.00	\$40.03
633.1100	Delineators Temporary	EACH	\$27.28	\$31.63	\$35.84
633.5100	Markers ROW	EACH	\$48.66	\$56.92	\$68.85
633.5200	Markers Culvert End	EACH	\$51.01	\$52.55	\$60.78
633.5350	Markers Permanent Flexible	EACH	\$60.53	\$68.48	\$81.04
633.9010	Salvaged Delineator Steel	EACH			
634.0612	Posts Wood 4x6-Inch X 12-FT	EACH	\$67.47	\$83.31	\$89.25
634.0614	Posts Wood 4x6-Inch X 14-FT	EACH	\$66.88	\$84.25	\$111.58
634.0616	Posts Wood 4x6-Inch X 16-FT	EACH	\$76.29	\$94.38	\$107.43
634.0618	Posts Wood 4x6-Inch X 18-FT	EACH	\$81.51	\$103.34	\$144.67
634.0620	Posts Wood 4x6-Inch X 20-FT	EACH	\$156.96	\$121.95	\$131.95
634.0622	Posts Wood 4x6-Inch X 22-FT	EACH	\$114.80	\$120.62	\$196.15
634.0624	Posts Wood 4x6-Inch X 24-FT	EACH	\$565.86	\$117.00	
634.0801	Posts Tubular Steel 2x2-Inch X 1.5-FT	EACH			
634.0803	Posts Tubular Steel 2x2-Inch X 3-FT	EACH			
634.0805	Posts Tubular Steel 2x2-Inch X 5-FT	EACH		\$203.17	
634.0808	Posts Tubular Steel 2x2-Inch X 8-FT	EACH	\$126.50	\$181.94	\$193.68
634.0809	Posts Tubular Steel 2x2-Inch X 9.5-FT	EACH	\$127.11	\$135.98	\$196.58
634.0810	Posts Tubular Steel 2x2-Inch X 10-FT	EACH	\$116.07	\$176.81	\$243.33
634.0811	Posts Tubular Steel 2x2-Inch X 11-FT	EACH	\$126.60	\$170.34	\$209.73
634.0812	Posts Tubular Steel 2x2-Inch X 12-FT	EACH	\$240.90	\$183.33	\$229.89
634.0814	Posts Tubular Steel 2x2-Inch X 14-FT	EACH	\$146.40	\$173.12	\$225.59
634.0816	Posts Tubular Steel 2x2-Inch X 16-FT	EACH	\$168.37	\$192.78	\$232.05
634.0818	Posts Tubular Steel 2x2-Inch X 18-FT	EACH	\$174.56		
634.0885	Posts Tubular Steel 2x2-Inch X 8.5-FT	EACH	\$250.00	\$286.84	\$320.65
635.0200	Sign Supports Structural Steel HS	LB	\$4.11	\$4.45	\$4.26
635.0300	Sign Supports Replacing Base Connection Bolts	EACH	\$157.69	\$181.25	
635.9010.S	Sign Supports Shorten Structural Steel	EACH	\$400.00	\$317.00	\$500.00
635.9020.S	Sign Supports Replacing Base Connection Bolts Legacy System	EACH	\$150.00	\$82.05	\$250.00

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
636.0050.S	Foundation Drilling (diameter)	LF		\$52.00	\$63.00
637.0620	Sign Flags Permanent Type II	EACH	\$160.00	\$162.90	\$231.03
637.1210	Signs Type I Reflective H	SF			\$25.72
637.1220	Signs Type I Reflective SH	SF	\$23.20	\$22.58	\$27.06
637.1230	Signs Type I Reflective F	SF	\$23.86	\$28.40	\$27.57
637.2110	Signs Type II Non Reflective	SF	\$22.00		\$17.06
637.2115	Signs Type II Non Reflective Folding	SF			
637.2210	Signs Type II Reflective H	SF	\$17.00	\$18.29	\$21.61
637.2215	Signs Type II Reflective H Folding	SF	\$21.91	\$24.84	\$29.23
637.2220	Signs Type II Reflective SH	SF	\$19.61	\$21.36	\$30.64
637.2225	Signs Type II Reflective SH Folding	SF			
637.2230	Signs Type II Reflective F	SF	\$19.46	\$21.64	\$24.28
637.2235	Signs Type II Reflective F Folding	SF			\$35.00
637.5453	Barricades Permanent Type III	EACH			
638.2101	Moving Signs Type I	EACH	\$493.91	\$542.71	\$935.83
638.2102	Moving Signs Type II	EACH	\$90.58	\$101.98	\$118.31
638.2601	Removing Signs Type I	EACH	\$436.14	\$322.83	\$351.62
638.2602	Removing Signs Type II	EACH	\$25.09	\$24.97	\$33.99
638.3000	Removing Small Sign Supports	EACH	\$24.82	\$24.61	\$34.23
638.3100	Removing Structural Steel Sign Supports	EACH	\$372.04	\$537.64	\$332.48
638.3210	Revising Signs Type I Demountable	EACH		\$514.00	
638.3215	Revising Signs Type I Non-Removeable	EACH			
638.3610	Erecting State Owned Signs Type I	EACH			\$507.50
638.3620	Erecting State Owned Signs Type II	EACH			
638.4000	Moving Small Sign Supports	EACH	\$92.78	\$68.84	\$83.18
638.4100	Moving Structural Steel Sign Supports	EACH	\$260.40	\$210.00	
639.0106	Drill Hole in Earth 6-Inch	LF			
639.0108	Drill Hole in Earth 8-Inch	LF			
639.0110	Drill Hole in Earth 10-Inch	LF			
639.0112	Drill Hole in Earth 12-Inch	LF			
639.0504	Drill Hole in Rock 4-Inch	LF			
639.0506	Drill Hole in Rock 6-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
639.0508	Drill Hole in Rock 8-Inch	LF			
639.0510	Drill Hole in Rock 10-Inch	LF			
639.0512	Drill Hole in Rock 12-Inch	LF			
639.1004	Well Casing Pipe 4-Inch	LF			
639.1006	Well Casing Pipe 6-Inch	LF			
639.1008	Well Casing Pipe 8-Inch	LF			
639.1010	Well Casing Pipe 10-Inch	LF			
639.1012	Well Casing Pipe 12-Inch	LF			
639.1700	Well Screen	LF			
639.2100	Grout for Sealing Well Casing	CF			
639.2500	Pump and Well Platform	EACH			
639.3000	Wayside Well Shelter	EACH			
639.4000	Test Pumping	EACH			
640.0200.S	Placing Industrial (byproduct)	CY			
640.0250.S	Hauling Industrial (byproduct)	TON			
640.0270.S	Maintenance of Cells (byproduct)	HRS			
640.0500.S	Head Monitoring Well	EACH			
640.1303.S	Pond Liner Clay	CY	\$15.55	\$9.85	\$25.20
640.1305.S	Clay Cover	CY	\$8.17		
642.5001	Field Office Type B	EACH	\$6,002.07	\$6,501.37	\$6,852.52
642.5201	Field Office Type C	EACH	\$9,385.34	\$9,511.65	\$11,346.84
642.5401	Field Office Type D	EACH	\$17,225.53	\$16,106.11	\$17,158.24
642.6001	Field Laboratory	EACH			
643.0300	Traffic Control Drums	DAY	\$0.15	\$0.19	\$0.24
643.0405	Traffic Control Barricades Type I	DAY			
643.0410	Traffic Control Barricades Type II	DAY	\$0.47	\$0.49	\$0.40
643.0420	Traffic Control Barricades Type III	DAY	\$0.42	\$0.62	\$0.60
643.0500	Traffic Control Flexible Tubular Marker Posts	EACH	\$17.65	\$25.45	\$24.13
643.0600	Traffic Control Flexible Tubular Marker Bases	EACH	\$4.48	\$2.31	\$5.11
643.0650	Traffic Control Channelizing Curb System	LF			
643.0650.S	Traffic Channelizing Curb System	LF		\$3.50	
643.0705	Traffic Control Warning Lights Type A	DAY	\$0.10	\$0.16	\$0.14

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
643.0710	Traffic Control Warning Lights Type B	DAY			
643.0715	Traffic Control Warning Lights Type C	DAY	\$0.13	\$0.19	\$0.14
643.0800	Traffic Control Arrow Boards	DAY	\$9.61	\$11.75	\$10.47
643.0900	Traffic Control Signs	DAY	\$0.33	\$0.43	\$0.46
643.0910	Traffic Control Covering Signs Type I	EACH	\$64.33	\$226.26	\$248.24
643.0920	Traffic Control Covering Signs Type II	EACH	\$25.37	\$20.69	\$44.85
643.1000	Traffic Control Signs Fixed Message	SF	\$11.62	\$19.45	\$20.60
643.1050	Traffic Control Signs PCMS	DAY	\$25.94	\$28.24	\$37.45
643.1051	Traffic Control Signs PCMS with Cellular Communications	DAY	\$16.80	\$31.79	\$36.98
643.1055.S	Truck or Trailer Mounted Attenuator	DAY	\$386.74	\$192.18	\$200.00
643.1070	Traffic Control Cones 42-Inch	DAY	\$0.12	\$0.20	\$0.16
643.1100.S	Dynamic Late Merge System	DAY	\$181.74	\$285.89	\$135.56
643.1200.S	Portable Automated Real-Time Traffic Queue Warning System	DAY	\$104.93	\$269.17	\$253.00
643.1205.S	Basic Traffic Queue Warning System	DAY	\$146.27	\$115.35	\$90.40
643.1500	Traffic Control Speed Radar Trailer	DAY			
643.3105	Temporary Marking Line Paint 4-Inch	LF			\$0.25
643.3120	Temporary Marking Line Epoxy 4-Inch	LF			\$0.80
643.3150	Temporary Marking Line Removable Tape 4-Inch	LF			\$0.96
643.3155	Temporary Marking Line Removable Contrast Tape 4-Inch	LF			\$2.81
643.3165	Temporary Marking Line Paint 6-Inch	LF			
643.3170	Temporary Marking Line Epoxy 6-Inch	LF			
643.3175	Temporary Marking Line Black Epoxy 6-Inch	LF			
643.3180	Temporary Marking Line Removable Tape 6-Inch	LF			
643.3185	Temporary Marking Line Removable Contrast Tape 6-Inch	LF			
643.3205	Temporary Marking Line Paint 8-Inch	LF			\$0.52
643.3220	Temporary Marking Line Epoxy 8-Inch	LF			\$1.17
643.3250	Temporary Marking Line Removable Tape 8-Inch	LF			\$2.01
643.3255	Temporary Marking Line Removable Contrast Tape 8-Inch	LF			\$4.06
643.3265	Temporary Marking Line Paint 10-Inch	LF			
643.3270	Temporary Marking Line Epoxy 10-Inch	LF			
643.3275	Temporary Marking Line Black Epoxy 10-Inch	LF			
643.3280	Temporary Marking Line Removable Tape 10-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
643.3285	Temporary Marking Line Removable Contrast Tape 10-Inch	LF			
643.3305	Temporary Marking Crosswalk Paint 6-inch	LF			
643.3320	Temporary Marking Crosswalk Epoxy 6-inch	LF			
643.3350	Temporary Marking Crosswalk Removable Tape 6-inch	LF			
643.3505	Temporary Marking Arrow Paint	EACH			\$78.74
643.3520	Temporary Marking Arrow Epoxy	EACH			\$167.85
643.3550	Temporary Marking Arrow Removable Tape	EACH			\$134.40
643.3605	Temporary Marking Word Paint	EACH			\$123.00
643.3620	Temporary Marking Word Epoxy	EACH			\$434.35
643.3650	Temporary Marking Word Removable Tape	EACH			\$161.36
643.3760	Temporary Marking Raised Pavement Marker Type I	EACH			\$5.02
643.3770	Temporary Marking Raised Pavement Marker Type II	EACH			\$7.47
643.3805	Temporary Marking Stop Line Paint 18-Inch	LF			\$2.40
643.3820	Temporary Marking Stop Line Epoxy 18-Inch	LF			\$9.49
643.3850	Temporary Marking Stop Line Removable Tape 18-Inch	LF			\$5.33
643.3905	Temporary Marking Diagonal Paint 12-Inch	LF			
643.3920	Temporary Marking Diagonal Epoxy 12-Inch	LF			
643.3950	Temporary Marking Diagonal Removable Tape 12-Inch	LF			
643.3960	Temporary Marking Removable Mask Out Tape 6-Inch	LF			\$2.60
643.3970	Temporary Marking Removable Mask Out Tape 10-Inch	LF			\$4.77
643.3980	Temporary Marking Removable Mask Out Tape 8-Inch	LF			
643.3990	Temporary Marking Removable Mask Out Tape 12-Inch	LF			
643.4100	Traffic Control Interim Lane Closure	EACH			\$443.95
643.5000	Traffic Control	EACH	\$27,265.60	\$25,829.21	\$32,352.90
644.1410	Temporary Pedestrian Surface Asphalt	SF	\$3.34	\$3.90	\$3.40
644.1430	Temporary Pedestrian Surface Plate	SF	\$7.86	\$3.01	\$6.18
644.1440	Temporary Pedestrian Surface Matting	SF			\$8.26
644.1601	Temporary Pedestrian Curb Ramp	DAY	\$12.54	\$8.34	\$17.08
644.1605	Temporary Pedestrian Detectable Warning Field	SF			\$22.28
644.1810	Temporary Pedestrian Barricade	LF	\$6.74	\$6.76	\$5.68
645.0105	Geotextile Type C	SY	\$3.88	\$3.59	\$4.12
645.0111	Geotextile Type DF Schedule A	SY	\$4.16	\$3.06	\$1.72

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
645.0112	Geotextile Type DF Schedule B	SY	\$4.42	\$3.03	\$2.80
645.0113	Geotextile Type DF Schedule C	SY	\$2.00		
645.0115	Geotextile Type ES	SY		\$5.00	\$3.09
645.0120	Geotextile Type HR	SY	\$4.14	\$4.85	\$5.12
645.0125	Geotextile Type MS	SY		\$6.00	
645.0130	Geotextile Type R	SY	\$3.88	\$4.83	\$4.79
645.0135	Geotextile Type SR	SY	\$2.47	\$3.26	\$3.30
645.0140	Geotextile Type SAS	SY	\$1.54	\$1.91	\$1.26
645.0220	Geogrid Type SR	SY	\$1.39	\$1.71	\$1.82
645.0240	Geogrid Type MR	SY			\$8.00
645.0260	Geogrid Type SSR	SY			
646.0101.S	Pavement Marking Paint High Build 4-Inch	LF			
646.0121.S	Pavement Marking Paint High Build 8-Inch	LF			
646.1005	Marking Line Paint 4-Inch	LF	\$0.39	\$0.26	\$0.23
646.1020	Marking Line Epoxy 4-Inch	LF	\$0.46	\$0.50	\$0.50
646.1040	Marking Line Grooved Wet Ref Epoxy 4-Inch	LF	\$1.33	\$1.36	\$1.37
646.1041.S	Marking Replace Line Wet Reflective Epoxy 4-Inch	LF	\$2.01	\$0.68	\$0.59
646.1050	Marking Line Grooved Permanent Tape 4-Inch	LF	\$5.59	\$6.45	\$14.00
646.1545	Marking Line Grooved Wet Ref Contrast Epoxy 4-Inch	LF	\$2.66	\$3.14	\$2.70
646.1546.S	Marking Replace Line Contrast Wet Reflective Epoxy 4-Inch	LF	\$3.51	\$1.95	
646.1555	Marking Line Grooved Contrast Permanent Tape 4-Inch	LF	\$8.74	\$9.28	\$9.84
646.2005	Marking Line Paint 6-Inch	LF			
646.2020	Marking Line Epoxy 6-Inch	LF			
646.2025	Marking Line Grooved Black Epoxy 6-Inch	LF			
646.2040	Marking Line Grooved Wet Ref Epoxy 6-Inch	LF			
646.2050	Marking Line Grooved Permanent Tape 6-Inch	LF			
646.3005	Marking Line Paint 8-Inch	LF		\$1.26	\$6.13
646.3020	Marking Line Epoxy 8-Inch	LF	\$0.87	\$1.09	\$0.99
646.3040	Marking Line Grooved Wet Ref Epoxy 8-Inch	LF	\$2.96	\$3.25	\$3.15
646.3041.S	Marking Replace Line Wet Reflective Epoxy 8-Inch	LF		\$2.83	\$1.31
646.3050	Marking Line Grooved Permanent Tape 8-Inch	LF	\$7.95	\$11.46	
646.3545	Marking Line Grooved Wet Ref Contrast Epoxy 8-Inch	LF	\$4.00	\$4.75	\$5.04

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
646.3546.S	Marking Replace Line Contrast Wet Reflective Epoxy 8-Inch	LF	\$6.00	\$3.40	
646.3555	Marking Line Grooved Contrast Permanent Tape 8-Inch	LF	\$12.13	\$14.87	\$15.44
646.4005	Marking Line Paint 10-Inch	LF			
646.4020	Marking Line Epoxy 10-Inch	LF			
646.4025	Marking Line Grooved Black Epoxy 10-Inch	LF			
646.4040	Marking Line Grooved Wet Ref Epoxy 10-Inch	LF			
646.4050	Marking Line Grooved Permanent Tape 10-Inch	LF			
646.4505	Marking Line Same Day Paint 4-Inch	LF	\$0.76	\$0.56	\$0.36
646.4520	Marking Line Same Day Epoxy 4-Inch	LF	\$1.08	\$1.00	\$0.85
646.4605	Marking Line Same Day Paint 8-Inch	LF			
646.4620	Marking Line Same Day Epoxy 8-Inch	LF	\$1.24	\$1.66	\$1.43
646.4705	Marking Line Same Day Paint 6-Inch	LF			
646.4720	Marking Line Same Day Epoxy 6-Inch	LF			
646.4805	Marking Line Same Day Paint 10-Inch	LF			
646.4820	Marking Line Same Day Epoxy 10-Inch	LF			
646.5005	Marking Arrow Paint	EACH		\$94.43	\$177.89
646.5020	Marking Arrow Epoxy	EACH	\$268.72	\$253.25	\$228.59
646.5105	Marking Word Paint	EACH		\$157.06	\$125.00
646.5120	Marking Word Epoxy	EACH	\$287.84	\$271.13	\$254.49
646.5205	Marking Symbol Paint	EACH		\$68.75	
646.5220	Marking Symbol Epoxy	EACH	\$227.50	\$220.16	\$210.74
646.5305	Marking Railroad Crossing Paint	EACH			\$511.00
646.5320	Marking Railroad Crossings Epoxy	EACH	\$1,484.44	\$1,535.17	\$1,316.60
646.5420	Marking Aerial Enforcement Bar Epoxy	EACH	\$225.40	\$252.86	\$244.32
646.5520	Marking Outfall Epoxy	EACH	\$44.27	\$69.94	\$43.60
646.6005	Marking Stop Line Paint 12-Inch	LF		\$2.85	\$16.65
646.6020	Marking Stop Line Epoxy 12-Inch	LF	\$11.45	\$12.84	\$14.71
646.6105	Marking Stop Line Paint 18-Inch	LF	\$24.00	\$13.01	\$8.89
646.6120	Marking Stop Line Epoxy 18-Inch	LF	\$15.33	\$14.32	\$13.16
646.6205	Marking Yield Line Paint 18-Inch	EACH		\$5.05	
646.6220	Marking Yield Line Epoxy 18-Inch	EACH	\$67.58	\$40.17	\$48.35
646.6305	Marking Dotted Extension Paint 18-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
646.6320	Marking Dotted Extension Epoxy 18-Inch	LF	\$16.72	\$17.47	\$19.93
646.6464	Cold Weather Marking Epoxy 4-Inch	LF	\$0.72	\$0.46	\$0.43
646.6466	Cold Weather Marking Epoxy 6-Inch	LF			
646.6468	Cold Weather Marking Epoxy 8-Inch	LF	\$2.12	\$1.26	\$1.39
646.6470	Cold Weather Marking Epoxy 10-Inch	LF			
646.7005	Marking Diagonal Paint 6-Inch	LF			
646.7020	Marking Diagonal Epoxy 6-Inch	LF	\$10.90	\$11.69	\$10.25
646.7105	Marking Diagonal Paint 12-Inch	LF		\$4.91	
646.7120	Marking Diagonal Epoxy 12-Inch	LF	\$10.75	\$10.91	\$9.93
646.7205	Marking Chevron Paint 24-Inch	LF		\$10.51	
646.7220	Marking Chevron Epoxy 24-Inch	LF	\$15.47	\$15.53	\$15.01
646.7405	Marking Crosswalk Paint Transverse Line 6-Inch	LF	\$12.00	\$2.84	\$2.01
646.7420	Marking Crosswalk Epoxy Transverse Line 6-Inch	LF	\$10.86	\$10.36	\$10.95
646.7505	Marking Crosswalk Paint Block Style 24-Inch	LF			\$3.75
646.7520	Marking Crosswalk Epoxy Block Style 24-Inch	LF	\$17.84	\$18.69	\$19.28
646.8005	Marking Corrugated Median Paint	SF			
646.8020	Marking Corrugated Median Epoxy	SF	\$9.56	\$7.20	\$5.47
646.8105	Marking Curb Paint	LF		\$5.95	\$3.26
646.8120	Marking Curb Epoxy	LF	\$6.13	\$8.57	\$8.25
646.8205	Marking Island Nose Paint	EACH		\$95.00	
646.8220	Marking Island Nose Epoxy	EACH	\$247.62	\$268.52	\$269.89
646.8305	Marking Parking Stall Paint	LF			\$9.12
646.8320	Marking Parking Stall Epoxy	LF	\$5.48	\$7.02	\$5.60
646.9000	Marking Removal Line 4-Inch	LF	\$0.53	\$0.44	\$0.35
646.9002	Marking Removal Line 6-Inch	LF			
646.9010	Marking Removal Line Water Blasting 4-Inch	LF	\$0.75	\$0.45	\$0.58
646.9012	Marking Removal Line Water Blasting 6-Inch	LF			
646.9050	Marking Removal Line Grooved Permanent Tape 4-Inch	LF		\$2.00	\$4.91
646.9052	Marking Removal Line Grooved Permanent Tape 6-Inch	LF			
646.9055	Marking Removal Line Grooved Contrast Permanent Tape 4-Inch	LF		\$1.08	\$0.80
646.9065	Marking Removal Line Grooved Contrast Permanent Tape 6-Inch	LF			
646.9100	Marking Removal Line 8-Inch	LF	\$0.98	\$0.91	\$0.78

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
646.9102	Marking Removal Line 10-Inch	LF			
646.9110	Marking Removal Line Water Blasting 8-Inch	LF	\$4.48	\$1.47	\$1.43
646.9112	Marking Removal Line Water Blasting 10-Inch	LF			
646.9150	Marking Removal Line Grooved Permanent Tape 8-Inch	LF		\$4.00	
646.9152	Marking Removal Line Grooved Permanent Tape 10-Inch	LF			
646.9155	Marking Removal Line Grooved Contrast Permanent Tape 8-Inch	LF		\$2.32	\$1.45
646.9165	Marking Removal Line Grooved Contrast Permanent Tape 10-Inch	LF			
646.9200	Marking Removal Line Wide	LF	\$6.09	\$2.41	\$1.83
646.9210	Marking Removal Line Water Blasting Wide	LF	\$9.14	\$4.66	\$2.90
646.9300	Marking Removal Special Marking	EACH	\$204.66	\$111.70	\$151.86
646.9310	Marking Removal Special Marking Water Blasting	EACH	\$178.09	\$147.78	\$175.25
646.9400	Marking Removal Plowable Raised Pavement Markers	EACH	\$17.05	\$21.23	\$15.27
648.0100	Locating No-Passing Zones	MI	\$435.99	\$380.46	\$388.41
650.4000	Construction Staking Storm Sewer	EACH	\$95.66	\$96.57	\$124.09
650.4500	Construction Staking Subgrade	LF	\$0.07	\$0.11	\$0.10
650.5000	Construction Staking Base	LF	\$0.29	\$0.38	\$0.40
650.5500	Construction Staking Curb Gutter and Curb & Gutter	LF	\$0.90	\$0.92	\$1.02
650.6000	Construction Staking Pipe Culverts	EACH	\$155.01	\$141.77	\$158.73
650.6501	Construction Staking Structure Layout (structure)	EACH			\$1,984.20
650.7000	Construction Staking Concrete Pavement	LF	\$0.58	\$1.07	\$0.85
650.7500	Construction Staking Concrete Barrier	LF	\$1.00	\$1.86	\$2.90
650.8000	Construction Staking Resurfacing Reference	LF	\$0.10	\$0.10	\$0.13
650.8501	Construction Staking Electrical Installations (project)	EACH			\$2,768.79
650.9000	Construction Staking Curb Ramps	EACH	\$102.25	\$123.32	\$144.86
650.9500	Construction Staking Sidewalk (project)	EACH			\$1,518.86
650.9911	Construction Staking Supplemental Control (project)	EACH			\$1,654.20
650.9920	Construction Staking Slope Stakes	LF	\$0.56	\$0.76	\$0.64
651.1001.S	Signal Controller Training	EACH			
652.0105	Conduit Rigid Metallic 3/4-Inch	LF			
652.0110	Conduit Rigid Metallic 1-Inch	LF		\$45.00	
652.0115	Conduit Rigid Metallic 1 1/4-Inch	LF			
652.0120	Conduit Rigid Metallic 1 1/2-Inch	LF			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
652.0125	Conduit Rigid Metallic 2-Inch	LF	\$42.65	\$63.47	\$87.49
652.0130	Conduit Rigid Metallic 2 1/2-Inch	LF		\$128.20	\$176.67
652.0135	Conduit Rigid Metallic 3-Inch	LF	\$96.35		\$160.27
652.0140	Conduit Rigid Metallic 3 1/2-Inch	LF			
652.0145	Conduit Rigid Metallic 4-Inch	LF			
652.0205	Conduit Rigid Nonmetallic Schedule 40 3/4-Inch	LF	\$2.02		
652.0210	Conduit Rigid Nonmetallic Schedule 40 1-Inch	LF	\$7.00	\$7.12	\$10.69
652.0215	Conduit Rigid Nonmetallic Schedule 40 1 1/4-Inch	LF		\$7.17	\$40.00
652.0220	Conduit Rigid Nonmetallic Schedule 40 1 1/2-Inch	LF	\$11.00		
652.0225	Conduit Rigid Nonmetallic Schedule 40 2-Inch	LF	\$6.02	\$8.87	\$10.03
652.0230	Conduit Rigid Nonmetallic Schedule 40 2 1/2-Inch	LF	\$7.72	\$13.70	\$12.54
652.0235	Conduit Rigid Nonmetallic Schedule 40 3-Inch	LF	\$7.85	\$12.35	\$15.21
652.0240	Conduit Rigid Nonmetallic Schedule 40 4-Inch	LF	\$9.00	\$18.55	\$17.05
652.0305	Conduit Rigid Nonmetallic Schedule 80 3/4-Inch	LF			
652.0310	Conduit Rigid Nonmetallic Schedule 80 1-Inch	LF	\$7.50		\$8.00
652.0315	Conduit Rigid Nonmetallic Schedule 80 1 1/4-Inch	LF			
652.0320	Conduit Rigid Nonmetallic Schedule 80 1 1/2-Inch	LF			
652.0325	Conduit Rigid Nonmetallic Schedule 80 2-Inch	LF	\$7.37	\$10.65	\$9.86
652.0330	Conduit Rigid Nonmetallic Schedule 80 2 1/2-Inch	LF	\$9.38	\$17.28	
652.0335	Conduit Rigid Nonmetallic Schedule 80 3-Inch	LF	\$20.00	\$15.40	\$17.35
652.0340	Conduit Rigid Nonmetallic Schedule 80 4-Inch	LF			
652.0405	Conduit Reinforced Thermosetting Resin 2-Inch	LF			
652.0410	Conduit Reinforced Thermosetting Resin 3-Inch	LF			
652.0415	Conduit Reinforced Thermosetting Resin 4-Inch	LF			
652.0605	Conduit Special 2-Inch	LF	\$17.61	\$22.03	\$29.44
652.0610	Conduit Special 2 1/2-Inch	LF	\$15.22	\$20.44	
652.0615	Conduit Special 3-Inch	LF	\$24.39	\$28.13	\$33.01
652.0620	Conduit Special 3 1/2-Inch	LF			
652.0625	Conduit Special 4-Inch	LF	\$25.00		
652.0690	Conduit Special (inch)	LF			
652.0700.S	Install Conduit into Existing Item	EACH	\$180.03	\$256.62	\$199.32
652.0800	Conduit Loop Detector	LF	\$5.46	\$6.50	\$13.66

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
652.0900	Loop Detector Slots	LF	\$21.07	\$23.48	\$29.68
653.0105	Pull Boxes Steel 12x24-Inch	EACH			\$750.00
653.0110	Pull Boxes Steel 12x30-Inch	EACH			
653.0115	Pull Boxes Steel 12x36-Inch	EACH			
653.0120	Pull Boxes Steel 18x24-Inch	EACH		\$1,096.00	
653.0125	Pull Boxes Steel 18x30-Inch	EACH			
653.0130	Pull Boxes Steel 18x36-Inch	EACH			
653.0135	Pull Boxes Steel 24x36-Inch	EACH	\$817.50	\$958.12	\$1,285.85
653.0140	Pull Boxes Steel 24x42-Inch	EACH	\$852.84	\$1,007.34	\$1,299.66
653.0145	Pull Boxes Steel 24x48-Inch	EACH	\$900.00		
653.0154	Pull Boxes Non-Conductive 24x36-Inch	EACH	\$1,390.76	\$1,513.08	\$1,769.58
653.0164	Pull Boxes Non-Conductive 24x42-Inch	EACH	\$1,456.83	\$1,717.46	\$1,963.45
653.0180	Pull Boxes Steel Communications (inch)	EACH			
653.0208	Junction Boxes 8x8x8-Inch	EACH			
653.0210	Junction Boxes 10x10x6-Inch	EACH		\$1,618.00	\$3,000.00
653.0220	Junction Boxes 18x6x6-Inch	EACH	\$1,521.12	\$1,349.25	\$2,557.00
653.0222	Junction Boxes 18x12x6-Inch	EACH	\$1,274.34	\$1,500.16	\$1,742.83
653.0900	Adjusting Pull Boxes	EACH	\$230.01	\$360.84	\$447.25
653.0905	Removing Pull Boxes	EACH	\$102.56	\$114.53	\$184.12
654.0101	Concrete Bases Type 1	EACH	\$713.82	\$787.60	\$1,049.18
654.0102	Concrete Bases Type 2	EACH	\$941.91	\$1,082.00	\$1,383.46
654.0105	Concrete Bases Type 5	EACH	\$742.75	\$917.71	\$1,175.12
654.0106	Concrete Bases Type 6	EACH	\$723.69	\$849.40	\$1,196.57
654.0107	Concrete Bases Type 7	EACH	\$839.00	\$1,124.69	
654.0108	Concrete Bases Type 8	EACH	\$1,306.50		
654.0110	Concrete Bases Type 10	EACH	\$4,663.61	\$5,198.38	\$7,352.78
654.0111	Concrete Bases Type 11	EACH	\$615.00		\$785.00
654.0113	Concrete Bases Type 13	EACH	\$7,891.22	\$10,531.85	\$12,709.11
654.0115	Concrete Bases Type F	EACH			\$2,066.50
654.0120	Concrete Bases Type 10-Special	EACH	\$6,448.15	\$7,259.98	\$9,754.13
654.0200	Concrete Control Cabinet Bases Type 6	EACH	\$1,438.28		
654.0205	Concrete Control Cabinet Bases Type 7	EACH	\$1,040.16		

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
654.0210	Concrete Control Cabinet Bases Type 8	EACH			
654.0215	Concrete Control Cabinet Bases Type 9	EACH		\$1,442.03	\$1,500.00
654.0217	Concrete Control Cabinet Bases Type 9 Special	EACH	\$1,614.29	\$1,787.41	\$2,242.13
654.0220	Concrete Control Cabinet Bases Type 10	EACH	\$1,340.00	\$1,700.00	\$1,500.00
654.0224	Concrete Control Cabinet Bases Type L24	EACH	\$1,228.10	\$1,130.81	\$1,565.00
654.0230	Concrete Control Cabinet Bases Type L30	EACH	\$1,361.87	\$1,449.61	\$1,779.57
654.1239	Concrete Control Cabinet Bases ITS	EACH	\$2,407.50	\$1,924.23	\$2,771.88
655.0102	Cable In Duct 2-2 AWG	LF			
655.0104	Cable In Duct 2-4 AWG	LF			
655.0106	Cable In Duct 2-6 AWG	LF			
655.0108	Cable In Duct 2-8 AWG	LF			
655.0110	Cable In Duct 2-10 AWG	LF			
655.0122	Cable In Duct 3-2 AWG	LF	\$11.90		
655.0124	Cable In Duct 3-4 AWG	LF	\$9.60		\$22.17
655.0126	Cable In Duct 3-6 AWG	LF			
655.0128	Cable In Duct 3-8 AWG	LF			
655.0130	Cable In Duct 3-10 AWG	LF			
655.0142	Cable In Duct 4-2 AWG	LF		\$20.13	
655.0144	Cable In Duct 4-4 AWG	LF	\$7.68	\$15.46	\$12.52
655.0146	Cable In Duct 4-6 AWG	LF	\$7.86		\$10.31
655.0148	Cable In Duct 4-8 AWG	LF	\$8.04		\$8.79
655.0150	Cable In Duct 4-10 AWG	LF			
655.0205	Cable Traffic Signal 3-12 AWG	LF			
655.0210	Cable Traffic Signal 3-14 AWG	LF	\$0.95	\$1.21	\$1.32
655.0215	Cable Traffic Signal 4-12 AWG	LF			
655.0220	Cable Traffic Signal 4-14 AWG	LF			\$1.15
655.0223	Cable Traffic Signal 5-10 AWG	LF		\$7.97	
655.0225	Cable Traffic Signal 5-12 AWG	LF			
655.0230	Cable Traffic Signal 5-14 AWG	LF	\$1.25	\$1.56	\$1.76
655.0233	Cable Traffic Signal 7-10 AWG	LF			
655.0235	Cable Traffic Signal 7-12 AWG	LF	\$1.77	\$2.49	
655.0240	Cable Traffic Signal 7-14 AWG	LF	\$1.38	\$1.83	\$2.10

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
655.0243	Cable Traffic Signal 9-10 AWG	LF		\$12.29	
655.0245	Cable Traffic Signal 9-12 AWG	LF			
655.0250	Cable Traffic Signal 9-14 AWG	LF	\$1.82	\$2.27	\$2.25
655.0253	Cable Traffic Signal 12-10 AWG	LF			
655.0255	Cable Traffic Signal 12-12 AWG	LF	\$5.88	\$3.90	
655.0260	Cable Traffic Signal 12-14 AWG	LF	\$2.10	\$2.90	\$3.23
655.0263	Cable Traffic Signal 15-10 AWG	LF	\$2.97	\$4.00	
655.0265	Cable Traffic Signal 15-12 AWG	LF	\$6.39	\$4.73	\$4.03
655.0270	Cable Traffic Signal 15-14 AWG	LF	\$2.69	\$3.85	\$3.75
655.0273	Cable Traffic Signal 19-10 AWG	LF			
655.0275	Cable Traffic Signal 19-12 AWG	LF			
655.0280	Cable Traffic Signal 19-14 AWG	LF	\$3.00	\$3.68	\$4.58
655.0285	Cable Traffic Signal 21-12 AWG	LF			
655.0290	Cable Traffic Signal 21-14 AWG	LF	\$5.80	\$4.97	\$5.07
655.0305	Cable Type UF 2-12 AWG Grounded	LF	\$1.31	\$1.97	\$2.00
655.0320	Cable Type UF 2-10 AWG Grounded	LF	\$1.16	\$2.06	\$2.32
655.0325	Cable Type UF 2-8 AWG Grounded	LF	\$1.77	\$4.27	\$2.70
655.0400	Communication Cable Plowed	LF			
655.0405	Communication Cable Trenched	LF			
655.0410	Communication Cable Installed in Conduit	LF			\$3.00
655.0505	Electrical Wire Traffic Signals 14 AWG	LF	\$0.53		
655.0510	Electrical Wire Traffic Signals 12 AWG	LF	\$0.64	\$1.02	\$0.93
655.0515	Electrical Wire Traffic Signals 10 AWG	LF	\$1.02	\$1.10	\$1.37
655.0520	Electrical Wire Traffic Signals 8 AWG	LF	\$0.70		
655.0525	Electrical Wire Traffic Signals 6 AWG	LF	\$1.10	\$2.13	
655.0530	Electrical Wire Traffic Signals 4 AWG	LF			
655.0535	Electrical Wire Traffic Signals 2 AWG	LF	\$2.60	\$3.77	
655.0610	Electrical Wire Lighting 12 AWG	LF	\$0.67	\$0.96	\$1.08
655.0615	Electrical Wire Lighting 10 AWG	LF	\$0.68	\$1.03	\$1.15
655.0620	Electrical Wire Lighting 8 AWG	LF	\$0.99	\$1.49	\$1.63
655.0625	Electrical Wire Lighting 6 AWG	LF	\$1.24	\$1.74	\$2.11
655.0630	Electrical Wire Lighting 4 AWG	LF	\$1.57	\$2.31	\$2.43

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
655.0635	Electrical Wire Lighting 2 AWG	LF	\$2.05	\$3.12	\$2.70
655.0640	Electrical Wire Lighting 1 AWG	LF	\$2.90	\$12.56	\$5.70
655.0645	Electrical Wire Lighting 1/0 AWG	LF	\$2.63		
655.0700	Loop Detector Lead In Cable	LF	\$1.22	\$1.47	\$2.53
655.0800	Loop Detector Wire	LF	\$0.80	\$0.98	\$1.56
655.0900	Traffic Signal EVP Detector Cable	LF	\$1.09	\$1.45	\$1.70
656.0101	Electrical Service Meter Socket (location)	EACH			
656.0201	Electrical Service Meter Breaker Pedestal (location)	EACH			\$1,912.67
656.0301	Electrical Service Unmetered (location)	EACH			
656.0401	Electrical Service Main Lugs Only Meter Pedestal (location)	EACH			\$1,712.00
656.0501	Electrical Service Breaker Disconnect Box (location)	EACH			\$1,200.00
657.0100	Pedestal Bases	EACH	\$225.15	\$230.73	\$268.24
657.0205	Transformer Bases Breakaway 13-15 Inch Bolt Circle	EACH		\$500.00	
657.0210	Transformer Bases Breakaway 15-17 Inch Bolt Circle	EACH	\$505.94	\$550.00	\$632.75
657.0255	Transformer Bases Breakaway 11 1/2-Inch Bolt Circle	EACH	\$371.57	\$435.94	\$574.76
657.0305	Poles Type 2	EACH	\$1,621.12	\$1,854.98	\$2,478.59
657.0310	Poles Type 3	EACH	\$2,638.96	\$3,430.75	\$3,724.66
657.0315	Poles Type 4	EACH	\$1,431.21	\$1,745.88	\$1,982.44
657.0321	Poles Type 5-Steel	EACH			\$1,925.75
657.0322	Poles Type 5-Aluminum	EACH	\$1,284.31	\$1,586.64	\$1,968.69
657.0326	Poles Type 6-Steel	EACH			
657.0327	Poles Type 6-Aluminum	EACH	\$1,259.96	\$1,893.55	\$2,384.19
657.0330	Poles Type 7	EACH			
657.0336	Poles Type 17-Steel	EACH			
657.0337	Poles Type 17-Aluminum	EACH		\$3,050.00	
657.0345	Poles Type 9	EACH	\$4,945.70	\$7,487.98	\$8,450.00
657.0346	Poles Type 9-Over Height	EACH		\$7,200.00	
657.0347	Poles Type 9-Special	EACH	\$6,187.00	\$9,469.11	\$12,427.53
657.0350	Poles Type 10	EACH	\$6,035.65	\$8,516.33	\$10,181.93
657.0351	Poles Type 10-Over Height	EACH	\$7,871.60	\$8,638.47	
657.0352	Poles Type 10-Special	EACH	\$8,094.05	\$10,127.67	\$13,290.27
657.0355	Poles Type 12	EACH	\$8,738.09	\$13,280.33	\$14,890.00

657.0361 Poles Type 13-Over Height EACH \$13,009.73 \$16,462.33 \$17,950.00 657.0375 Poles Type F EACH \$2,401.81 \$3,575.15 657.0380 Poles Type F EACH \$3,182.85 \$5,752.91 657.0381 Poles Type F EACH \$311.09 \$366.76 \$247.26 657.0410 Traffic Signal Standards Aluminum 9-FT EACH \$515.43 \$397.00 \$580.50 657.0410 Traffic Signal Standards Aluminum 11-FT EACH \$515.43 \$397.00 \$580.50 657.0420 Traffic Signal Standards Aluminum 11-FT EACH \$530.76 \$555.01 \$650.30 657.0425 Traffic Signal Standards Aluminum 15-FT EACH \$571.86 \$668.32 \$771.38 657.0425 Traffic Signal Standards Aluminum 10-FT EACH \$57.05.0 \$657.01 \$657.03 657.0515 Monotube Arms 15-FT EACH \$2,350.00 \$3,776.20 \$4,832.67 657.0520 Monotube Arms 25-FT EACH \$3,387.811 \$5,355.9 \$6,982.78	ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
657.0361 Poles Type 13-Over Height EACH \$13,009.73 \$16,462.33 \$17,950.00 657.0375 Poles Type A EACH \$2,401.81 \$3,575.15 657.0380 Poles Type E EACH \$3,182.85 \$5,752.91 657.0381 Poles Type F EACH \$311.09 \$366.76 \$247.26 657.0410 Traffic Signal Standards Aluminum 9-FT EACH \$515.43 \$397.00 \$580.50 657.0410 Traffic Signal Standards Aluminum 11-FT EACH \$515.43 \$397.00 \$580.50 657.0420 Traffic Signal Standards Aluminum 11-FT EACH \$530.76 \$555.01 \$650.30 657.0425 Traffic Signal Standards Aluminum 15-FT EACH \$571.86 \$668.32 \$771.38 657.0425 Traffic Signal Standards Aluminum 10-FT EACH \$578.06 \$668.32 \$771.38 657.0515 Monotube Arms 15-FT EACH \$23,500.00 \$3,776.20 \$4,832.67 657.0520 Monotube Arms 25-FT EACH \$3,187.811 \$5,355.9 \$6,982.78	657.0356	Poles Type 12-Over Height	EACH		\$13,105.00	
657.0375 Poles Type A EACH \$2,401.81 \$3,575.15 657.0380 Poles Type E EACH \$3,182.85 657.0381 Poles Type F EACH \$3,182.85 657.0381 Poles Type F EACH \$311.09 \$366.76 \$247.26 657.0410 Traffic Signal Standards Aluminum 9-FT EACH \$515.43 \$397.00 \$580.50 657.0415 Traffic Signal Standards Aluminum 11-FT EACH \$550.76 \$555.01 \$650.30 657.0420 Traffic Signal Standards Aluminum 13-FT EACH \$571.86 \$668.32 \$771.38 657.0420 Traffic Signal Standards Aluminum 10-FT EACH \$571.86 \$668.32 \$771.38 657.0521 Monotube Arms 15-FT EACH \$428.13 \$523.41 \$600.82 657.0520 Monotube Arms 25-FT EACH \$2,350.00 \$3,776.20 \$5,701.00 657.0530 Monotube Arms 25-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 35-FT-Special EACH \$3,977.30	657.0360	Poles Type 13	EACH	\$11,717.38	\$15,725.50	\$17,618.50
657.0380 Poles Type E EACH \$3,182.85 657.0381 Poles Type F EACH \$5,752.91 657.0405 Traffic Signal Standards Aluminum 9-FT EACH \$311.09 \$366.76 \$247.26 657.0410 Traffic Signal Standards Aluminum 9-FT EACH \$515.43 \$397.00 \$580.50 657.0415 Traffic Signal Standards Aluminum 11-FT EACH \$530.76 \$555.01 \$689.29 657.0420 Traffic Signal Standards Aluminum 15-FT EACH \$571.86 \$658.32 \$771.38 657.0430 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$523.41 \$600.82 657.0515 Monotube Arms 15-FT EACH \$428.13 \$523.41 \$600.82 657.0520 Monotube Arms 25-FT EACH \$2,350.00 \$3,776.20 \$4,832.67 657.0525 Monotube Arms 35-FT EACH \$3,178.11 \$5,335.59 \$6,510.38 657.0536 Monotube Arms 35-FT EACH \$3,178.11 \$5,355.59 \$6,814.80 657.0536 Monotube Arms 35-FT-Sp	657.0361	Poles Type 13-Over Height	EACH	\$13,009.73	\$16,462.33	\$17,950.00
657.0381 Poles Type F EACH \$5,752.91 657.0405 Traffic Signal Standards Aluminum 9.FT EACH \$311.09 \$366.76 \$247.26 657.0410 Traffic Signal Standards Aluminum 9.FT EACH \$515.43 \$397.00 \$580.50 657.0412 Traffic Signal Standards Aluminum 11-FT EACH \$530.76 \$555.01 \$685.03 657.0425 Traffic Signal Standards Aluminum 13-FT EACH \$571.86 \$668.32 \$771.38 657.0425 Traffic Signal Standards Aluminum 19-FT EACH \$571.86 \$668.32 \$771.38 657.0425 Traffic Signal Standards Aluminum 10-FT EACH \$571.86 \$668.32 \$771.38 657.0425 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$52.41 \$600.82 657.0425 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$52.41 \$600.82 657.0526 Monotube Arms 15-FT EACH \$2,350.00 \$3,776.20 \$4,832.67 657.0525 Monotube Arms 20-FT EACH \$3,097.18 \$4,408.26	657.0375	Poles Type A	EACH	\$2,401.81		\$3,575.15
657.0405 Traffic Signal Standards Aluminum 3.5-FT EACH \$311.09 \$366.76 \$247.26 657.0410 Traffic Signal Standards Aluminum 9-FT EACH \$515.43 \$397.00 \$580.50 657.0420 Traffic Signal Standards Aluminum 11-FT EACH \$530.76 \$555.01 \$650.30 657.0420 Traffic Signal Standards Aluminum 13-FT EACH \$530.76 \$555.01 \$650.30 657.0430 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$523.41 \$600.82 657.0515 Monotube Arms 15-FT EACH \$2,750.00 \$5,701.00 657.0520 Monotube Arms 20-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0535 Monotube Arms 35-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0536 Monotube Arms 35-FT-Special EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0545 Monotube Arms 40-FT EACH \$4,409.19 \$5,862.09<	657.0380	Poles Type E	EACH	\$3,182.85		
657.0410 Traffic Signal Standards Aluminum 9-FT EACH \$515.43 \$397.00 \$580.50 657.0415 Traffic Signal Standards Aluminum 11-FT EACH \$889.29 657.0420 Traffic Signal Standards Aluminum 13-FT EACH \$530.76 \$555.01 \$650.30 657.0425 Traffic Signal Standards Aluminum 15-FT EACH \$771.38 \$668.32 \$771.38 657.0430 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$523.41 \$600.82 657.0515 Monotube Arms 15-FT EACH \$2,750.00 \$5,701.00 657.0520 Monotube Arms 20-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0535 Monotube Arms 35-FT EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0536 Monotube Arms 35-FT-Special EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0540 Monotube Arms 40-FT EACH \$4,409.19 \$5,862.79 \$7,406.18	657.0381	Poles Type F	EACH			\$5,752.91
657.0415 Traffic Signal Standards Aluminum 11-FT EACH \$889.29 657.0420 Traffic Signal Standards Aluminum 13-FT EACH \$530.76 \$555.01 \$650.30 657.0425 Traffic Signal Standards Aluminum 15-FT EACH \$571.86 \$668.32 \$771.38 657.0430 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$523.41 \$605.05 657.0515 Monotube Arms 15-FT EACH \$2,750.00 \$5,701.00 657.0520 Monotube Arms 20-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,892.78 657.0536 Monotube Arms 35-FT EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0536 Monotube Arms 35-FT-Special EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0541 Monotube Arms 40-FT EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34	657.0405	Traffic Signal Standards Aluminum 3.5-FT	EACH	\$311.09	\$366.76	\$247.26
657.0420 Traffic Signal Standards Aluminum 13-FT EACH \$530.76 \$555.01 \$650.30 657.0425 Traffic Signal Standards Aluminum 15-FT EACH \$571.86 \$668.32 \$771.38 657.0430 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$523.41 \$600.82 657.0515 Monotube Arms 15-FT EACH \$2,750.00 \$3,776.20 \$5,701.00 657.0520 Monotube Arms 20-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0535 Monotube Arms 35-FT EACH \$3,977.30 \$6,692.00 657.0536 Monotube Arms 40-FT EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0540 Monotube Arms 40-FT EACH \$4,409.19 \$9,455.00 657.0541 Monotube Arms 40-FT EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$4,788.31 \$6,826.09 \$7,448.34	657.0410	Traffic Signal Standards Aluminum 9-FT	EACH	\$515.43	\$397.00	\$580.50
657.0425 Traffic Signal Standards Aluminum 15-FT EACH \$571.86 \$668.32 \$771.38 657.0430 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$523.41 \$600.82 657.0515 Monotube Arms 15-FT EACH \$2,750.00 \$5,701.00 657.0520 Monotube Arms 20-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0525 Monotube Arms 25-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0536 Monotube Arms 35-FT EACH \$6,790.00 \$8,615.00 657.0540 Monotube Arms 40-FT EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0541 Monotube Arms 40-FT EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0546 Monotube Arms 45-FT EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0555	657.0415	Traffic Signal Standards Aluminum 11-FT	EACH			\$889.29
657.0430 Traffic Signal Standards Aluminum 10-FT EACH \$428.13 \$523.41 \$600.82 657.0515 Monotube Arms 15-FT EACH \$2,750.00 \$5,701.00 657.0520 Monotube Arms 20-FT EACH \$2,350.00 \$3,776.20 \$4,832.67 657.0525 Monotube Arms 25-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0536 Monotube Arms 35-FT-Special EACH \$6,790.00 \$8,615.00 657.0540 Monotube Arms 40-FT EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0541 Monotube Arms 40-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0550 Monotube Arms 45-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0550 Monotube Arms 45-FT Special EACH \$4,788.31 \$6,826.09 \$7,448.34	657.0420	Traffic Signal Standards Aluminum 13-FT	EACH	\$530.76	\$555.01	\$650.30
657.0515 Monotube Arms 15-FT EACH \$2,750.00 \$5,701.00 657.0520 Monotube Arms 20-FT EACH \$2,350.00 \$3,776.20 \$4,832.67 657.0525 Monotube Arms 25-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0535 Monotube Arms 35-FT EACH \$3,977.30 \$8,615.00 657.0536 Monotube Arms 35-FT EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0540 Monotube Arms 40-FT EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0541 Monotube Arms 40-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$8,862.50 \$12,100.00 \$14,700.00 657.0546 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$1,0744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 25-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 25-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$1,90.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$228.88 \$336.33 \$623.29	657.0425	Traffic Signal Standards Aluminum 15-FT	EACH	\$571.86	\$668.32	\$771.38
657.0520 Monotube Arms 20-FT EACH \$2,350.00 \$3,776.20 \$4,832.67 657.0525 Monotube Arms 25-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0535 Monotube Arms 35-FT EACH \$6,790.00 \$8,615.00 657.0536 Monotube Arms 40-FT EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0540 Monotube Arms 40-FT EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0541 Monotube Arms 45-FT EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,770.00 657.0550 Monotube Arms 50-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0555 Monotube Arms 20-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0550 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65	657.0430	Traffic Signal Standards Aluminum 10-FT	EACH	\$428.13	\$523.41	\$600.82
657.0525 Monotube Arms 25-FT EACH \$3,097.18 \$4,408.26 \$5,103.88 657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0535 Monotube Arms 35-FT EACH \$6,790.00 \$8,615.00 657.0536 Monotube Arms 35-FT-Special EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0540 Monotube Arms 40-FT EACH \$9,455.00 657.0541 Monotube Arms 40-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$8,862.50 \$12,100.00 \$14,700.00 657.0546 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$207.89 \$1,935.68 <t< td=""><td>657.0515</td><td>Monotube Arms 15-FT</td><td>EACH</td><td></td><td>\$2,750.00</td><td>\$5,701.00</td></t<>	657.0515	Monotube Arms 15-FT	EACH		\$2,750.00	\$5,701.00
657.0530 Monotube Arms 30-FT EACH \$3,178.11 \$5,335.59 \$6,982.78 657.0535 Monotube Arms 35-FT EACH \$6,790.00 \$8,615.00 657.0536 Monotube Arms 35-FT-Special EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0540 Monotube Arms 40-FT EACH \$9,455.00 657.0541 Monotube Arms 40-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$8,862.50 \$12,100.00 \$14,700.00 657.0546 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,800.95 \$1,863.65 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$238.80 \$276.05	657.0520	Monotube Arms 20-FT	EACH	\$2,350.00	\$3,776.20	\$4,832.67
657.0535 Monotube Arms 35-FT EACH \$6,790.00 \$8,615.00 657.0536 Monotube Arms 35-FT-Special EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0540 Monotube Arms 40-FT EACH \$9,455.00 657.0541 Monotube Arms 40-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$8,862.50 \$12,100.00 \$14,700.00 657.0546 Monotube Arms 50-FT EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.8	657.0525	Monotube Arms 25-FT	EACH	\$3,097.18	\$4,408.26	\$5,103.88
657.0536 Monotube Arms 35-FT-Special EACH \$3,977.30 \$5,626.59 \$6,814.80 657.0540 Monotube Arms 40-FT EACH \$9,455.00 657.0541 Monotube Arms 40-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$8,862.50 \$12,100.00 \$14,700.00 657.0546 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0695 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$238.80 \$276.05 \$326.30 <tr< td=""><td>657.0530</td><td>Monotube Arms 30-FT</td><td>EACH</td><td>\$3,178.11</td><td>\$5,335.59</td><td>\$6,982.78</td></tr<>	657.0530	Monotube Arms 30-FT	EACH	\$3,178.11	\$5,335.59	\$6,982.78
657.0540 Monotube Arms 40-FT EACH \$9,455.00 657.0541 Monotube Arms 40-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$8,862.50 \$12,100.00 \$14,700.00 657.0546 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Cla	657.0535	Monotube Arms 35-FT	EACH	\$6,790.00	\$8,615.00	
657.0541 Monotube Arms 40-FT-Special EACH \$4,409.19 \$5,862.79 \$7,406.18 657.0545 Monotube Arms 45-FT EACH \$8,862.50 \$12,100.00 \$14,700.00 657.0546 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0610 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0536	Monotube Arms 35-FT-Special	EACH	\$3,977.30	\$5,626.59	\$6,814.80
657.0545 Monotube Arms 45-FT EACH \$8,862.50 \$12,100.00 \$14,700.00 657.0546 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0540	Monotube Arms 40-FT	EACH		\$9,455.00	
657.0546 Monotube Arms 45-FT-Special EACH \$4,788.31 \$6,826.09 \$7,448.34 657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0541	Monotube Arms 40-FT-Special	EACH	\$4,409.19	\$5,862.79	\$7,406.18
657.0550 Monotube Arms 50-FT EACH \$9,201.99 \$13,751.95 \$14,577.14 657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0545	Monotube Arms 45-FT	EACH	\$8,862.50	\$12,100.00	\$14,700.00
657.0555 Monotube Arms 55-FT EACH \$10,744.08 \$16,247.14 \$17,457.00 657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0546	Monotube Arms 45-FT-Special	EACH	\$4,788.31	\$6,826.09	\$7,448.34
657.0585 Trombone Arms 15-FT EACH \$1,513.70 \$1,729.96 \$1,750.00 657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0550	Monotube Arms 50-FT	EACH	\$9,201.99	\$13,751.95	\$14,577.14
657.0590 Trombone Arms 20-FT EACH \$1,800.95 \$1,863.65 \$1,570.00 657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0555	Monotube Arms 55-FT	EACH	\$10,744.08	\$16,247.14	\$17,457.00
657.0595 Trombone Arms 25-FT EACH \$2,027.89 \$1,935.68 \$2,253.05 657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0585	Trombone Arms 15-FT	EACH	\$1,513.70	\$1,729.96	\$1,750.00
657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT EACH \$216.56 \$273.36 657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0590	Trombone Arms 20-FT	EACH	\$1,800.95	\$1,863.65	\$1,570.00
657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT EACH \$238.80 \$276.05 \$326.30 657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0595	Trombone Arms 25-FT	EACH	\$2,027.89	\$1,935.68	\$2,253.05
657.0610 Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT EACH \$196.67 \$243.84 \$293.18 657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0605	Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT	EACH	\$216.56		\$273.36
657.0614 Luminaire Arms Single Member 4-Inch Clamp 8-FT EACH \$278.38 \$336.33 \$623.29	657.0609	Luminaire Arms Single Member 4-Inch Clamp 6-FT	EACH	\$238.80	\$276.05	\$326.30
	657.0610	Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT	EACH	\$196.67	\$243.84	\$293.18
657.0615 Luminaire Arms Single Member 4 1/2-Inch Clamp 8-FT EACH \$225.38 \$382.00 \$388.82	657.0614	Luminaire Arms Single Member 4-Inch Clamp 8-FT	EACH	\$278.38	\$336.33	\$623.29
	657.0615	Luminaire Arms Single Member 4 1/2-Inch Clamp 8-FT	EACH	\$225.38	\$382.00	\$388.82

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
657.0620	Luminaire Arms Single Member 6-Inch Clamp 4-FT	EACH	\$161.08	\$205.00	\$275.01
657.0625	Luminaire Arms Single Member 6-Inch Clamp 6-FT	EACH		\$275.00	
657.0630	Luminaire Arms Single Member 6-Inch Clamp 8-FT	EACH			
657.0635	Luminaire Arms Single Member 6-Inch Clamp 10-FT	EACH			
657.0640	Luminaire Arms Single Member 6-Inch Clamp 15-FT	EACH			
657.0704	Luminaire Arms Truss Type 4-Inch Clamp 10-FT	EACH	\$628.33	\$383.00	
657.0705	Luminaire Arms Truss Type 4 1/2-Inch Clamp 10-FT	EACH	\$345.00	\$402.03	
657.0709	Luminaire Arms Truss Type 4-Inch Clamp 12-FT	EACH	\$525.00	\$581.63	\$684.38
657.0710	Luminaire Arms Truss Type 4 1/2-Inch Clamp 12-FT	EACH	\$399.59	\$589.61	\$686.49
657.0714	Luminaire Arms Truss Type 4-Inch Clamp 15-FT	EACH		\$525.00	\$996.45
657.0715	Luminaire Arms Truss Type 4 1/2-Inch Clamp 15-FT	EACH	\$417.67	\$465.38	\$553.13
657.0720	Luminaire Arms Truss Type 6-Inch Clamp 20-FT	EACH			
657.0725	Luminaire Arms Truss Type 6-Inch Clamp 15-FT	EACH			
657.0730	Luminaire Arms Truss Type 6-Inch Clamp 12-FT	EACH			
657.0735	Luminaire Arms Truss Type 6-Inch Clamp 10-FT	EACH			
657.0806	Luminaire Arms Steel 6-FT	EACH	\$547.08	\$871.60	\$890.00
657.0808	Luminaire Arms Steel 8-FT	EACH	\$660.00	\$899.58	\$976.93
657.0810	Luminaire Arms Steel 10-FT	EACH	\$718.87	\$943.11	\$1,474.36
657.0812	Luminaire Arms Steel 12-FT	EACH	\$902.80	\$813.00	\$840.00
657.0815	Luminaire Arms Steel 15-FT	EACH	\$745.01	\$1,111.46	\$1,322.11
657.0820	Luminaire Arms Steel Type 10 Pole Clamp 15-FT	EACH			\$1,068.75
657.0825	Luminaire Arms Steel Type 13 Pole Clamp 15-FT	EACH		\$1,050.00	\$1,061.67
657.0830	Luminaire Arms Steel Type 10 Special Pole Clamp 15-FT	EACH			\$1,150.00
658.0170	Traffic Signal Face 1S 8-Inch	EACH			
658.0171	Traffic Signal Face 1S 12-Inch	EACH	\$288.93	\$411.21	\$374.71
658.0172	Traffic Signal Face 2S 12-Inch	EACH			\$425.00
658.0173	Traffic Signal Face 3S 12-Inch	EACH	\$604.87	\$706.32	\$912.06
658.0174	Traffic Signal Face 4S 12-Inch	EACH	\$777.68	\$914.96	\$1,254.05
658.0175	Traffic Signal Face 5S 12-Inch	EACH	\$923.28	\$1,182.23	\$1,309.38
658.0412	Pedestrian Signal Face 12-Inch	EACH		\$625.80	\$707.08
658.0416	Pedestrian Signal Face 16-Inch	EACH	\$421.84	\$487.31	\$646.60
658.0500	Pedestrian Push Buttons	EACH	\$320.61	\$339.05	\$460.29

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
658.1133	Programmable Traffic Signal Face 3S 12-Inch	EACH			\$6,577.38
658.1134	Programmable Traffic Signal Face 4S 12-Inch	EACH			
658.1135	Programmable Traffic Signal Face 5S 12-Inch	EACH			
658.5070	Signal Mounting Hardware (location)	EACH			\$5,954.01
659.0400	Luminaires High Mast Lighting LED	EACH			\$2,225.00
659.0601	Underdeck Lighting (structure)	EACH			\$10,574.40
659.0700	Lighting Units Walkway	EACH	\$1,809.70		\$2,050.00
659.1115	Luminaires Utility LED A	EACH	\$349.80	\$292.02	\$419.25
659.1120	Luminaires Utility LED B	EACH	\$337.55	\$451.14	\$394.82
659.1125	Luminaires Utility LED C	EACH	\$361.54	\$337.51	\$402.63
659.1130	Luminaires Utility LED D	EACH	\$352.61	\$590.33	\$407.50
659.1205	Luminaires Underdeck LED A	EACH	\$464.50	\$298.00	
659.1210	Luminaires Underdeck LED B	EACH	\$483.00	\$466.37	\$823.42
659.1215	Luminaires Underdeck LED C	EACH	\$443.45	\$270.00	\$270.00
659.2124	Lighting Control Cabinets 120/240 24-Inch	EACH	\$5,576.64	\$6,836.37	\$7 <i>,</i> 587.86
659.2130	Lighting Control Cabinets 120/240 30-Inch	EACH	\$6,032.32	\$7,660.07	\$7,890.49
659.2230	Lighting Control Cabinets 240/480 30-Inch	EACH	\$7,753.20	\$7,673.00	\$10,368.81
659.5000.S	Lamp, Ballast, LED, Switch Disposal by Contractor	EACH		\$8.70	\$62.00
659.5100.S	Lamp, Ballast, LED, Switch Disposal by Department	EACH			\$100.00
660.0500	High Mast Lowering Assembly (structure)	EACH			\$4,075.00
661.0101	Temporary Traffic Signals for Bridges (structure)	EACH			\$13,860.71
661.0201	Temporary Traffic Signals for Intersections (location)	EACH			\$62,288.39
661.0300	Generators	DAY	\$3.59	\$330.83	\$217.64
661.0701	Temporary Ramp Meter (location)	EACH			
662.1024.S	Ramp Closure Gates 24-FT	EACH		\$20,333.33	
662.1026.S	Ramp Closure Gates 26-FT	EACH			
662.1028.S	Ramp Closure Gates 28-FT	EACH		\$18,169.00	
662.1030.S	Ramp Closure Gates 30-FT	EACH	\$11,972.80	\$21,275.00	
662.1032.S	Ramp Closure Gates 32-FT	EACH		\$19,447.50	
662.1037.S	Ramp Closure Gates 37-FT	EACH	\$12,150.80	\$19,078.00	
662.1040.S	Ramp Closure Gates 40-FT	EACH	\$12,306.80	\$19,833.44	\$19,000.00
662.6020.S	Ramp Closure Barricade Rack 2-Unit	EACH			\$280.00

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
662.6030.S	Ramp Closure Barricade Rack 3-Unit	EACH			
670.0101	Field System Integrator	EACH			\$4,972.11
670.0201	ITS Documentation	EACH			\$4,518.63
671.0100	Conduit HDPE 4-Duct 1 1/4-Inch	LF			
671.0112	Conduit HDPE 1-Duct 2-Inch	LF	\$12.00	\$7.55	\$7.14
671.0122	Conduit HDPE 2-Duct 2-Inch	LF	\$9.25	\$8.61	
671.0132	Conduit HDPE 3-Duct 2-Inch	LF	\$9.00	\$10.20	\$11.06
671.0142	Conduit HDPE 4-Duct 2-Inch	LF			\$25.65
671.0200	Conduit HDPE Directional Bore 4-Duct 1 1/4-Inch	LF			
671.0212	Conduit HDPE Directional Bore 1-Duct 2-Inch	LF	\$5.31		\$22.00
671.0222	Conduit HDPE Directional Bore 2-Duct 2-Inch	LF		\$33.39	\$30.20
671.0232	Conduit HDPE Directional Bore 3-Duct 2-Inch	LF	\$25.53	\$27.22	\$32.44
671.0242	Conduit HDPE Directional Bore 4-Duct 2-Inch	LF			\$44.85
671.0244	Conduit HDPE Directional Bore 4-Duct 4-Inch	LF			
671.0300	Fiber Optic Cable Marker	EACH	\$80.00	\$76.00	
673.0105	Communication Vault Type 1	EACH	\$1,944.27	\$2,686.71	\$4,136.64
673.0110	Communication Vault Type Round	EACH	\$2,400.00	\$3,361.69	\$3,960.00
673.0200	Tracer Wire Marker Posts	EACH	\$159.61	\$148.36	\$253.96
673.1200.S	Install ITS Field Cabinet	EACH			\$2,703.00
673.1225.S	Install Pole Mounted Cabinet	EACH		\$1,995.00	\$2,083.90
674.0106	Cable ITS Communication 6 Pair	LF		\$1.56	
674.0112	Cable ITS Communication 12 Pair	LF			
674.0125	Cable ITS Communication 25 Pair	LF			
674.0200	Cable Microwave Detector	LF	\$2.81	\$3.45	\$3.71
674.0300	Remove Cable	LF	\$0.81	\$0.68	\$0.95
674.0400	Reinstall Cable	LF	\$1.19	\$1.75	\$1.71
675.0100	Install Controller Ramp Meter Processor Assembly	EACH	\$1,509.25	\$2,737.47	\$1,422.38
675.0200	Install Controller Detector Processor Assembly	EACH			
675.0300	Install Mounted Controller Microwave Detector Assembly	EACH	\$2,002.21	\$1,972.31	\$2,045.49
677.0130	Install Camera Pole 30-FT	EACH	\$1,984.96		
677.0150	Install Camera Pole 50-FT	EACH	\$2,585.11	\$2,697.53	\$2,992.43
677.0180	Install Camera Pole 80-FT	EACH			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
677.0200	Install Camera Assembly	EACH	\$2,179.77	\$2,922.83	\$3,700.86
677.0300.S	Install Video Encoder	EACH			
677.0400.S	Install Video Image Detector Card	EACH			
677.0500.S	Install Video Detection Camera	EACH			
677.0600.S	Install Video Detection Processor	EACH			
677.9050.S	Salvage 50-FT Camera Pole with Lowering System	EACH			
677.9051.S	Removing 50-FT Camera Pole	EACH	\$1,600.23	\$1,878.71	\$2,478.85
677.9080.S	Salvage 80-Foot Camera Pole with Lowering System	EACH			
677.9081.S	Removing 80-Foot Camera Pole	EACH			
677.9200.S	Removing CCTV Camera	EACH	\$559.24	\$957.44	\$467.50
678.0006	Install Fiber Optic Cable Outdoor Plant 6-CT	LF	\$1.35	\$1.81	\$2.08
678.0012	Install Fiber Optic Cable Outdoor Plant 12-CT	LF	\$1.32		\$1.64
678.0024	Install Fiber Optic Cable Outdoor Plant 24-CT	LF			\$2.50
678.0036	Install Fiber Optic Cable Outdoor Plant 36-CT	LF	\$1.25	\$1.63	\$1.92
678.0048	Install Fiber Optic Cable Outdoor Plant 48-CT	LF			\$26.00
678.0072	Install Fiber Optic Cable Outdoor Plant 72-CT	LF	\$1.47	\$1.54	\$1.96
678.0096	Install Fiber Optic Cable Outdoor Plant 96-CT	LF			
678.0100.S	Install Overhead Freeway DMS Full Matrix	EACH	\$8,576.71	\$9,092.00	\$12,827.33
678.0144	Install Fiber Optic Cable Outdoor Plant 144-CT	LF			
678.0200	Fiber Optic Splice Enclosure	EACH	\$1,296.84	\$1,407.91	\$1,561.51
678.0300	Fiber Optic Splice	EACH	\$69.00	\$95.08	\$90.39
678.0400	Fiber Optic Termination	EACH	\$70.20	\$279.91	\$204.43
678.0501	Communication System Testing	EACH			\$4,546.89
678.0600	Install Ethernet Switches	EACH	\$654.69	\$845.89	\$836.96
678.0700	Install Wireless Antennas	EACH	\$999.00	\$2,118.75	
678.0800	Install Cellular Modems	EACH			
690.0150	Sawing Asphalt	LF	\$1.49	\$1.49	\$1.74
690.0250	Sawing Concrete	LF	\$2.12	\$2.51	\$2.47
999.1001.S	Seismograph	EACH		\$7,350.00	\$6,710.00
999.1501.S	Crack and Damage Survey	EACH		\$3,244.72	\$2,067.10
999.1800.S	Picnic Tables Single Pedestal	EACH			
999.1950.S	Bicycle Rack Asphalt or Concrete-Mounted	EACH			

ITEM	DESCRIPTION	UNIT	FY 21	FY 22	FY 23
999.2000.S	Installing and Maintaining Bird Deterrent System (station)	EACH	\$917.82	\$1,419.48	\$1,641.70
999.2005.S	Maintaining Bird Deterrent System (station)	EACH	\$100.00	\$2,081.04	\$1,350.45